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PEACE CORPS ARCHITECT-ENGINEER CONTRACT 

 

 

52.232-10 Payments under Fixed-Price Architect-Engineer Contracts. (APR 2010) 

 

(a) Estimates shall be made monthly of the amount and value of the work accomplished and 

services performed by the Contractor under this contract which meet standards of quality 

established under this contract. The estimates shall be prepared by the Contractor and 

accompanied by any supporting data required by the Contracting Officer. 

 

(b) Upon approval of the estimate by the Contracting Officer, payment upon properly 

executed vouchers shall be made to the Contractor, as soon as practicable, of 90 

percent of the approved amount, less all previous payments; provided that payment 

may be made in full during any months in which the Contracting Officer determines 

that performance has been satisfactory. Also, whenever the Contracting Officer 

determines that the work is substantially complete and that the amount retained 

is in excess of the amount adequate for the protection of the Government, the 

Contracting Officer may release the excess amount to the Contractor. 

 

(c) Upon satisfactory completion by the Contractor and acceptance by the Contracting 

Officer of the work done by the Contractor under the “Statement of Architect- 

Engineer Services,” the Contractor will be paid the unpaid balance of any money 

due for work under the statement, including retained percentages relating to this 

portion of the work. If the Government exercises the option under the Option for 

Supervision and Inspection Services clause, progress payments as provided for in 

(a) and (b) above will be made for this portion of the contract work. Upon 

satisfactory completion and final acceptance of the construction work, the 

Contractor shall be paid any unpaid balance of money due under this contract. 

 

(d) Before final payment under the contract, or before settlement upon termination of 

the contract, and as a condition precedent thereto, the Contractor shall execute 

and deliver to the Contracting Officer a release of all claims against the 

Government arising under or by virtue of this contract, other than any claims 

that are specifically expected by the Contractor from the operation of the 

release in amounts stated in the release. 

 

(e) Notwithstanding any other provision in this contract, and specifically paragraph 

(b) of this clause, progress payments shall no exceed 80 percent on work 

accomplished on undefined contract actions. A “contract action” is any action 

resulting in a contract, as defined in FAR Subpart 2.1, including contract 

modifications for additional supplies or services, but not including contract 

modifications that are within the scope and under the terms of the contract, such 

as contract modifications issued pursuant to the Changes clause, or funding and 

other administrative changes. 

(End of clause) 
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52.236-22 Design Within Funding Limitations. (APR 1984) 

 

(a) The contractor shall accomplish the design services required under this contract 

so as to permit the award of a contract, using standard Federal Acquisition 

Regulation procedures for the construction of the facilities designed at a price 

that does not exceed the estimated construction contract price as set forth in 

paragraph (c) below. When bids or proposals for the construction contract are 

received that exceed the estimated price, the contractor shall perform such 

redesign and other services as are necessary to permit contract award within the 

funding limitation. These additional services shall be performed at no increase 

in the price of this contract. However, the Contractor shall not be required to 

perform such additional services at no cost to the Government if the unfavorable 

bids or proposals are the result of conditions beyond its reasonable control. 

 

(b) The Contractor will promptly advise the Contracting Officer if it finds that the 

project being designed will exceed or is likely to exceed the funding limitations 

and it is unable to design a usable facility within these limitations. Upon 

receipt of such information, the Contracting Officer will review the Contractor’s 

revised estimate of construction cost. The Government may, if it determines that 

the estimated construction contract not in excess of such estimate is improbable, 

authorize a change in scope of such estimate so as to reduce the estimate 

construction cost to an amount within the estimated construction contract price 

set forth in paragraph (c) below, or the Government may adjust such estimated 

construction contract price. When bids or proposals are not solicited or are 

unreasonably delayed, the Government shall prepare an estimate of constructing 

the design submitted and such estimate shall be used in lieu of bids or proposals 

to determine compliance with the funding limitation. 

 

(c) The estimated construction contract price for the project described in this 

contract is $ _____________________. 

(End of clause) 

 

 

52.244-4 Subcontractors and Outside Associates and Consultants. (AUG 1998) 

 

Any subcontractors and outside associates or consultants required by the Contractor in 

connection with the services covered by the contract will be limited to individuals or 

firms that were specifically identified and agreed to during negotiations. The 

Contractor shall obtain the Contracting Officer’s written consent before making any 

substitution for these subcontractors, associates, or consultants. 

(End of clause) 

 

 

 



MS 739 

Attachment A 

11/16/2011 

 

3 

 

52.252-2 Clauses Incorporated by Reference.  (FEB 1998) 

 

This contract incorporates the following clauses by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting Officer will 

make their full text available. FEDERAL ACQUISITION REGULATION (48 CFR 

CHAPTER 1) CLAUSES 

 

 

52.202-1 Definitions. (JULY 2004) 

 

52.203-3 Gratuities. (APR 1984) 

 

52.203-5 Covenant Against Contingent Fees. (APR 1984) 

 

52.203-7 Anti-Kickback Procedures. (OCT 2010) 

 

52.222-1 Notice to the Government of Labor Disputes. (FEB 1997) 

 

52.227-14 Rights in data - general. (DEC 2007) 

 

52.229-6 Taxes - Foreign Fixed-Price Contracts. (June 2003) 

 

52.233-1 Disputes. (JULY 2002) 

 

52.233-3 Protest After Award. (AUG 1996) 

 

52.236-23 Responsibility of the Architect-Engineer Contractor. (APR 1984) 

 

52.236-24 Work Oversight in Architect-Engineer Contracts. (APR 1984) 

 

52.237-2 Protection of Government Buildings, Equipment, and Vegetation. (APR 1984) 

 

52.243-1 Changes - Fixed-Price. (AUG 1987) - Alternate III (AUG 1987) 

 

52.249-7 Termination (Fixed-Price Architect-Engineer). (APR 1984) 

 


