

2012 Forecast of Contract Opportunities

PROJECTED CONTRACT AWARDS

NAICS Code	Products or Services Description	Planned Acquisition Strategy	Competition	Estimated Contract Value	Target Solicitation Date	Estimated Period of Performance	Bureau Point of Contact
541690	Economic Modeling	Full & Open	Yes	TBD	TBD	TBD	Colleen Grinnell (202) 354-7540 cpaull@usmint.treas.gov
541611	Financial Services	Full & Open	Yes	TBD	TBD	TBD	Colleen Grinnell (202) 354-7540 cpaull@usmint.treas.gov
334220	Communication Replacement Initiative program (CRIP)	Full & Open	Yes	\$1,800,000.00	TBD	TBD	TBD
238250	Window Blast Mitigation (PH)	Full & Open	Yes	\$600,000.00	TBD	TBD	TBD
238220	Bio/Chem Scrubber for Police Command Center (WP)	Full & Open	Yes	\$400,000.00	TBD	TBD	TBD
238210	Security Wiring (Ft. Knox)	Full & Open	Yes	\$300,000.00	TBD	TBD	TBD
611430	Leadership Development III	Full & Open	Yes	\$500,000.00	TBD	TBD	TBD
611430	Diversity Training	Full & Open	Yes	TBD	TBD	TBD	TBD
541519	QMO/PMO Support	Full & Open	Yes	\$10,000,000.00	TBD	TBD	Colleen Grinnell (202) 354-7540 cpaull@usmint.treas.gov
541611	Electronic Records Management	Full & Open	Yes	\$250,000.00	TBD	TBD	TBD
541612	ITD Culture	Full & Open	Yes	TBD	TBD	TBD	Colleen Grinnell (202) 354-7540 cpaull@usmint.treas.gov
611420	ITD Training	Full & Open	Yes	TBD	TBD	TBD	Colleen Grinnell (202) 354-7540 cpaull@usmint.treas.gov
221330	Steam generation (PH)	Full & Open	Yes	\$4,000,000.00	TBD	TBD	TBD
238250	Exterior Window Replacement	Full & Open	Yes	\$4,000,000.00	TBD	TBD	TBD

2012 Forecast of Contract Opportunities

PROJECTED CONTRACT AWARDS

237110	Plant Wastewater Treatment (PH)	Full & Open	Yes	TBD	TBD	TBD	TBD
237990	Facility Assessment Project Phase 2 (SF)	Full & Open	Yes	\$1,600,000.00	TBD	TBD	TBD
237990	Facility Assessment Project Phase 2 (PH)	Full & Open	Yes	\$1,500,000.00	TBD	TBD	TBD
335313	Electrical Panel Upgrades (DN)	Full & Open	Yes	\$1,000,000.00	TBD	TBD	TBD
532120	Repalce Sales Trailer (DN)	Full & Open	Yes	\$825,000.00	TBD	TBD	TBD
236210	BAU Improvements- Furnace Upgrade (DN)	Full & Open	Yes	\$700,000.00	TBD	TBD	TBD
237990	Facility Assessment Project Phase 2 (DN)	Full & Open	Yes	\$650,000.00	TBD	TBD	TBD
423120	DIE Shop equipment replacement	Full & Open	Yes	\$522,000.00	TBD	TBD	TBD
237990	South Dock Canopy w/ photovoltaics (DN)	Full & Open	Yes	\$425,000.00	TBD	TBD	TBD
333514	Servo Press Feeding system - Prototype (SF)	Full & Open	Yes	\$425,000.00	TBD	TBD	TBD
238110	Resurfacing production floor (PH)	Full & Open	Yes	\$250,000.00	TBD	TBD	TBD
333993	Automated skin packaging (WP)	Full & Open	Yes	\$150,000.00	TBD	TBD	TBD
541620	Environment Assessment of US Mint facilities	Full & Open	Yes	\$150,000.00	TBD	TBD	TBD
541620	ISO 14001 EMS Audits	Full & Open	Yes	\$100,000.00	TBD	TBD	TBD

2012 Forecast of Contract Opportunities
PROJECTED CONTRACT AWARDS
