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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

RI. SCHEDULE

The Contractor (independently and not as an agent of the Govenunent) shall furnish all necessary labor, supplies,
materials and equipment (except as otherwise authoriz-ed by the Contracting Officer) as required tosuppoct the
National Science Foundation's Arctic Science Program. Performance shall be in accordance with all provisions and
specifications as stipulated herein. The actual services provided shall be determined yearly in accordance with
Program Plan accepted annually by NSF (refer to Section F).

B2. CONSIDER..",TION (ESTIMATED COST PLUS FIXED FEE)

CLIN . PERIOn ESTIMATED FIXED FEE TOTAL COST PLUS
COST FIXED FEE

001 PHASE-IN PERIOD
001.1 Feb 2005 - May 2005 US$ 0.00 US$ 0.00 US$ 0.00

002 CORE PERIOD
002.1 lun 2005 - May 2006 USI usj US $10,472,165
002.2 lun 2006 - May 2007 US~ Uf US $12,612,498

US"
-
U~002.3 lun 2007 - May 2008 j US $13,223,652

002.4 TOTAL CORE PERIOD US $36,308,315

003 AWARD TERM PERIODS
003.1 lun 2008 - May 2009 US; ~ US $15,579,146
003.2 lun 2009 - May 2010 pr U r US $14,581,434
003.3 lun 2010 - May 2011 US/ ,; US! US $13,922,056
003.4 lun 2011 May 2012 Ur ,.... T' J US $12,932,198 ..

003.5 TOTAL AWARD TERM PERIODS US $57,014,834

004 CONTRACT TOTAL US $93,323,149

R3. COMPENSATION

The costs of performance of this contract are defmed as the necessary direct costs incurred during the period of
performance of this contract and amounts for appropriate indirect expenses applied in accordance with the
organization's approved accounting system and in accordance with paragraph B4 of this section. Allowability and
allocability of costs under this contract shall be determined in accordance with Federal Acquisition Regulation
(FAR) Part 31 and the tenns of this contract.

B4. INDIRECT COSTS

Pending modification(s) to this contract setting forth final indirect cost rate(s) in accordance with this contract's
Allowable Cost and Payment clause the Contractor shall be provisionally reimbursed for indirect costs at following
rat-es:

NSF Contract No. ARC-0520837 4



RATE TYPE COST BASE BILLABLE CEILING
Headquarters SeA Fringe Total Labor N/A
Contract/Field SeA Fringe Contract/Field Labor Only .# N/A
Headquarters Overhead (Non-SCA) Headquarters Direct Labor Only

-

Contract/Held Overhead (Non-SCA) Contract/Field Direct Labor Only I
r

Total Cost Input (Labor, Fringe, 1 - .--.:....
G&A i •Overhead, Other Direct Costs) I I

The final rate for reimbursement of indirect costs shall be the contractor's actual rate, but in no case shall this rate
exceed the ceiling rate (in those instances where one has been identified).

05. CONTRACT FUNDING

For purposes of payment of cost and pursuant to FAR Clause. 52.232-22 "Limitation of Funds," incorporated by
reference in Section I, the total amount allotted by the Government to this contract is $1,000,000. The above
allotment covers performance through June, 2005.

Of the amount obligated above,~ ,3 allotted to cover cost ane' s allotted to cover fixed fee, for· a
total incremental funding obligatloilOf $ f;ooo,oOO. ---

..
[balance of page intentionally left blank]



SECTION C - DESCRIPTION/SPECIFICATION/WORK STATEMENT

C/. SCOPE OF WORK

C1.1 The scope of work of this contract is to provide logistics and research support for NSF-sponsored and other
projects in the Arctic as directed by NSF. Arctic research activities at NSF are primarily funded through the Office.
of Polar Programs (OPP) Arctic Sciences Section with oversight of research support and logistics through the Arctic
Research Support and Logistics program.

C1.2 The arctic logistics contractor-hereafter referred to as the contractor-will focus on providing operational
and logistical functions to NSF-funded research projects, usually based out of United States academic institutions
and conducted throughout the Arctic. The contractor will work with NSF, research prinCipal investigators (PIs),
other federal agencies, occasionally state agencies, international organizations having agreements with NSF, and
organizations that own or manage logistics resources and facilities in the Arctic to provide operational plans to
support research projects. Operational plans should effectively accomplish the scientific goals in a safe and efficient
manner. The contractor will be responsible for some construction, maintenance, and field camp operation for
multiple projects. The contractor will provide NSF with an annual program plan describing the requirements for
providing these operational and logistics functions. The contractor will seek to minimize the environmental impact
of its work and carry out the work under applicable environmental laws. Permits for installation and use of the sites
used by the contractor are the responsibility of the Contractor.

C2. BACKGROUND

C2.l NSF has had a strong presence in the Arctic for decades, largely because of the region's central role in
environmental issues related to global climate. In recent years, its importance has increased substantially as model
simulations in both global and polar contexts indicate that the Arctic will be the first place on the planet to be
significantly impacted by projected climate changes. NSF supports research on the entire Arctic region,including
Alaska, Canada, Greenland, Svalbard, RUSSia, the Arctic Ocean and adjacent seas, the upper atmosphere and near
space. Funded projects fall principally within eight major categories: atmospheric science, oceanography, biology,
earth science, glaciology, social science, engineering, and scieace education.

C2.2 The goal of the NSF Arctic Research Program is to gain a better understanding of the Earth's biological,
geophysical, chemical, and socio-cultural processes, and the interactions of ocean, land, atmosphere, biological, and
human systems. Arctic research is supported atNSF by the Office of Polar Programs (OPP) as well as a number of
other disciplinary programs within the Foundation. Coordination across NSF includes the potential for joint review
and funding of arctic proposals, as well as mutual support of special projects with high logistical costs.

C2.3 The Office of Polar Programs offers a focused multidisciplinary and interdisciplinary research program that
emphasizes the special character of the Arctic for scientific study. The arctic regions are among the most sensitive to
environmental change, and have exceptionally long natural climate records, and thousands of years of human
settlement. This interplay provides a unique basis for integrated research on global systems and human adaptation.

C2.4 OPP disciplinary programs encompass the atmospheric sciences, biological sciences, earth sciences,
glaciology, ocean sciences, and social sciences. Interdisciplinary research in the biosciences, geosciences, and
social sciences is linked through the AJ"ctic Svstem Science Program. In addition to supporting research on long
term human/environment interactions, OPP encourages the study of contemporary socioeconomic, cultural, and
demographic issues in the changing erivironment of the post-Cold War world. The Office ofPolar Programs also
encourages bipolar research (especially glaciology, pennafrost; sea ice, ecology, conjugate magnetic field lines, and
human factors studies).

C2.5 In 1973 the National Science Foundation's Office of Polar Programs (formerly the Division of Polar
Programs) made the decision to consolidate under one management structure the U.S. operation of ice-drilling
equipment at both poles and high latitude locations along with the planning for logistical support/coordination of ice
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C3.2.1.2 NSF will notify the contractor of proposals granted support. After being notified that a project has been
funded, the contractor contacts and works with the PI to develop a support plan. This may require considerable
research into options, but usually the PI has some knowledge of these. NSF expects the contractor to develop and
implement the most efficient and cost-effective means to provide the requested support and achieve the funded
science goals in a safe manner. The contractor will develop an operation plan for each project for review by NSF
and the PI.

C3.2.1.3 The contractor should develop an approach to creating operational plans (project plans) thatis fully
interactive with the PI and NSF so that support activities requested of the contractor by the PI may be easily
transmitted to NSF with budget estimates. The contractor is also required to support outreach efforts by researchers
and NSF to inform and involve Arctic residents of research plans and results. The approach to developing project
plans should have the capability for modifications to planned support activities as identified byNSF, the contractor
or investigator as well as notification to all parties of the final, approved level of support for the project plan.

C3.2.2 Annual Program Plan

C3.2.2.1 The contractor will submit an annual program plan for each contract year describing anticipated tasks and
expected costs. The program plan will include activities necessary in support of science projects, as laid out in
project plans, as well as additional tasks in support of science, such as facilities needs and coordination of air
support over large areas and multiple projects. Modifications to the program plan are expected in response to
changing plans and circumstances. The contractor will be in frequent contact with the RSLprogram officer at NSF
to make these adjustments.

C3.2.2.2 OPP grants new awards each year, but it is expected that the overall portfolio ofprojects will evolve only
slowly during the term ofthis contract. Project size and duration varies; however, projects are expected to continue
in similar locations throughout the Arctic. As projects end and new projects begin, the geographic balance may
change somewhat, and changing science themes and foci will tend to bring with them new requirements and
challenges. The contractor should have the capability to evolve with the science program.

C3.2.3 Evaluation and Reporting

C3.2.3.1 The project plans should provide enough detail to guide all aspects of the contractor's activity in support
of the plan, and include elements that will be used to assess performance. The contractor is expectedto work with
the PI to assess performance, and provide this assessment to the NSF.

C3.2.3.2 The contractor is required to develop and maintain a database capturing the essential requirements of all
OPP field projects, regardless ofwhether they require contractor support, other third party support or no support. In
order to do this NSF provides the contractor a file in Adobe Acrobat PDF format of the proposal of the funded
projects at the time that a decision on funding is made. This database will provide the basis for much of the
reporting required by NSF, such as numbers ofprojects by geographic region, project locations, project descriptions,
and numbers of personnel supported in the field. (Note: The current database is Microsoft Access. The database
will be transferred to the new contract and NSF will allow the contractor to make recommendations as to further
development and possible migration to a new platform.

C3 .2.3.3 The contractor shall provide the program officer with annual reports of I) program participants at each
location, 2) number of flight hours per project, 3) data on telecommunications allocation and usage, and 4) site plans
for each field site operated by the contractor that year. Format to be determined after award.

C3.3 Research, Organize and Provide Information

C3.3.1 The contractor shall maintain a strong liaison with the U.S. scientific community and the international
Arctic logistics community. This shall include, but not be limited to:

C3.3 .1.1 Responding to investigator's inquiries about logistics and research support capabilities.

NSFContract No. ARC-0520837 8



core drilling. In October 1974 the University of Nebraska-Lincoln (UN-L) established the Polar Ice Coring Office
(PICO) under a contract with NSF. PICa was responsible for organizing logistical support for ice coring projects in
Greenland.

C2.6 In 1988 the PICa contract was competed and awarded to the University of Alaska-Fairbanks (UAF). This
contract essentially continued all drilling and Arctic logistics activities under the previous contract, but PICO's
activities expanded to include the logistical support for a number of non-ice coring projects sponsored by NSF and
other U.S. government agencies. In 1993 the contract was competed and awarded to UN-L in 1994. This contract
separated the ice-core drilling activities (principallyconducted in Antarctica) from the Arctic logistics activities.

C2.7 The Arctic Research Support and Logistics (RSL) program was added to the Arctic Sciences Section in 1999
with funding specifically to support research projects in the Arctic, in partin response toa report from the Arctic
Research Commission entitled "Logistics Recommendations for an Improved U.S. Arctic Research Capability"
(ARCUS, 1997). In December 1999 the RSL program awarded the contract for research support and logistics to
VECO Polar Resources. This solicitation is to once again compete the contract for Arctic research support and
logistics services.

C3. STATEMENTOF WORK

C3.1 OPP supports a portfolio of approximately 170 projects each year that have a component of field work in the
Arctic. Research principle investigators (PIs) choose whether to provide for their own logistics support or use third
party support, or a combination. Increasingly PIs have chosen to use NSF's Arctic logistics contractor to reduce the
time scientists spend in logistics planning and execution for increasingly complex projects. The geographic
breakdown ofArctic research projects is currently:

• 50% Alaska
• 20% Greenland
• 30% Canada, the Arctic Ocean, Russia and Scandinavia

C3.1.1 The contractor must provide an administrative structure, staff and office environment to meet the
administrative requirements of this contract. The administrative and technical staff should have the expertise to
implement or supervise each element laid out in the statement of work.

C3.1.2 The contractor shall establish a performance program using qualitative and quantitative factors to assist in
evaluating performance and documenting systematic improvements to services. Reports from the performance
program will be used in NSF's determination of performance awards and in meeting NSF's reporting requirements,
e.g. the Government Performance and Results Act (GPRA). .

C3.2 Logistics Planning For Science Projects

C3.2.1 Project Support

C3.2.1.1 The contractor shall work within the cycle of NSF's grant award process. For the Arctic Sciences Section,
this is described in the program solicitation (NSF 03-574). http://www.nsf.govipubs/2003/nsf03574/nsf03574.htrn
The Arctic Sciences Section has proposal deadlines/target dates .on February 15 and August 30 of each year and
occasionally may have other deadlines for special announcements. Researchers are expected to prepare a proposal to
NSF that is a complete description of the work to be undertaken and the cost to complete it. NSF recognizes that it is
not always possible to develop a complete operational plan at the time of proposal preparation; however, the overall
scope ofsupport should be known and included in the proposal to undergo merit review. The contractor shall be
available for informal discussions with the PI concerning project feasibility and to assist with the development of
cost estimates prior to submission of the proposal to NSF. Approximately 250 proposals are received each year, but
this number varies widely. Currently only about 25% request the contractor to prepare a sununary of the support
requirements. Approximately 100 new awards are made. At the time the PI writes the proposal they will have
chosen which aspects of the project they will do themselves and which will require assistance.
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C3.3.1.2 Maintaining an informative web site on current capabilities, with examples of recent work
completed, and ongoing projects

C3.3.1.3 Attending appropriate scientific workshops and conferences.

C3 ~3 .1.4 Recommending improvements to services resulting from advances in technology or changes in
scientific requirements identified by researchers.

C3.3.l.5 Coordination of planning with appropriate national and international organizations.

C3.3.2 As noted above,the contractor is expected to thoroughly research options for projects operating in new
areas to provide a safe and efficient approach to supporting the science program. In the process of planning for
fieldwork throughout the Arctic the contractor will develop a significant set of data about resources. This
information should be collected and organized for long-term reuse by other projects. Where appropriate, information
should be made readily available, for example on the contractor's website to aQswer frequently asked questions. The
contractor will maintain and continue to develop a geographic representation of where projects have been, are, or are
plan.,ed in the near future.

C3.3.3 Another avenue to storage and dissemination oflogistical information is through the Arctic Logistics
Information and Support (ALIAS) website maintained by the Arctic Research Consortium ofthe U.S. (ARCUS).
The contractor shall work with ARCUS and ALIAS to share information and improve the resources available to the
research community.

C3.4 Logistics Operations

C3.4.1 The core activity of this contract is to position science teams and their equipment, as well as provide
supporting personnel and infrastructure as dictated by the research needs. As stated above, a key task is developing
a clear and coherent project plan. The contractor will be responsible for managing the execution of the plan working
in close coordination with the science team. Excellent communication skills are required as well as logistical
expertise to assess both performance and safety risks, recognizing the demanding physical environment.

C3.4.l.l The contractor will work with NSF, individual researchers, other government agencies, other logistics
providers (including international) to provide operational support for individual and group research projects
throughout the Arctic. The contractor will track logistics data on all OPP/Arctic funded research projects, and will
provide operational plans and cost estimates for those they are tasked to support, conduct research support activities
for projects selected by NSF, attend appropriate scientific workshops and conferences, maintain an informative web
page oncurrent capabilities and activities, and docuinent improvements to services in the context of the Government
Performance and Results Act.

C3.4.1.2 NSF usually requires investigators to use commercially scheduled air service to transport personnel and
field supplies as close to the research site as possible using funds awarded in the research grant. The contractor will
be required to transport scientific personnel and their supplies from that point to the field location and support the
researchers at the site. In the case of activities in Greenland, the point of departure is Stratton Air Base, Scotia, NY.
In the case of Alaska, several commercial airports may be used depending on the location of the fieldwork. Research
in other locales should be conducted using the same model. Typical components tasked to the contractor are:

C3.4.1.2.1 Movement of people and supplies to, from, and within the Arctic;

C3.4.1.2.2 Installation and operation offield camps (food, shelter, comm~nications, health and safety
measures, etc.);

C3.4.1.2.3 Development, upgrade, management, maintenance and operation of facilities (e.g. Summit,
Greenland) in support of science;
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C3.4.1.2.4 Arranging pennits and cooperation with local organizations and residents.

C3.4.2 Alaska

C3.4.2.1 Projects occur throughout the Arctic with a high concentration in Alaska. Of the 88 research projects
conducted throughout Alaska in 2003, 57 received support from the logistics contractor at a variety oflocations.

C3 A.2 .1.1 Because of the commercial operators and infrastructure available throughout Alaska, the contractor will
often find local providers of support (roomlboard, aviation, boats, ground transportation including truck rental). It is
the contractor's responsibility to ensure suitability and perfonnance of these providers. Where local providers are
not used, the contractor will be required to support equipment and service requests at field camps for individual
projects anywhere in Alaska, as well as providing full support, including camp provision and management, for large
full-season remote camps throughout Alaska. Remote field camps have at various times been established at Happy
Valley (adjacent the Dalton Highway), Ivotuk (at the foot of the Brooks Range), and Council (Seward Peninsula).
Necessary field gear to support activities at remote sites is owned by NSF and stored in Alaska and Colorado.

C3.4.2.l.2 In Alaska, the majority of research projects occur in the Barrow region and at Toolik Field Station
(TFS), both on the North Slope. Because of intensive research at these locations, two other third-party logistics
providers are in place. Nevertheless, the contractor willprovide some services near Barrow and at TFS.

C3.4.2.2 Barrow Region

The Barrow Arctic Science Consortium (BASC), through a cooperative agreement with OPP, provides most aspects
of support at or near Barrow and Atqasuk. This includes accommodation, local surface transportation and
pennitting. The logistics contractor, however, takes the lead for providing air logistics throughout the North Slope
because these services often can be consolidated throughout the North Slope region. Services not provided by BASC
may be requested from the contractor and the contractor is expected to develop a working relationship with BASC to
facilitate coordination.

C3.4.2.3 Toolik Field Station

Through a cooperative agreement between NSF and the Institute of Arctic Biology, University of Alaska, Fairbanks,
NSF supports the basic operation of Toolik Field Station (TFS), a facility located just north of the Brooks Range on
the Dalton Highway. However, the contractor will again be responsible for aviation support (see below) and
potentially a significant degree of construction support for field camp upgrades. TIris will principally involve major
construction projects, usually $100,000 and above. It is also efficient to have the contractor work with lAB to
complete smaller maintenance tasks because the contractor may be able to provide the skill mix often required to
complete these tasks in combination with their other tasking. The contractor will be required to work closely with
lAB to develop a task management system to complete smaller maintenance tasks at TFS.

C3.4.3 Greenland

C}.4.3.1 NSF has a 30-year history of supporting a significant research program in Greenland. In 2003, NSF
supported over 40 projects in or near Greenland. Most projects continue to utilize Summit Station, the site of the
Greenland Ice Sheet ProjectTwo (GISP2), at approximately 10,600 feet elevation. The logistics contractor is tasked
with operating the Station on a seasonal or year-round basis, depending on research needs. This involves providing
for all needs, including transportation, housing, food services, safety, health, science technicians, power and water
production, construction and remote and local communications. In developing facilities and research support at
Summit Station, the logistics contractor must work with individual projects and a science management office funded
by OPP that coordinates scientific activities at the station (seehttp://www.hWr.arizona.edu/GEOsummitJ)

C3.4.3.2 Additional projects work elsewhere on the Greenland Ice Sheet and the remainder operate on the coastal
tundra and surrounding seas. Nearly all projects are supported from a logistics base at Kangerlussuaq, although
some projects also stage from the U.S. Air Force facilities at Thule Air Base (TAB). Access to TAB is controlled by
USAF Space Command (Colorado) and the contractor will coordinate closely with Space Command to obtain
approval for access and activities.
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C3.4.3.3 Nonnal access to Greenland, and between Kangerlussuaq and Summit, is provided by LC-130s operated
by the New York Air National Guard (NYANG). Operations in Kangerlussuaq involve leasing office and warehouse
space, maintaining a field equipment inventorY,and contracting for lodging and food services in Kangerlussuaq.

C3.4.4 Canada, the Arctic Ocean, Russia and Scandinavia

C3.4.4.1 Field support during the Arctic "spring" in the central Arctic Ocean north of Ellesmere Island in the
Canadian Archipelago is required at sites on the sea-ice to support oceanographic and atmospheric observations.
While this involves only a few projects each year it is a very challenging environment and costly endeavor with a
narrow window (late March to mid-May) offeasible air logistics. Projects are based out of Alert, a key Canadian
Forces Station (CFS) facility located on the north coast of Ellesmere Island. No overarching agreement exists
between NSFand CFS for use offacilities at Alert, but CFS has granted limited access to NSF projects with
appropriate advance notice, and on the basis of replacing any aviation fuel used by the NSF projects. The contractor
will coordinate this replacement of fuel as part of its role in coordinating the C-130 support to the Greenland region.

C3.4.4.2 There is an increasing requirement to support logistics in Russia. Most science projects develop links to
academic counterparts in Russia and these links often provide access to criticaJ logistics services and local
experience. However, significant logistical challenges remain, including transportation of equipment and scientific
supplies in and out of Russia and arranging appropriate subcontracting to execute the work. The contractor will be
tasked to provide these services. This may take the fonn of subcontracting directly with Russian institutions for
onsite support, relieving the science team of an often significant procurement challenge.

C3.4.4.3 In Canada, NSF funded research teams continue to use the Canadian Government's Polar Continental
Shelf Program (PCSP), but the logistics contractor picks up special purchases not available through PCSP, e.g. boats
for local use in areas where PCSP is not operating in a given year, and also provide logistics where not available
fromPCSP.

C3.4.4.4 To date, the logistics contractor has not been tasked to provide support in Scandinavia other than satellite
communication equipment, but must be prepared to provide logistics.support in the region if required.

C3.5 Procurement and Inventory Management

Currently NSF equipment is stored in Greenland, Alaska, Russia, Canada and at offices in Colorado. A dispersed
field equipment storage system is required in order tomaintain efficiency, flexibility, and cost-effective support of
field programs at widely dispersed sites for projects throughout the Arctic. The contractor should have the capability
to design a system to position equipment in the most cost efficient location(s) while maintaining flexibility to place
NSF equipment where it will be used in the field. The contractor is tasked with all aspects of inventory management
including tracking, shipping and receiving, maintenance, repair, control, and analysis of needs. The current
equipment inventory is provided in Attachment 1.

C3.6 Aviation Services

C3.6.l Provision of aviation services is a critical component of this contract throughout the entire Arctic region..
The logistics contractor will acquire, task and provide suitable oversight to cost-effective air providers that are safe
in their operation and delivery of service. The logistics contractor's acquisition process will evaluate suitable factors
to determine the best services, for example, safety, cost and approach to mission requirements.

C3.6.2 The contractor wilfbe tasked to provide helicopter support in a wide variety of places to establish and
support projects involving large groups requiring full summer-season use, as well as individual projects requiring
intense operational periods for access to sample sites or deployment and demobilization offield camps. A plan
should be developed each year that shows how cost savings could be implemented through shared use aircraft at
multiple sites.

C3.6.3 Delivery of personnel and·cargo to Kangerluassuaq is accomplished using both scheduled commercial
aircraft and LC-130s operated by the New York Air National Guard (NYANG) LC-130s. The contractor will
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maintain a strong liaison with the NYANG and attend its Arctic PlaIUling Conference aIUlually. The contractor will
be expected to work directly with the NYANG to plan and implement use of the LC-130s for delivery of persoIUlel
and cargo. Access to the NYANG is provided by agreement between DOD and NSF and the contractor leads in
coordinating this airlift for the science users in Greenland. For some tasks the contractor also enters into service
contracts for small ski-equipped fixed-wing aircraft, used to service the Sununit research station. Access to NYANG
LC-130's has been arranged through the USAF Air Mobility Command (AMC). The contractor will be expected to
work directly with the NYANG to plan andirnplement use of the LC-130s for delivery of personnel and cargo
to/from/within Greenland, Canadian Forces Station Alert and parts of the Arctic Ocean and provide tasking of
NYANG through the USAF's Special Assignment Air Mission (SAAM) process. NYANG has a considerable
presence in Kangerlussuaqbecause it conducts LC-130 training in Greenland.' The contractor is tasked to run the
Raven training facility used by the NYANG. Raven is two landing areas, one a groomed skiway and another an
unprepared strip. The contractor is tasked to maintain and mark the skiway. Raven is also used by the NYANG to
conduct survival training.

C3.6.4 The Contractor will be tasked to provide aviation technical services, principally the packaging of cargo
according to international transportation standards, and day-to-day loading and unloading of passenger and cargo on
helicopters.

C3.7 FacilityManagement

The two principle facilities requiring management under this contract will be Sununit Station, Greenland and Toolik
Field Station, Alaska.

C3.7.l Sununit Station, Greenland

C3.7.l.l At Summit the contractor will be tasked to develop or update existing site plans for primary systems and
services. The current site plan is shown in Attachment 2, and is available as an AutoCAD file. Primary systems,
including structures, power, water will be documented and an inspection and maintenance plan developed for each.
Operational procedures for both summer and winter will be developed, updated, and made available for review by
NSF as required.

C3.7.1.2 NSF has recently awarded a science grant to make long-term observations at Summitconnnencing in
2004 for a five-year period. Along-range plan for science at Summit is currently under development and the
contractor will be tasked to continue the long-range planning process.

C3.7.2 Toolik Field Station, Alaska

The logistics contractor will also provide construction support for NSF at Toolik Field Station. In the past this has
included provision of new laboratories, dormitories, bathroom facilities, and the power plant. lAB has developed a
long-range development plan and it is anticipated that the logistics contractor will have the lead role in construction
associated with implementing the plan. (see http://~.uaf.edu!tooliklReportslReport02/l0-year-plan-

tfs_files/frame.htrn). Activities will include design, delivery, construction and installation of additional facilities at
TFS. As lAB is the operator of the facility, plans and activities must be coordinatedclosely with lAB.

C3.7.3 Other Arctic Research Sites

The contractor may also be tasked to establish facilities at remote sites or enhance facilities at existing sites
anywhere in the Arctic. The contractor must have the capability to implement construction projects that provide
improvements or new facilities for logistics or science laboratories at remote or permanent sites in a variety of arctic
locations. Proposals submitted to OPP or in response to other aIUlouncements of opportunity at NSF may also
require installation of remote and/or autonomous instrumentation in a wide variety of arctic locations. The
contractor should have the capability to present a plan for providing the expertise to design, install, operate, and
maintain scientific instrumentation in a variety of arctic environments.

C3.8 Information Technology
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C3.8.1 Communication between research sites and between home institutions and research sites is an increasingly
important component of arctic research. Transfer of data from remote/autonomous field instruments to operators
who can manage the data collection/transfer remotely or respond in a timely fashion to maintenance requirements is
essential. In the current contract, two field stations, TFS and Summit, are being connected to the Internet through
fiber optic cable and an Earth station, respectively. One remote station at Prudhoe Bay is connected through a cell
phone. Researchers at sites with an existing infrastructure sometimes can arrange for electronic communication. The
contractor will be tasked to increase the connectivity of remote fieldstations, environmental observatories, and
autonomous instruments to the Internet so that investigators have access to data at their home institutions and so that
data may be shared between researchers working at separate locations in the Arctic.

C3:8.2 The contractor will manage an inventory of government-owned satellite mobile phones to ensure all
research teams working in remote areas have access to this teclmolcigy for safety and business operations.

C3.9 Risk Management

C3.9.1 Effective risk management will occur both at the program level and within the contractor's own operating
procedures and planning. Risk, particularly in tenns of safety, is a critical concern throughout all aspects of the
program and the contractor is expected to have a fimctioning safety approach to match the work requirements. At
the program level the contractor will evaluate tasks, or the collection of tasks, to identify areas ofrisk and rriake
recommendations to the NSF and the scienti.st to be supported on how risks can be reduced.

C3.9.2 The contractor will be tasked to provide approximately three sessions each year of Arctic Field Safety
training to be made available to the NSF research community. NSF does not have its own curriculum, so the
contractor will have to develop one, working with the science community, or adopt one that is available from a third
party.

C3.9.3 The contractor will collect, but not process, medical information as partof a medical evaluation conducted
by the National Science Foundation for scientist and support staff that deploy to Greenland for more than one week.

C3.9.4 The forms are filled out by individuals and returned to the contractor and forwarded on to NSF for
evaluation.

C3.9.5 The contractor is expected to evaluate the medical risk at each site that the contractor is tasked to support
and recommend approaches to the NSF that would reduce risk.

C3.I0 Quality Management

The contractor will conduct after-operations reviews where appropriate to evaluate the quality of previous support
and plan support for future research projects. The reviews must be documented. lfthis process determines areas of
weakness the contractor will make written recommendations on process improvements. The contractor should have
the capability to provide personnel who understand the basic scientific issues that drive logistics needs and who try
to match the requirements identified by the investigators and NSF.

C3.II External Coordination

C3.11.1 The conduct of research in the Arctic often requires permission from at least one governmental institution
to provide access to land or facilities. The contractor will be responsible for obtaining all permits for activities of the
contractor in support of research programs. Researchers are responsible for obtaining permits to conduct their
research projects. The contractor, however, should provide information to researchers that will facilitate their
application for required pennits. The contractor should have the capability to compile a list of pennitting procedures
and requirements for the North Slope ofAlaska, Greenland, and northern Canada.

C3.11.2 The contractor will coordinate with other Federal agencies and other NSF contractors, where applicable, to
implement operational planning of NSF supported projects.
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C3.11.3 The contractor is required to conduct activities in a manner consistent with the Principles for the Conduct
ofResearch in the Arctic (http://www.nsf.!!Ov/od/opp/arcticiconduct.htm.)

[balance of page intentionally left blank]
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SECTION D - PACKAGING AND MARKING

DJ. GENERAL

Unless otherwise specified, all items shall be packaged and marked in accordance with normal commercial
practices. If magnetic media is involved, packaging shall be clearly marked identifying the contents as such and
with a warning for protection against exposure to magnetic fields or temperature extremes.

(balance of page intentionally left blank)
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SECTION E - INSPECTION Ai~D ACCEPTANCE

E1. EVALUATIONANDACCEPTANCE

Evaluation and acceptance of services delivered under this contract shall be perfonned by the Contracting Officer's
Technical Representative, or other such person as may be designated elsewhere in this contract or in writing by the
Contracting Officer.

E2. FAR CLAUSE INCORPORATED BYREFERENCE

NOTICE LISTING CLAUSES INCORPORATED BY REFERENCE

Federal Acquisition Regulation (48 CFR Chapter 1) Clauses

52.246-5 INSPECTION OF SERVICES - COST REIMBURSEMENT

[balance of page intentionally left blank]
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SECTION F - DELIVERIES OR PERFORMANCE

Fl. PERIOD OF PERFORMANCE WITH PHASE-IN PERIOD AND AWARD TERM INCENTIVES

Fl.l This contract's Phase-In Period shall commence on the date of award and expire May 31,2005.

Fl.2 The 36-month core performance period shall corrunence on June 1,2005 and expire on May 31,2008.

Fl.3 As an incentive to improve the quality and effectiveness of the work performed the Contractor may earn
performance periods as described in the clause titled Award Term. Should the Contractor earn and elect to perform
in the additional periods, the period ofperformance.shall be extended by twelve (12) months for each of the periods
earned, and shall expire May 31,2009; May 31,2010; May 31,2011; and May 31,2012, respectively.

n. PROGRAMPLAN

F2.l The work under this contract shall be carried out in accordance with an annual "Program Plan" developed by
the Contractor in consultation with the Contracting Officer's Technical Representative (COTI{) and approved in
writing by the Contracting Officer.

F2.2 Each Program Plan shall be prepared and submitted in accordance with the schedules, funding levels,
guidelines and formats approved by the COTR. In addition to the program plan, the contractor shall provide NSF
with such backup information as the Foundation may require. Regarding the Program Plan format for reporting, the
Contractor shall utilize a Work Breakdown Structure (WBS) to separate the major elements of work under the
contract. Funding for the out-years of a multicyear project shall be estimated to the greatest extent possible.
However, actual out-year funding will be subject to negotiation in each individual program plan year. Actual cost
elements to be reported shall be developed by the contractor in consultation with the COTR.

F2.3 The Program Plan shall cover the upcoming operation contract year and shall address, but not be limited to,
the following:

• Programmatic Goals
• Field Activities
• Staffing and Organization Plans
• Projected Budgets
• Major Planning Activities

F2.4 Proposed changes in objectives or activities that alter the nature of the program as described in the Program
Plan, and the impact of suchproposed changes, will be provided in writing to the COTR and approved in writing by
the Contracting Officer, prior to implementation. All proposed Program Plan changes shall be numbered in
consecutive order by contract year.

F2.5 The Contractor may reprogram funds, single actions not in excess of $40,000 without prior approval, during
any Program Plan year. All reprogramming changes shall be reported in the next required period status report.

F3. REPORTING REQUIREMENTS

During the performance of this contract the Contractor shall submit the following reports:

F3.1 Quarterly Progress Report and Financial Statement

F3.l.l The Contractor shall prepare and furnish Quarterly Progress and Financial Statement reports. These reports
shall show the status of all major events and activities identified in the Contractor!s approved program plan and shall
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report the expenditure of funds for both the period of the report andcumulativ·ely for the entire contract period. The
progress report format shall follow the agreed upon WBS structure. Deviation from the expenditure level estimated
for each WBS element or sub-element in the approved program plan shall be shown. It shall also present in narrative
form a summary of all work performed during the period, including technical status, accomplishments, problems
encountered, future plans for the upcoming period, and any action required on the part of the Foundation or another
Government agency.

F3.1.2 The report shall be submitted electronically within 15 days after the end of the reporting period. Reports are
to be forwarded in the specified number of copies to the following destinations:

F3.2 Annual Report

No. of Copies
2

Addressee
COandCOTR

F3.2.1 The Contractor shall prepare and submit on an annual basis a report that summarizes the Contractor's
performancein each Program Plan year. The report shall identify the strengths and weaknesses in the Program Plan
development and implementation. It shall be used to guide NSF and the Contractor in the preparation of subsequent
Program Plans, and be prepared in a format following the agreed upon WBS.The report shall also include a
summary of key quantitative factors that are used to measure performance in the Contractor's quality assurance
program.

F3.2.2. Copies of the report shall be forwarded within 30 days after the end of the Program Plan Year to:

F3.3 Project Reports

No. of Copies
2

Addressee
COandCOTR

F3.3.1 Reports regarding work undertaken in support of each individual fesearch activity shall be prepared. These
reports shall include, but not be limited to, project costs, sketch maps, engineering plans, planning schedules and
diaries of event resource allocations and use statistics. For multi-year projects, reports shall be provided annually,
and on completion of the project.

F.3.3.2 Copies of this report shall be forwarded within 30 days after the end of the Project to:

No. of Copies
1

Addressee
COTR

F3.4 Property Reporting
a. Definitions - As used in this Subsection F3 only:

1. Accountable property means any item of property acquired by c<ipitallease, or with an
acquisition cost of$5,000 or greater with a useful life of two years or more.

2. Acquisition cost means the sum ofcosts for design, labor, materials, transportation, and
related indirect or overhead expenses (including the capitalized cost of any expansions, extensions,
conversions, additions, alterations and improvements to property) as calculated in accordance with
Federal Accounting Standards Advisory Board Statement of Federal Financial Accounting Standards
(SFFAS) No.6, titled "Accounting for Property, Plant, and Equipment," except that software
acquisition cost shall be calculated using the "National Science Foundation Software Property Asset
Cost Worksheet" (see Attachment 3). Consistent with SFFAS No.6, expansions, extensions,
conversions, additions, alterations and improvements to property shall be capitalized in accordance
with the "National Science Foundation General Property, Plant and Equipment (PP&E) Policy on
Depreciation of Improvements" (see Attachment 4).

3. Acquisition date means the Federal Government Fiscal Year that an item ofproperty was
accepted for use by the original contracting activity (either government or commercial).
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4. Assignable lease means leases of property that are not otherwise considered capital leases
that reserve the rights ofNSF, the contractor, or subcontractor at any tier to unilaterally assign the
lease to NSF or another organization selected by NSF.

5. Capital lease means leases of property with minimum lease payments of $5,000 or
greater, the leased property has a useful life of two years or greater, the minimum lease payment is
being reimbursed to the contractor as a direct cost, and the lease substantially transfers all the benefits
and risks of ownership to NSF_ Leases that meet one or more of the following criteria shall be
considered to substantially transfer all the benefits and risks of ownership to NSF.

(a) The lease transfers ownership of the property to the Contractor at the end of the lease term.
(b) The lease contains an option for the Contractor to purchase or otherwise acquire the

property at a bargain price.
6. Capitalized property means any item ofproperty acquired by capital lease with a

minimum lease payment of$25,000 or greater or with an acquisition cost of $25,000 or greater, and a
useful life of two years or more.

7. Construction-in-Progress means real property that is being constructed, but has not been
accepted by NSF or is not otherwise ready for use.

8. Deferred maintenance means maintenance that was not perfonned when it should have
been or was scheduled to be and which, therefore, is put off or delayed for a future period.

9. Minimum lease payment means the sum of all payments required for the right to use
property for a stated period. This includes but is not limited to:

(a) The minimum rent required during the lease tenn.
(b) Any payment(s) or guarantee(s) required at the end of the lease tenn, including: (i) any

amount stated to purchase the leased property; (ii) any amount stated to make up any deficiency from a
specified minimum; and (iii) any amount payable for failure to renew or extend the lease at the
expiration of the lease tenn.

10. Equipment means all plant equipment, special test equipment, and special tooling as
defmed at FAR Subpart 45.IOI(a); and all agency-peculiar property as defIDed at FAR Subpart 45.301.

11. Government property has the same meaning as defIDed at FAR Subpart 45.1 Olea).
12. Half-year convention means a method of calculation that recognizes a half-year of

depreciation for the year a property item is available for use as determined by its acquisition date, and
the year following the end of its useful life.

13. In-service date means the month and year that NSF received title to an item of property.
14..Maintenance means the act of keeping property in acceptable condition. It includes

normal repairs, replacement of parts and structural components needed to preserve the property so that
it continues to provide acceptable services and achieves its expected life. Maintenance excludes
activities aimed at expanding the capability ofproperty or otherwise upgrading it to serve needs
different from, or significantly greater than, those originally intended.

15. Material has the same meaning as defIDed at FAR Subpart 45.301.
16. Property has the same meaning as defIDed at FAR Subpart 45.101(a).
17. Real property has the same meaning as defined at FAR Subpart 45.101(a).
18. Net Gain or Loss means the difference between the net book value and the amount

realized on disposal, retirement, sale, exchange or donation of any particular item ofproperty.
19. Software means the application and operating system programs, procedures, rules, and

any associated documentation pertaining to the operation of a computer system or program.
20. Commercial Off-the-Shelf Software (COTS) means software that is purchased

(including licensed software) from a vendor and is ready for use with little or no change, for which the
purchase price is being reimbursed to the Contractor as a direct cost.

21. Contractor-Developed Software means software that the cost for development,
including but not limited to cost for design, programming, installation, documentation, and/or training,
is being reimbursed to the Contractor as a direct cost.

b. Equipment
1. On or before July 15 and October 15 each year, the Contractor shall submit to the

Foundation the following reports for all equipment identified as Government property in the custody of
the Contractor (including equipment assigned to subcontractors and grantees), and classified as either
accountable property or capitalized property.
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(a) A complete inventory of equipment as of June 30 and September 30 respectively.
(b) A complete inventory of equipment for which the Contractor assumed custody during the

period from October 1 of the previous year through June 30 and September 30, respectively, of the
current year.

(c) A complete inventory of equipment for which the Contractor was relieved of custody
during the period from October 1 of the previous year through June 30 and September 30, respectively,
of the current year.

2. On or before November 15 each year, the Contractor shall submit to the Foundation a
complete inventory of equipment, classified as either accountable property or capitalized property, that
the Contractor assumed custody of during the month of October of the current year.

3. These reports shall, at a minimum, include the following data:
(a) NSF Property Tag Number
(b) Equipment Description
(c) Make and/or Model
(d) Manufacturer
(e) Manufacturer's Serial Number
(f) Purchase Order/Subcontract No., Government Transfer Order No. or added by physical

inventory
(g) Indicate if added by physical inventory or through Government Transfer Order
(h) Acquisition Date
(i) In-Service Date
U) Acquisition Cost or Minimum Lease Payment
(k) Lease Term (if applicable)
(1) Periodic Lease Payment (if applicable)
(m) Lease Payment Period (if applicable)
(n) Location (Geographic, or Vessel, Aircraft or Spacecraft Location)
(0) Indicate if on Loan
(p) Federal Supply Classification (FSC)
(q) Annual Depreciation Expense (excluding assignable leases)
(r) Accumulated Depreciation (excluding assignable leases)
(s) Net Book Value (excluding assignable leases)
(t) Amount Realized on Disposal, Retirement, Sale, Exchange, or Donation (excluding

assignable leases)
(u) Net Gain or Loss (excluding assignable leases)
4. Equipment that is considered sensitive or hazardous and valued at less than $5,000 may be

included in this inventory as a means of control.
5. The straight-line method ofdepreciation shall be used to calculate depreciation expenses.

Useful life shall be established in accordance with Internal Revenue Service Depreciation Guidelines.
A half-year convention for recognizing depreciation shall be employed. Changes in useful life or
salvage value shall be treated prospectively, and accounted for in future periods. No changes shall be
made to previously recorded depreciation.

6. These reports shall be segregated into four parts.
(a) Equipment identified as accountable property.
(b) Equipment identified as capitalized property except property acquired by capital or

assignable lease.
(c) Equipment acquired by capital lease.
(d) Equipment acquired by assignable lease.

c. Real Property
1. On or before July 15 and October 15 each year, the Contractor shall submit to the

Foundation the following reports for all real property identified as Government property in the custody
of the Contractor (including real property assigned to subcontractors and grantees), and classified as
either accountable property or capitalized property.

(a) A complete inventory ofreal property as of June 30 and September 30 respectively.
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(b) A complete inventory of real property for which the contractor assumed custody during
the period from October 1 of the previous year through June 30 and September 30, respectively, of the
current year.

(c) A complete inventory of real property for which the contractor was relieved ofcustody
during the period from October 1 of the previous year through June 30 and September 30, respectively,
of the current year.

2. On or before November 15 each year, the Contractor shall submit to the Foundation a
complete inventory of real property, classified as either accountable property or capitalized property,
that the Contractor assumed custody of during the month of October of the current year.

3. These reports shall, at a minimum, include the following data:
(a) NSF Property Number
(b) Itern Description
(c) Quantity
(d) Purchase Order/Subcontract No. or GovernmentTransfer Order No.
(e) Indicate if acquired through Government Transfer Order
(f) Acquisition Date
(g) In-Service Date
(h) Gross Square Footage or Acreage
(i) Acquisition Cost or Minimum Lease Payment
(j) LeaseTerrn (if applicable)
(k) Periodic Lease Payment (if applicable)
(1) Lease Payment Period (if applicable)
(m) Function
(n) Location
(0) Annual Depreciation Expense (capitalized property excluding land and assignable leases

only)
(p) Accumulated Depreciation (capitalized property excluding land and assignable leases

only)
(q) Net Book Value (capitalized property excluding land and assignable leases only)
(r) Amount Realized on Disposal, Retirement, Sale, Exchange, or Donation (capitalized

property excluding land and assignable leases only) ,
(s) Net Gain or Loss (capitalized property excluding land and assignable leases only)
4. The straight-line method ofdepreciation shall be used to calculate depreciation expenses.

Useful life shall be established in accordance with Internal Revenue Service Depreciation Guidelines.
A half-year convention for recognizing depreciation shall be employed. Changes in useful life or
salvage value shall be treated prospectively, and accounted for in future periods. No changes shall be
made to previously recorded depreciation.

5. These reports shall be segregated into four parts.
(a) Real property identified as accountable property.
(b) Real property identified as capitalized property except property acquired by capital or

assignable lease.
(c) Real property acquired by capital lease.
(d) Real property acquired by assignable lease.

d. Construction-in-Progress
1. On or before July 15 and October 15 the Contractor shall submit to the Foundation a report

of all Construction-in-Process as of June 30 and September 30 respectively.
2. This report shall, at a minimum, include the following data:
(a) Identifying Project Number
(b) Project Description
(c) Project Location
(d) Acquisition Cost to Date (material cost to be calculated at the time materials are acquired

and/or identified for use in the project)

e. Deferred Maintenance
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1. On or before July 15 and October 15 the Contractor shall submit to the Foundation a
report of all deferred maintenance for all property classified as either accountable property or
capitalized property as of June 30 and September 30 respectively.

2. Property, whether classified as accountable property or capitalized property, shall be
segregated and reported in the following categories:

(a) Land
(b) Buildings
(c) Other structures and facilities
(d) Aircraft
(e) Equipment
3. Deferred maintenance shall be measured employing either the condition assessment survey

method or the total life-cycle cost method as described in Federal Accounting Standards Advisory
Board Statement of Federal Financial Accounting Standards No.6, titled "Accounting for Property,
Plant, and Equipment." The reporting method shall be at the contractor's discretion. The contractor
shall notify NSF of any changes in reporting method.

4. These reports shall, at a minimum, identify the following data:
(a) The method of measuring deferred maintenance for each category ofproperty identified in

paragraph e.2 of this clause.
(b) If the condition assessment survey method is selected, the following additional

information shall be reported:
(I) A narrative describing the requirements or standards for acceptable operating condition.
(2) A narrative describing any changes in the aforementioned requirement or standards

implemented during the reporting period.
(3) A rating describing the overall condition of the property employing the following scale: I

- Excellent; 2 - Good; 3 - Fair; 4 - Poor; and 5 - Very Poor. A rating on - Fair is considered as the
minimum acceptable condition.

(4) An estimate of the dollar amount of maintenance deferred.
(c) If the total life-cycle cost method is selected, the following additional information shall be

reported:
(I) A narrative describing the original date of the niaintenance forecast and an explanation for

any changes to the forecast.
(2) The prior year balance of the cumulative deferred maintenance amount.
(3) The dollar amount ofmaintenance that was required for the reporting period.
(4) The dollar amount of maintenance that was actually performed during the reporting

period.
(5) The dollar amount of any adjustment to the scheduled amounts of maintenance deemed

necessary.
(6) The ending cumulative balance of deferred maintenance forthe reporting period.

;

f. Software
1. On or before July 15 and October 15 each year, the Contractor shall submit to the

Foundation the following reports for all COTS and Contractor-developed software identified as
Government property that, in the aggregate,cost $500,000 or more.

(a) A complete inventory of software as of June 30 and September 30 respectively.
(b) A complete inventory of software for which the Contractor assumed custody during the

period from October I of the previous year through June 30 and September 30, respectively, of the
current year.

(c) A complete inventory of software for which the Contractor was relieved of custody during
the period from October 1 of the previous year through June 30 and September 30, respectively, of the
current year.

2. These reports shall, at a minimum, include the following data:
(a) NSF Property Number
(b) Item Description
(c) Quantity
(d) Make and/or Model
(e) Manufacturer
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(f) Manufacturer's Serial Number
(g) Purchase Order/Subcontract No. or Government Transfer Order No.
(h) Indicate if acquired through Government Transfer Order
(i) Acquisition Date
(j) In-Service Date
(k) Acquisition Cost
(1) Useful Life
(m) Annual Depreciation Expense
(n) Accumulated Depreciation
(0) Net Book Value

. (p) Any restrictions on use or convertibility
3. The straight-line method ofdepreciation shall be used to calculate depreciation expenses.

Useful life shall be established in accordance with Internal Revenue Service Depreciation Guidelines.
A half-year convention for recognizing depreciation shall be employed. Changes in useful life or
salvage value shall be treated prospectively, and accounted for in future periods. No changes shall be
made to previously recorded depreciation.

4. Acquisition cost shall be detennined using the "National Science Foundation Software
Property Asset Cost Worksheet." Software acquisition costs do not include the following:

(a) Any cost associated with preliminary design, evaluation, or testing ofalternative software.
(b) Marketing surveys used in the fmal selection criteria for software.
(c) Any costs incurred to convert data, including costs to develop or obtain software to access

or convert existing data, and costs to purge, correct or cleanse existing data before it is converted.
(d) Costs incurred after implementation is completed (e.g., repair ofa design flaw or minor

upgrades that extend the software's useful life).
5. Computer software that is integrated into and necessary to operate equipment, rather than

perfonn an application, is considered an integral part of that equipment, and shall not be reported as
software.

6. COTS software acquired as a "bundle" of products requires reasonable valuation ofeach
component. Do not report software components unless the component itself is valued at $500,000 or
greater.

7. Software in development, but not complete as of the reporting date, for which acquisition
costs are anticipated to exceed $500,000 shall be identified and reported as work-in-progress. The
'Software will be valued atthe total cost incurred to develop the software as of the reporting date.

8. Software acquired prior to October 1,2000 shall not be included in these reports.

g. Reserved

h. GSA Form 1166
1. GSA Fonn 1166, titled "Quarterly Report ofReal Property Owned by or Leased to the

United States," shall be completed and submitted to the Foundation on or before October 15 each year.
This report shall be complete as of September 30 of the current year.

2. Notwithstanding the fonn's title, annual submission is required.

i. Standard Form 82 - Standard Fonn 82, titled "Agency Report of Motor Vehicle Data," shall be
completed and submitted to the Foundation prior to October 15 each year. This report shall be
complete as of September 30 of the current year.

j. Submission
All reports and inventories identified in this subsection shall be submitted as follows:

1. One set to:

National Science Foundation
Division of Administrative Services
4201 Wilson Boulevard, Room 295
Arlington, VA 22230
ATTN: Property Administrator
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2. One set to:

National Science Foundation
Division of Financial Management
Accounting Operations Branch
4201 Wilson Boulevard, Room 575
Arlington, VA 22230
ATTN: Branch Chief

3. One set to:

National Science Foundation
Division of Acquisition & Cost Support
4201 Wilson Boulevard, Room 475
Arlington, Virginia 22230
ATTN: Contracting Officer

F4. CONTRACTOR DATA REQUIREMENTS

The contractor shall provide the following data at the intervals specified:

F4.1. ; ....... "Descriptio.. ..... Interval I ......• Due • ••
ContraCt Ref

l. Report of number ofprogram Annual December C3.2.3.3
participants at each location

2. Report of numbl..r of flight Annual December C3.2.3.3
hours per project

3. Data on telecommunications Annual December C3.2.3.3
allocation and usage

4. Site plans for each field site Annual December C3.2.3.3

F5. CONTRACTDELIVERABLES

F5.L l)~l"iption< < ;. ......... Interval . Due
• ••

. C()n.ra~t Ref
l. Annual Program Plan Annual December C3.l.b
2. Database of OPP Arctic field Continuous Continuous C3.1;.c

projects
3. Annual Plan for Shared Use Annual December C3.6.2

Aircraft Services
4. Arctic Field Safety Training 3 per year Generally in Spring C3.9.2

Sessions
5. Operational procedures for As required As required C3.7.l

Sununit, Greenland
6. Quarterly Progress Report & Quarterly 15 days after end of F3.l

Financial Statement accounting period
7. Annual Program Plan Annual December F3.2

Performance Report
8. Project Operations Plans Each project 2 weeks prior to C3.2.1.1

project deployment
8. Project Reports On project 30 days after end of F3.3

completion project; annually
for multi-year
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F5.1. Description Interval Due Contract Ref
projects

9. Property Inventory Reports: 2 per year July 15, October 15 F3.4.b
Equipment

10. Property Inventory Reports: Real 2 per year July 15, October 15 F3.4.c
Property

11. Construction in Progress Report 2 per year July 15, October 15 F3.4.d
12. Deferred Maintenance Report 2 per year July 15, October 15 F3.4.e
13. Software Inventory 2 per year July 15, October 15 F3.4.f
14. Certificate of Insurance Annual On award; H7.3 & H8.3

December 1
thereafter

F6. FAR CLAUSES INCORPORA TED BYREFERENCE

NOTICE LISTING CLAUSES INCORPORATED BY REFERENCE

Federal Acquisition Regulations (48 CFR Chapter 1) Clauses

52.242-15 Alt I STOP-WORK ORDER, Alternate I (April 1984)

[balance of page intentionally left blank]

AUG 1989
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SECTION G - CONTRACT ADMINISTRATION DATA

GJ. AUTHORITY OF GOVERNMENTPERSONNEL

G 1.1 Contracting Officer

G1.1.1 The Contracting Officer (CO) is the only person authorized to approve changes in any of the requirements
under this contract. Notwithstanding any clause contained elsewhere in this contract, the said authority remains
solely with the CO.

G1.1.2 In the event the Contractor effects any change at the direction of any person other tharrthe CO, including
any change beyond the scope of authority given to the duly authorized Contracting Officer's Technical
Representative identified in the contract, the change will be considered to have been made without authority and no
adjustment will be made in the contract price to cover any increase in charges incurred as a result thereof. The CO
has the authority to perform any and all post-award functions in administering and enforcing this contract in
accordance with its terms and conditions.

G1.2 Contractmg Officer's Technical Representative

G 1.2.1 The Contractmg Officer's Technical Representative (COTR) is responsible for administering the
performance of work under this contract. IN NO EVENT, however, will any understanding, agreement,
modification, change order, or other matter deviating from the terms of this contract be effective or binding upon the
Govenunent unless formalized by proper contractual documents executed by the CO prior to completion of the
contract.

G.1.2.2 The COTR may give technical direction to the Contractor that fills in details, requires pursuit of certain
lines of inquiry, or otherwise serves to facilitate the Contractor's compliance with the contract. To be valid,
technical direction by the COTR mustbe consistent with the general scope of work set forth in this contract; may
not constitute new assignment of work nor change be expressed terms, conditions or specifications of this contract;
and shall not constitute a basis for any increase in the contract estimated cost, or extension to the contract delivery
schedule.

G2. NOTIFICATION OF CHANGES (ORAL OR WRITTEN)

G2.1 In the event any Govenunent direction is interpreted by the Contractor to fall within the clause of this
Contract entitled "Changes", the Contractor shall not implement such direction, but shall notify the CO in writing of
such interpretation within ten (10) working days after the Contractor's receipt of such direction. Such notice shall
include the reasons upon which the Contractor bases its belief that the technical direction falls within the purview of
the "Changes" clause; and include the Contractor's best estimate as to the revision of the current cost, fee,
performance time, delivery schedules or any other contractual provision that would result from implementing the
COTR's direction.

G2.1.1 If, after reviewing the information presented by the Contractor, the CO is of the opinion that such direction
is withIn the purview of the "Changes" clause and considers such change desirable, a unilateral direction will be
issued to the Contractor to proceed pursuant to the authority granted under that clause. If a determination is made
that such direction is technical direction authorized by this schedule clause, the Contractor will be directed to
proceed with the implementation ofsuch technical direction.

G2.1.2 In the event adetermination is made that it is necessary to avoid a delay in performance of the Contract, the
CO may direct the Contractor to proceed with the implementation of the technical direction pending receipt of the
information to be submitted by the Contractor. Should the CO later determine that Change direction is appropriate,
the written direction issued hereunder shall constitute the required Change direction.
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G2.1.3 Failure of the Contractor and the CO to agree on whether Government direction is technical direction or a
Change within the purview of the "Changes" clause shall be a dispute concerning a question of fact within the
meaning of the Clause of the General Provision entitled, "Disputes." .

G3. INVOICE AND BILLING INFORMATION

G3.1 Submission of Proper Invoice In order to initiate payment, the Contractor shall submit proper invoices for
reimbursement in the manner and format described herein. The following data must be included in an invoice for it
to constitute a proper invoice:

a. name and address of Contractor;

b. Invoice number and date;

c. contract number, or other authorization for delivery of property or services;

d. description, price, fee (if applicable), and quantity of property and services actually delivered or rendered;

e. shipping and payment terms;

1. name (where practicable), title, phone number, and complete mailing address of responsible official to
whom payment is to be sent; an.d

2. other substantiating documentation or information as required by the contract;

f. invoice period

G3.1.1 Form The Contractor may use its own fonn, but all the above information must be on the invoice.
However, it is preferred that invoices be submitted on the Government Standard Form 1034, "Public Voucher for
Purchases and Services Other Than Personal-Continuation Sheet." These forms are available from the Government
Printing Office, 710 N. Capitol Street, Washington, DC20801.

G.3.1.2 Address Submit all proper invoices as follows:

a. One complete invoice (Original) with all attachments to the attention of the designated COTR for this effort,
National Science Foundation, Office of Polar Programs, Arctic Sciences, Room 755S, 4201 Wilson Boulevard,
Arlington, VA 22230.

b. One invoice copy without attachments to the National Science Foundation, Division ofFinancial Management,
Accounts Payable, Room 575, 4201 Wilson Boulevard, Arlington, VA 22230.

Upon completion of the required work, the Contractor shall submit a completion invoice in compliance with the
clause entitled, "Allowable Cost and Payment" incorporated by reference under Section I of this contract. This
completion invoice must be clearly marked as such and be submitted promptly upon completion of the work, but no
later than one year from the completion date of this contract. The Contractor shall submit the original completion
invoice to the Contracting Officer for approval. .

G4. PA YMENT OFINVOICES

G4.1 Section I, contract clause entitled, Prompt Payment, sets forth the general requirements for receipt of services
and submission of invoices under this contract. Partial payments are authorized every two weeks for services
performed and accepted, provided the Government and Contractor agree upon amounts due, and there is no
disagreement over quantity, quality or Contractor compliance with contract requirements.
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G4.2 Payment Due Date

The payment due date, as defined by the Prompt Payment Act, is calculated from the date the proper invoice as
defined above is received (following completion of the two week billing period) by the designated billing office.

G4.3 Improper Invoices

The Contractor will be notified in accordance with the provisions of the Prompt Payment Act if the invoice is not
properly completed. The payment due date will then be computed from the date of receipt by the designated billing
office of the properly completed invoice.

G4.4 Disputed Payments

Claims for payment of supplies or services that involve disagreements between the Government and the Contractor
about quantity, quality, or Contractor compliance with contract requirements, must be submitted separately, and will
be processed in accordance with the Disputes clause, Section I ofthis contract.

(balance of page intentionally left blank]
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H1. CHOICE OFLA WINTSB AUTHORITY

This contract shall be construed and interpreted in accordance with the substantive laws of the United States of
America. By the execution of this contract, the Contractor expressly agrees to waive any rights to invoke the
jurisdiction of local national courts where this contract is performed and agrees to accept the exclusive jurisdiction
of the Board of Contract Appeals as selected by NSF and the United States Court of Federal Claims for the hearing
and determination of any and all disputes that may arise under the Disputes clause of this contract. Furthermore, the
Contractor expressly agrees to recognize the jurisdiction and 'authority of the U.S. National Transportation Safety
Board, its agents and its employees in the conduct of investigations determined to be necessary by the Board as a
consequence of providing flight services under this contract.

H2. KEY PERSONNEL

Personnel specified below are considered to be essential to the work being performed hereunder. Prior to diverting
any of the specified individuals to other activities or programs, the Contractor shall notify the Contracting Officer
reasonably in advance and shall submit justification (including proposed substitutions) in sufficient detail to permit
evaluation of the impact of such substitution upon the contract. No diversion shall be made by the Contractor
without the written consent of the Contracting Officer; provided, the Contracting Officer may ratify the change in
writing, and such ratification shall constitute the consent of the Contracting Officer required by this clause. Positions
may be added or deleted from this clause during performance of the contract by mutual agreement ofboth parties.

Name

1

Title
Program Director
Logistics Program Manager
Planning Manager
Internal Logistics Manager
Greenland Logistics Manager
Alaska Logistics Manager
Construction Manager
Subcontracts Manager
Inventory Manager
Communications Manager
Communications Engineer

H3. CONTRACTOR'S ON-SITE MANAGER

For work performed at Summit or other locations designated by the Government, the Contractor shall designate an
on-site manager, with full authority to receive instruction and act on the contractor's behalf. This authority need not
include the authority to bind the contractor contractually. However, the individual shall have knowledge of the
duties and responsibilities of the Government personnel identified herein. In addition, the Contractor shall designate
an alternate on-site manager to function in the place of the on-site manager in his/her absence. The on-site manager
or hislher alternate shall be on-site at all timeswhen the Contractor's employees are working at the facility.

H4. CONSULTANTS

Acts making appropriations to NSF limit the maximum rate of compensation paid to consultants (whether retained
by the Federal Government or by a contractor) to the daily equivalent of the rate paid for Level IV of the Executive
Schedule, unless otherwise specifically authorized by law. The current maximum consultant rate of$524 is the limit
for personal compensation and is exclusive of any indirect costs, travel, per diem, clerical services, fringe benefits,
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and supplies. The maximum rate per day, per consultant, shall not be exceeded without the prior written approval
of the Contracting Officer. Any request by the organization to pay in excess of the maximum rate ofcompensation
day shall contain the following information:

1) Biographical sketch including education and professional experience of the consultant;
2) Services the consultant will perform and the amount of time to be spent;
3) Previous rates paid to the consultant by the contractor for similar services for a like period;
4) Available information on rates charged by the consultant for similar services for a like period.

H5. SUBCONTRACTS

H5.1 In addition to the requirements set forth in the dause of this contract entitled "Subcontracts" (See Section I,
FAR Clause 52.244-2), the Contractor shall not commence the acquisition of any subcontract item or service unless
and until funds are obligated under this contract for that item or service, or unless specifically authorized to do so in
writing by the Contracting Officer.

H5.2 In accordance with paragraph (k) of the clause 52.244-2, the following subcontract(s) are hereby listed and no
further consent to subcontract is required by the Contracting Officer. Contractor shall obtain consent as required in
accordance with paragraph (d) of the clause for all other required subcontract actions.

Subcontractor:
Polar Field Services, Inc., 7175 W. Jefferson Avenue, Suite 1200, Lakewood, CO 80235
SRI International, 333 Ravenswood Avenue, Menlo Park, CA 94025

H6. REPLACEMENT OFPERSONNEL - CONTRACTOR PERSONNEL CONDUCT

H6.1 The Contractor shall be responsible for the furnishing ofpersonnel fully qualified to perform the services as
provided for in this contract. As a designated representative of the Contractor, Contractor personnel are expected to
perform and act in a professional manner at all times. The Contractor shall be fully responsible for the actions of
Contractor employees during the performance term of this contract.

H6.2 Performance of contract services may involve work and/or residence on Federal and other Arctic program
facilities. Contractor employees are expected to follow the rules of conduct established by the manager of such
facilities that apply to all (both Government or non-Government) personnel working or residing on such facilities.
A copy of such rules will be available from the facility manager.

H6.3 Personnel who perform ineffectively, refuse to cooperate in the fulfillment of the project objectives, are
unable or unwilling to adapt to field living conditions, or whose general performance is unsatisfactory or otherwise
disruptive, shall be replaced by the Contractor.

H6.4 The Contracting Officer shall notify the Contractor of all unsatisfactory .conduct or performance, stating the
conditions of unsatisfactory or unsafe performance by contractor personnel. An opportunity for corrective action
may be afforded, when the conditions warrant. When directed by the Contracting Officer, the Contractor agrees to
replace unacceptable personnel in a time period as mutually agreed upon.

H7. INSURANCE REQUIREMENTS

(a) (1) Except as provided in subparagraph (2) immediately following, or in paragraph (h) of this clause (if the
clause has a paragraph (h), the Contractor shall provide anq maintain workers' compensation, employer's liability,
comprehensive general liability (bodily injury), comprehensive automobile liability (bodily injury and property
damage) insurance, and such other insurance as the Contracting Officer may require under this contract.

(2) The Contractor may, with the approval of the Contracting Officer, maintain a self-insurance program;
provided that, with respect to workers' compensation, the Contractor is qualified pursuant to statutory authority.
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(3) All insurance required by this paragraph shall be set forth in the provisions of this contract and be in a form
and amount and for those periods as the Contracting Officer may require or approve and with insurers approved by
the Contracting Officer.
(b) The Contractor agrees to submit for the Contracting Officer's approval, to the extent and in the manner
required by the Contracting Officer, any other insurance that is maintained by the Contractor in connection with the
performance of this contract and for which the Contractor seeks reimbursement.
(c) Except as provided in paragraph (h) of this clause (if the clause has a paragraph (h)), the Contractor shall be
reimbursed

(1) For that portion (i) of the reasonable cost ofinsurance allocable to this contract and {ii) required or
approved under this clause; and

(2) For certain liabilities (and expenses incidental to such liabilities) to third persons not compensated by
insurance or otherwise. These liabilities must arise out of the performance of this contract, whether or not caused by
the negligence of the Contractor or of the Contractor's agents, servants, or employees, and must be represented by
finaljudgments or settlements approved in writing by the Government. These liabilities are for

(i) Loss of or damage to property (other than property owned, occupied, or used by the Contractor, rented to
the Contractor, or in the care, custody, or control of the Contractor; or

(ii) Death or bodily inJury.
(d) The Government's liability under paragraph (c) of this clause is subject to the "Limitation of Cost" or the
"Limitation of Funds" clause of thiscontract.
(e) The Contractor shall not be reimbursed for liabilities (and expenses incidental to such liabilities)

(1) For which the Contractor is otherwise responsible under the express terms of any clause specified in the
Schedule or elsewhere in the contract:

(2) For which the Contractor has failed to insure or to maintain insurance as required by the Contracting
Officer; or

(3) That result from willful misconduct or lack of good faith on the part of any of the Contractor's directors,
officers, managers, superintendents, or other representatives who have supervision or direction of

(i) All or substantially all of the Contractor's business;
(ii) All or substantially all of the Contractor's operations at anyone plant or separate location in which this

contract is being performed; or
(iii) A separate or complete major industrial operation in connection with performance of this contract.

(f) The provisions ofparagraph (e) of this clause shall not restrict the right of the Contractor to be reimbursed
for the cost of insurance maintained by the Contractor in connection with the performance of this contract, other
than insurance required in accordance with this clause; provided, that such cost is allowable under the Allowable
Cost and Payment clause of this contract.
(g) If any suit or action is filed or any claim is made against the Contractor, the cost and expenseof which may
be reimbursable to the Contractor under this contract, and the risk of which is then uninsured or is insured for less
than the amount claimed, the Contractor shall

(1) Inunediately notify the Contracting Officer and promptly furnish copies of all pertinent papers received.
(2) Authorize Government representatives to collaborate with counsel for the insurance carrier in settling or

defending the claim when the amount of the liability claimed exceeds the amount ofcoverage; and
(3) Authorize Government representatives to settle or defend the claim and to represent the Contractor in or to

take charge of any litigation, if required by the Government, when the liability is not insured or covered by bond.
The Contractor may, at its own expense, be associated with the Government representatives in any such claim or
litigation.
(h). The Contractor warrants that insurance coverage (currently in force) exists in the following areas and in
amounts not less than those specified below:

Type
Insurance

Coverage
Per Person Property Per Accident

1. Comprehensive
General Liability

2. Automobile

$500,000

$500,000

$500,000

$500,000

$1,500,000

$1,000,000

3. A supplemental umbrella policy for $5,000,000.
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4. Workman's Compensation - As required by law at the job site.

The Comprehensive general and automobile liability policies shall contain a provision worded as follows:
"The insurance company waives any right of subrogation against the United States of America which may arise by
reason of any payment under the policy."

The contractor shall file with the Contracting Officer prior to beginning performance under this contract, a .
certificate of insurance evidencing the above coverage.

The Contractor shall provide to the Contracting Officer within five (5) days after occurrence,notice of
cancellationof or reductions below the above cited amounts of any insurance coverage related to this requirement.

The Contractor warrants that such insurance coverage for all subcontractors who will work at any of the
sites of performance does or will exist before subcontractors begin performance.

HS. AIRCRAFTPUBLIC AND PASSENGER LIABILITYINSURANCE

H8.1 The Contractor agrees to maintain, during the continuance of this contract, aircraft public and passenger
liability insurance with limits of liability for: (1) bodily injury to or death of aircraft passengers of not less than
US$200,OOO multiplied by the number of aircraft passengers or seats, whichever is greater; (2) bodily injury to or
death ofpersons (excluding passengers) of not less than US$200,OOO for anyone person in anyone occurrence and
US$500,OOO for each occurrence; and (3) property damage of not less than US$200,OOO for each occurrence; or (4) a
single limit ofliability for each occurrence equal to or greater than the combined required minimums set forth in(l)
through (3) above. .

H8.2 The Contractor warrants that such insurance coverage for all subcontractors who provide flight services does
or will exist before subcontractors begin performance.

H8.3 The Contractor shall file with the Contracting Officer prior to beginning performance under this contract, a
certificate of insurance evidencing the above coverage. The Contractor shall provide to the Contracting Officer
within five (5) days after occurrence, notice of cancellation of or reductions below the amounts cited above of any
insurance coverage related to this requirement. . .

H9. LIMITED USE OFDATA AND INFORMA TION

H9.l Performance of this contract may require the Contractor to access data and information proprietary to a
Government agency or Government Contractor and/or such a nature thatits dissemination or use, other than in
performance of this contract, would be adverse to the interest of the government and/or others.

H9.2 Contractor and/or Contractor personnel shall not divulge or release data or information developed or obtained
in performance of this contract, until made public by the Government, except to authorized Government personnel
or upon written approval of the NSF Contracting Officer. The Contractor and its personnel shall not use, disclose or
reproduce proprietary data that bears a restrictive legend, other than as required in the performance of this contract.
Nothing herein shall preclude the use of any data independently acquired by the Contractor without such limitations
or prohibit an agreement at no cost to the Government between the Contractor and the data owner that provides for
greater rights to the Contractor.

RIO. NSF SYSTEMSSUBJECT TO PRIVACYACTRESTRICTIONS

HIO.1 Performance of work by the Contractor may require access to and operation of the following NSF system of
records:

No. 19 -- Medical Examination Records for Sen'ice in the Polar Regions
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HlO.2 This system of records is subject to the requirements of the Privacy Act of 1974 (5 U.S.c. 552a) and
applicable NSF regulations governing their use. Violation of the Act may involve the imposition of criminal
penalties and/or civil sanctions.

Hll. GENERAL PURPOSE EQUIPMENT

H 11.1 The Contractor shall not fabricate, purchase, rent, or otherwise acquire any general purpose equipment, the
acquisition cost of which is to be charged directly to the performance of this contract unless prior written approval to
do so is obtained from the Contracting Officer. General purpose equipment is defined as equipment which is usable
for other than research, medical/scientific, or technical activities, whether or not special modifications are needed to
make them suitable for a particular purpose. Examples of general purpose equipment include office equipment and
furnishings, air conditioning equipment, reproduction and printing equipment, motor vehicles, and automatic data
processing equipment.

H12. A WARD TERM

H12.l Period of Performance

The contract's core performance period of thirty-six (36) months (i.e., from June 1,2005 through May 31,2008)
may be extended in twelve (12) month award tenn increments, up to an additional forty-eight (48) months, based on
overall contract perfonnance. These additional award term periods will be awarded by the Government based on
overall contractor perfonnance as evaluated by the Government.

H12.2 Criteria

H12.2.l The Contractor's performance as demonstrated by the data collected and reported as required by this
contract, the results of inspections and other surveillance efforts, and the observations of Government personnel will
be assessed using the following criteria:

1. Quality & effectiveness
a. Quality of plans
b. Demonstrated ability to monitor activity against plans
c. Demonstrated ability to access the effectiveness of performance against plans

2. Responsiveness
a. Arctic science is conducted in a volatile environment. The contractor must be responsive to
changing needs

3. Timeliness & completeness
a. Demonstrated ability to deliver complete products and services on-time

4. Cost
a. Demonstrated ability to plan efficient budgets
b. Ability to control costs
c. Ability to forecast cost under-runs and overruns.

H12.2.2 At the conclusion of the evaluation procedure, NSF will assign one of the following grades:

Grade Definition

Excellent Perfonnance is outstanding in most respects, approaching the best that could be
performed by a qualified contractor. The contractor has greatly exceeded quality, .
schedule, output, and overall performance that would be expected of a qualified
contractor. Areas requiring improvement are very few and relatively unimportant.
Contractor shows initiative in perfomring work and implementing improvements..
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Grade Definition ..

Very Good Performance is substantially better than average. Contractor has met all needs, and
improved upon quality and schedules. Contractor has exceeded performance of an
average contractor. Areas requiring improvement are relatively few, and are more than
offset by areas of above average or excellent perfonnance.

Satisfactory Performance is adequate overall. Contractor has met needs, schedules, and expectations
in a fashion that corresponds to standard performance by a qualified contractor. Areas
requiring improvement are relatively minor and are offset by areas of above standard
performance.

Marginal Performance is below the standard expected of a qualified contractor. Contractor needs
to improve in a significant number of areas. Performance in other areas is generally
average, with few or no areas of above standard performance.

Unsatisfactory Performance is generally below average and needs improvement in a substantial number
of work areas.

H12.3 Procedure

HI2.3.1 Following submission of the Annual Report and any other materials the Contractor wishes to submit, a
Performance Evaluation Committee (PEC), chaired by a staff member of the Office of Polar Programs and including
the Contracting Officer will convene to evaluate the Contractor's performance against the established criteria for the
period June I througJ;1 the end of May of the following year.

HI2.3.2 Upon completion of the annual evaluation, the PEC Chairperson will submit the preliminary evaluation
and rating to the Contractor. The Contractor may, within fifteen (15) calendar days of receiving the evaluation,
submit additional written information to the PEC Chairperson concerning the committee's findings. The Contractor
may also, at its discretion, present additional information in an oral presentation at a mutually agreeable date.

H12.3.3 The PEC will then consider the additional information presented by the Contractor, revise its evaluation (if
necessary), and present the evaluation and all information presented by the Contractor to the Award Term
Determination Official (ATDO). The ATDO will review all the materials presented, and determine if the Contractor
has earned additional contract term.

H12.4 Award Term Administration

The award term evaluation will be completed annually, and will be used as the basis for any award term decisions.
The first year of the contract will be evaluated on a transition basis with the results not to be included in any award
term decision. Award term decisions that affect the period ofperformance will commence at the end of the second
twelve-month period and conclude at the end of the fifth twelve-month period. The award term evaluation schedule
is as follows:

• Core Year I - No Award, Performance Evaluation Only
• Core Year 2 - Very Good Performance Evaluation Earns Award of Year 4
• Core Year 3 - Very Good Performance Evaluation Earns Award of Year 5
• Award Year 4 - Excellent Performance Evaluation Earns Award of Year 6
• Award Year 5 - Excellent Performance Evaluation Earns Award of Year 7
• Award Year 6 - No Award, Performance Evaluation Only
• Award Year 7 - No Award, Performance Evaluation Only

H12.5 Contract Expiration
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HI2.5.1 If the ATDOdetennines that the Contractor is entitled to additional contract tenn, the Contracting Officer
shall issue a bilateral modification awarding the additional contract term.

HI2.5.2 If the Contractor is unable to earn additional contract term in a particular evaluation period, the contract
will expire at the completion of the period following the one under evaluation.

HI2.5.3 The Contractor cannot be awarded an additional term in any final contract period. Except as otherwise
provided, the contract will not be extended beyond an eighty-eight (88) month period of performance.

H12.6 Availability of Funds

Funds are not presently available for any award term periods earned. The Government's obligation under this
cOntract concerning award term periods earned is contingent upon the availability of appropriated funds from which
payment for contract purposes can be made. No legal liability on the part of the Government for any payment may
arise until funds are made available to the Contracting Officer for the award term periods and until the Contractor
receives notice of such availability, to be confirmed in writing by the Contracting Officer.

H13. RIGHTSINDATA

(a) Subject Data

(i) The. term "Subject Data" as used herein includes writings, information stored in any form, sound recordings,
computer programs, pictorial reproductions, drawings, or other graphic representations and works of any similar
nature which are [lIst generated, produced or composed in the performance of this contract, whether delivered or not
under this contract.

(ii) All Subject Data shall be the sole property of the Foundation. The Contractor shall not publish, reproduce,
distribute or otherwise make disposition of such Subject Data in whole or in part or in any manner or form, or
authorize others to do so without the prior written consent of the Contracting Officer or until such time as the
Government may have released such Subject Data to the public.

(b) Other Data

(i) The term "Other Data" as defmed herein includes writings, information stored in any form, sound recordings,
computer programs, pictorial reproductions, drawings, or other graphic representations and works of any similar
nature, not generated, produced, or composed for the [lIst time in the performance of this contract, whether or not
copyrighted, which are delivered under this contract.

(ii) The Government may duplicate, use and disclose in any manner and for any purpose whatsoever, and have
others so do, all or any part of the Other Data delivered by the Contractor to the Government under this contract
except as provided by subparagraph (b)(ii)(A) below.

(A) Material Covered by Copyright. The Contractor agrees to and does hereby grant to the Government, and to its
officers, agents, and employees acting within the scope of their official duties, a royalty-free, non-exclusive and
irrevocable license, throughout the world for Government purposes to publish, translate, reproduce, deliver, perform,
dispose of, and to authorize others to do so, all Other Data now or hereafter covered by copyright. No such
copyrighted matter shall be included in Other Data furnished hereunder without the written permission of the
copyright owner for the Government to use such copyrighted matter in the manner described in this subparagraph
(b)(ii)(A).

(c) The terms "Subject Data" and "Other Data" as -defined herein do not include financial reports, cost analyses and
similar information incidental to contract administration.

(d) The Contractor shall report to the Government promptly and in reasonable written detail each notice or claim of
copyright infringement received by the Contractor with respect to any technical data delivered hereunder.
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(End of Clause)

D14. WAGE DETERMINA TION

The Service Contract Act applies under this contract to services furnished in the United States. The corresponding
wage detennination for the state of Alaska is included as Attachment 5. The requirements of the Act and of the
contract clauses are not applicable to the services furnished outside the United States.

[balance of page intentionally left blank]
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SECTION I - CONTRACT CLAUSES

11. FAR CLA USES INCORPORA TED BYREFERENCE

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates. one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these addressees): http://www.arnet.gov/far/.

CLAUSE TITLE DATE
52.202-1 Definitions July 2004
52.203-3 Gratuities April 1984
52.203-5 Covenant Against Contingent Fees April 1984
52.203-6 Restrictions On Subcontractor Sales To The Government July 1995
52.203-7 Anti-Kickback Procedures July 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal orImproper January 1997

Activity
52.203~10 Price Or Fee Adjustment For Illegal Or Improper Activity January 1997
52.203-12 Limitation On Payments To Influence Certain Federal Transactions June 2003
52.204-4 Printing/Copying Double-Sided on Recycled Paper August 2000
52.204-7 Central Contractor Registration October 2003
52.209-6 Protecting the Government's Interest When Subcontracting With January 2005

Contractors Debarred, Suspended, or Proposed for Debarment
52.215-2 Audit and Records--Negotiation June 1999
52.215-8 Order ofPrecedence--Uniform Contract Format October 1997
52.215-10 Price Reduction for Defective Cost or Price Data October 1997
52.215-12 Subcontractor Cost or Pricing Data October 1997
52.215-15 Pension Adjustments and Asset Reversions October 2004
52.215-18 Reversion of Adjustment of Plans for Postretirement Benefits (PRB) October 1997

Other Than Pensions
52.215-19 Notification of Ownership Changes October 1997
52.216-7 Allowable Cost and Payment December 2002
52.216-8 Fixed Fee March 1997
52.222-1 Notice To The Government Of Labor Disputes February 1997
52.222-3 Convict Labor June 2003
52.222-26 Equal Opportunity Apri12002
52.222-29 Notification Of Visa Denial June 2003
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans of the December 2001

Vietnam Era, and Other Eligible Veterans
52.222~36 Affmnative Action For Workers with Disabilities June 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans of the December 2001

Vietnam Era, and Other Eligible Veterans
52.222-41 Service Contract Act of 1965, as Amended May 1989
52.223-5 Pollution Prevention and Right-to-Know Information

..

August 2003
52.223-10 Waste Reduction Program August 2000
52.223-14 Toxic Chemical Release Reporting August 2003
52.224-1 Privacy Act Notification April 1984
52.224-2 Privacy Act April 1984
52.225-13 Restrictions on Certain Foreign Purchases December 2003
52.225-14 Inconsistency Between English Version And Translation Of Contract February 2000
52.229-8 Taxes - Foreign Cost-Reimbursement Contracts March 1990
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CLAUSE TITLE DATE
52.230-2 Cost Accounting Standards April 1998
52.230-6 Administration of Cost Accounting Standards November 1999
52.232-9 Limitation On Withholding Of Payments April 1984
52.232-17 Interest June 1996
52.232-22 Limitation of Funds Apri11984
52.232-23 Assignment Of Claims January 1986
52.232-25 Alt I Prompt Payment - Alternate I (February 2002) October 2003
52.232-33 Payment by Electronic Funds Transfer - Central Contractor Registration October 2003
52.233-1 Alt I Disputes -- Alternate I (December 1991) July 2002
52.233-3 Alt I Protest After Award - Alternate I (June 1985) August 1996
52.237-2 Protection ofGovernment Buildings, Equipment, and Vegetation April 1984
52.237-3 Continuity of Services January 1991
52.242-1 Notice ofIntent to Disallow Costs April 1984
52.242-3 Penalties for Unallowable Costs May 2001
52.242-4 Certification of Final Indirect Costs January 1997
52.242-13 Bankruptcy July 1995
52.243-2 Alt II Changes-Cost-Reimbursement - Alternate II (ApriI1984) August 1987
52.244-2 Alt II Subcontracts ~ Alternate II (August 1998) August 1998
52.244-5 Competition In Subcontracting December 1996
52.244-6 Subcontracts for Commercial Items July 2004
52.245-5 Government Property (Cost-Reimbursement, Time-and-Material or May 2004

Labor-Hour Contracts)
52.245-19 Government Property Furnished "As Is" April 1984
52.246-25 Limitation of Liability-Services February 1977
52.247-63 Preference For U.S. Flag Air Carriers June 2003
52.247~64 Preference for Privately Owned U.S.-Flag Commercial Vessels April 2003
52.249-6 Termination (Cost-Reimbursement) May2004
52.249-14 Excusable Delays April 1984
52.253-1 Computer Generated Forms January 1991

/2. FAR CLA USES INCORPORATED BYFULL TEXT

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance ofany services within the limits and at the rates specified in
the contract. These rates maybe adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within ten days of contract expiration.

(End of clause)

52.222-2 PAYMENT FOROVERTIME PREMIUMS (mLY 1990)

(a) The use of overtime is authorized under this contract if the overtime premium does not exceed
* 0 or the overtime premium is paid for work-

(1 )Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns
of production equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration,
protection, transportation, maintenance, standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or
completed otherwise; or
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(4) That will result in lower overall costs to the Government.
(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all

estimated overtime for contract completion and shall-
(1) Identify the work unit; e.g., department or section in which the requested overtime will be used,

together with present workload, staffing, and other data of the affected unit sufficient to permit the Contracting
Officer to evaluate the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance
schedule;

(3) Identify the extent to which approval of overtime would affect the performance or payments in
connection with other Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multi-shift operations or by
employing additional personnel.

* Insert either "zero" or the dollar amount agreed to during negotiations. The insertedjigure does not apply to the
exceptions in paragraph (a)(l) through (a)(4) ofthe clause.

(End of clause)

52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and theregulations of the Secretary of Labor
(29 CFR part 4), this clause identifies the classes of service employees expected to be employed under the contract
and states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to
the provisions of 5 U.S.C. 5341 or 5332.

This Statement is for Information Only:
It is not a Wage Determination.

Employee Class Monetary Wage Fringe Benefits

Carpenter, Maintenance, WG 9
Electrician, Maintenance, WG 10
Plumber, Maintenance, WG 9

$22.54
$28.07
$27.79

21.8% of salaries and wages
21.8% of salaries and wages
21.8% of salaries and wages

52.222-49

(End of clause) .

SERVICE CONTRACT ACT-PLACE OF PERFORMANCE UNKNOWN (MAY 1989)

(a) This contract is subject to the Service Contract Act, and the place of performance was unknown when the
solicitation was issued. In addition to places or areas identified in wagedetenninations, if any, attached to the
solicitation, wage determinations have also been requested for the following: none [insert places or areas].
The Contracting Officer will request wage detenninations for additional places or areas ofperformance if asked to
do so in writing by 3 P.M. on the tenth calendar day after the date ofrelease ofthis solicitation.

(b) Offerors who intend to perform in a place or area of performance for which a wage detennination has not been
attached or requested may nevertheless submit bids or proposals. However, a wage determination shall be requested
and incorporated in the resultant contract retroactive to the date of contract award, and there shall be no adjustment
in the contract price.

(End of clause)
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52.223-3 HAZARDOUS MATERlALIDENTIFICATION AND MATERlAL SAFETY DATA (JAN
1997)-ALTERNATEI (ruLY 1995)

(a) "Hazardous material," as used in this clause, includes any material defined as hazardous under the latest version
ofFederal Standard No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this
contract. The hazardous material shall be properly identified and include any applicable identification number,
such as National Stock Number or Special Item Number. This information shall also be included on the Material
Safety Data Sheet submitted under this contract.

Material
(lfnone, insert "None")

Identification No.

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other
material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety
Data Sheet, meeting the requirements of29 CFR 191O.1200(g) and the latest version of Federal Standard No.
313, for all hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance
with Federal Standard No. 313, whether or not the apparently successful offeror is the actual manufacturer of
these items. Failure to submit the Material Safety Data Sheet prior to award may result in the apparently
successful offeror being considered nomesponsible and ineligible for award.

(e) If, after award, there is a change in the composition oftheitem(s) ora revision to Federal Standard No. 313,
which renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor
shall promptly notify the Contracting Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the
Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel
or property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and
local laws, codes, ordinances, and regulations (including the obtaining oflicenses and permits) in connection
with hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:

(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging,
transporting, or disposing ofhazardous materials;

(ii) Obtain medical treatment for those affected by the material; and

(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(l) of
this clause, in precedence over any other clause of this contract providing for rights in data.

(3) The Government is not precluded from using similar or identical data acquired from other sources.
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(i) Except as provided in paragraph (i)(2), the Contractor shall prepare and submit a sufficient number ofMaterial
Safety Data Sheets (MSDS's), meeting the requirements of29 CFR 1910.1200(g) and the latest version of
Federal Standard No. 313, for all hazardous materials identified in paragraph (b) of this clause.

(1) For items shipped to consignees, the Contractor shall include a copy of the MSDS's with the packing list or
other suitable shipping document which accompanies each shipment. AltemativelY,the Contractor is permitted
to transmit MSDS's to consignees in advance of receipt ofshipments by consignees, if authorized in writing by
the Contracting Officer.

(2) For items shipped to consignees identified by mailing address as agency depots, distribution centers or
customer supply centers, the Contractor shall provide one copy of the MSDS's in or on each shipping container.
If affixed to the outside of each container, the MSDS's must be placed in a weather resistant envelope.

(end of clause)

[balance of page intentionally left blank]
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SECTION J - LISTING OF ATTACHMENTS

JI. IDENTIFICA TION OF CONTRACTATTACHMENTS

These documents are attached in the following Sections and are made a part of this contract.

No. Document No.oCPages Section Ref.
1 Inventory of NSF Equipment 1 worksheet, C3.5

68 printed
pages

2 Site Plan of Sununit, Greenland 3 C3.7.1.1
3 National Science Foundation Software Property 1 F3.4

Asset Cost Worksheet
4 NSF General Property, Plant and Equipment 1 F3.4

(PP&E) Policy on Depreciation ofImprovements
5 Wage Determination No. 1994-2017, Rev. No. 31 9 H14

[balance of page intentionally left blank]
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Legend DACS 030057

NSF Approvals 2000 Attachment 1. Inventory of NSF Equipment

NSF Approvals 2001
NSF Approvals 2002

N
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1001 phone, iridium Motorola 9500 300001000218660

1002 phone, iridium Motorola 9500 300001000300290

1003 radio, hand held, VHF-UHF Motorola HT750 672TZG2D29

1004 radio, hand held, VHF·UHF Motorola HT750 672TZG1997

1005 phone, mini-m NEC Planet 1 11249

1006 phone, mini-m NEC Planet 1 8865

1007 phone, mini-m NEC Planet 1 6721

1008 phone, mini-m NEC Planet 1 11648

1009 phone, mini"m NEC Planet 1·' 6699

1010 phone, mini-m NEC Planet 1 6547
1014 phone, mini-m NED Planet1 006341

1015 phone, mini-m NEC Plal1ef1 7012

1016 phone, mini-m NEC Planet 1 6420

1017 phone, mini-m NEC Planet 1 0009

1018 phone, mini-m NEC Planet 1 8991

1019 phone, iridium Motorola 9500 300001000213350
1020 phone, iridium Motorola 9500 300001000508380
1021 computer, laptop Gateway Solo 0018428613
1023 computer, laptop Gateway Solo 0018428612

1024 computer, laptop Gateway Solo 0018428615
1025 computer, laptop Gateway Solo 0018428614
1026 radio, hand held, VHF-UHF Motorola Visar 720AUL2924
1027 radio repeater, VHF Kenwood TKR-720 20100135
1028 trailer, ATV Goertzen tag-a-Iong nfa
1029 weatherport 8 x 15ft Weatherport 800 nfa

1030 weatherport 8 x 20ft Weatherport 800 nfa

1031 radio, hand held, VHF ICOM IC-F3S-2 57997
1032 radio, hand held, VHF ICOM IC-F3S-2 50000
1033 . radio, hand held, VHF ICOM IC-F3S-2 57999
1034 radio, hand held, VHF ICOM IC-F3S-2 57998
1035 phone, mini-m Thrane & Thrane TI-3060A 99304115
1036 phone, mini-m Thrane & Thrane TI-3060A 00301134
1037 phone, mini-m Thrane & Thrane TI-3060A 00300016
1038 phone, mini-m Thrane & Thrane TI-3060A 99303745
1039 phone, mini-m Thrane & Thrane TI-3060A 99302804



1040 GPS Magellan NAV 1000 89501752

1042 computer, laptop Gateway Solo 2550 82500073358

1045 computer, laptop Gateway Solo 2550 0017858552

1046 saw, table Roykobi nfa

1047 generator 2.5kw 2.5kw Honda EM2500 G002-6176999

1048 generator 2.5kw 2.5kw Honda EM2500 G002-6177007

1049 saw, chain Stihl 044 143771291

1050 saw, chain Stihl 044 143771302

1053 computer, laptop Gateway Solo 0017858554

1059 computer, laptop Gateway Solo 0017858550

1061 camera, digital Nikon E950 399905

1062 camera, digital Nikon E950 399906

1065 generator 6.5kIN 6.5kw Olian Ellleraldlll 214887

1066 gel'lerat9r 6.5kIN Emerald III 113533

1067 generator 6.5kIN Emerald III 214964

antenna tuner, automatic
antenna tuner, automatic
radio, mobile

1072 radio, hand held, VHF-UHF Motorola HT750 672T2G2018

1073 radio, hand held, VHF-UHF Motorola HT750 672T2G 32

1074 radio, transceiver, HF Kenwood TS-950S 10591178

1075 radio, mobile, HF Kenwood TS-950S 10591279

1076 weather station Davis WDL-048 DL102

1083 radio, mobile ps80 01387
1084 radio, mobile ps80 01391

1085 antenna tuner, automatic AT-120 21773

1086 antenna tuner, automatic AT-120 17708

1087 power supply, radio RS-20A 8702900
1088 power supply, radio RS-20A 97020503
1089 power supplY,radio RS·20A 98020358
1(91)1
1091

1092 radio, hand held, VHF-UHF Motorola Visar 720AUL2921

1093 radio, hand held, VHF-UHF Motorola Visar 720AUL2930

1094 radio, hand held, VHF·UHF Motorola Visar 720AUL2929
1095 radio, hand held, VHF-UHF Motorola Visar 720AUL2919
1096 radio, hand held, VHF-UHF Motorola Visar 720AUL2923

1097 radio, hand held, VHF-UHF Motorola HT600 651ARA2073



1098 radio, hand held, VHF-UHF Motorola HT600 651ARA2074

1099 radio, hand held, VHF-UHF Motorola HT1000 751ATL2006

1100 radio, hand held, VHF-UHF Motorola HT1000 751APJ1416

1101 differential T-tuner MFJ MFJ·986 026298

1102 differential T-tuner MFJ MFJ·986 024868

1103 GPS Sony Pyxis IPS·360 21502

1104 GPS Magellan NAV 1000 90021967

1105 GPS Garmin 75 37566439

1106 GPS Garmin 75 37566436

1107 GPS Garmin 75 37566437

1108 GPS Garmin 75 37566583

1109 radio, hand generator Southcom SC806A 1673

1110 radio, hand generator Southcom SC806A 1683

1111 radio, hand generator Southcom SC806A 3167

1112 radio, hand generator Southcom SC806A 3168

1113 radio, hand held GE nfa 9563076

1114 radio, hand held GE nfa 9563063

1115 radio, hand held Bendix/King KX99 036293
1116 radio, hand held Bendix/King KX99 054165
1117 radio, backpack Spilsbury SBX·11A 87190

1118 radio, backpack Spilsbury SBX·11A 90277
1119 radio, mobile Kenwood TS...140S 9010644

1120 radio, mobile Kenwood TS-140S 10800415

1121 radio, hand held, VHF ICOM IC-A2 13230
1122 radio, hand held, VHF ICOM IC-A2 03375
1123 radio, hand held ICOM IC-A21 09313

1124 radio, hand held ICOM IC-A20 47931
1125 radio,hand held Tempo S15 14453

1126 radio, hand held, VHF-UHF Motorola Visar 720AUL2917
1127 radio, hand held, VHF-UHF Motorola Visar 720AUL2928
1128 radio, hand held, VHF-UHF Motorola Visar 720AUL2926
1129 radio, hand held, VHF-UHF Motorola Visar 720AUL
1130 radio, hand held, VHF-UHF Motorola Visar 720AUL2916
1191 generator 3.5kw 3.5kw Honda EM3500X GC04-1153187

1193 pump, water 160gpm Briggs & Stratton AP520 HN1130855

1194 heater, naturallLP 32000 Empire DV232MH L2740149
btu

1196 refrigerator, electric GE FUF 17DACRWH FV170937

1197 refrigerator, electric GE TDX9SNYAWH ZT07548315



1198 oven/range, propane White Westinghouse n/a n/a

1199 refrigerator, propane Danby n/a F7054831

1200 heater, natural/LP 32000 Empire DV2321MH L2740150
btu

1201 tank, fuel, wI stand 300gal Greer n/a n/a

1202 tank, fuel, w/ stand 300gal Greer n/a n/a

1203 All Terrain Vehicle 4x4 Kawasaki 300cc JKALF8C18BW567456

1204 generator 5kw 5.0kw Honda EM5000S GC05-2986009

1205 generator 2.5kw 2.5kw Honda EM2500 GC02-5219861

1206 generator 2.5kw 2.5kw Honda EM2500 GC02-5061544
,

1207 freezer, chest 115v, Roper RH1500RAWOO EWD087720BA9402
60Hz

1208 freezer Amana SX25NW 9406289180

1209 freezer, propane Dometic RC65 9202334

1210 generator 3kw 3.0kw Onan K300 225830

1211 generator 3kw 3.0kw Powermate PM3000 315592A

1212 oven/range, propane Vulcan 36L 481038478 ER
1213 oven, drying Labine n/a 744
1214 pump, water Goulds J55 09528088

1215 fan, exhaust Viking n/a n/a

1216 sink, 3 tub, stainless steel 91" n/a n/a n/a
1217 radio, hand held, VHF Kenwood TK-260G 20800411
1219 radio, hand held, VHF Kenwood TK-260G 20800412
1220 radio, hand held, VHF Kenwood TK-260G 20800413
1221 radio, hand held, VHF Kenwood TK-260G 20800414
1222 radio, hand held, VHF Kenwood TK-260G 20800415
1223 radio, hand held, VHF Kenwood TK-260G 20800416
1224 radio, hand held, VHF Kenwood TK-260G 20800417
1225 radio, hand held, VHF Kenwood TK-260G 20800418
1226 radio, hand held, VHF Kenwood TK-260G 20800419
1227 radio, hand held, VHF Kenwood TK-260G 20800420
1228 radio, hand held, VHF Kenwood TK-260G 20800445
1229 radio, hand held, VHF Kenwood TK-260G 20800446
1230 radio, hand held, VHF ,Kenwood TK-260G 20800447

1232 printer DeskJet 520 US420140JK
1233 copier RICOH FT3113

1234 telex, inmarsat-c Thrane & Thrane IT-9805 924072
1235 power supply, telex Thrane &Thrane IT-3680A 894820
1236 jack, pallet Clark HWP60E WHP4650296620 FA
1237 tripod, aluminum nfa nfa nfa
1238 phone, mini-m NEC Planet 1 6239

1239 computer, laptop Compaq 3f25C CNT7SMB24B
1240 antenna, telex Thrane & Thrane IT-3001B 927763
1241 telex, GPS receiver Thrane & Thrane IT-3012A,9803 924451



1242 telex, desktop computer Gateway 4DX-33 2308605

1244 sled, cargo nfa nfa nfa

1245 snowmachine Arctic Cat BearCat WT 55 9717963

1246 drill, power head, jiffy Feldmann 30,3hp 0109404

1247 drill, power head, jiffy Feldmann 30, 3hp 0109459

1248 snowmachine BombadierfSkidoo Skandic 368800470

1249 truck Ford V, PU 87 2FTJW36H9HCA34976

1250 snow blower Yamaha YS 828 7KF270316

1251 bobcat Melroe 7753 509630936

1252 truck Ford IT, '92 A86212,2FDKF37H3NC

1253 radio, hand held, VHF, ICOM IC-A3 06312

ground/air

1254 radio, hand held, VHF, ICOM IC-A3 06313

ground/air
1255 radio, hand held Maxon QPA-600 970830086 A

1256 radio, hand held, VHF-UHF Maxon SP-120U2 970830090 A

1257 radio, hand held, VHF-UHF Maxon SP-120U2 970830089 A

1258 radio, hand held, VHF-UHF Maxon SP-120U2 970104858

1259 power supply, radio Astron RS-12A 99091858

1260 power supply, radio Astron RS-20A 97090744

1261 computer, laptop Toshiba T4850CT 01524646

1262 telex, inmarsat-c Thrane &Thrane Sailor H1622A 9605950

1263 antenna, telex Thrane &Thrane 403001-201 9704326

1264 oven/range, convection Lang n/a

1265 oven/range, propane Wolf CH-6-29 73563-012D91

1266 mixer, industrial Hobart A200 042795

1267 tractor Caterpillar D6M LGP 4JN1505

1268 snowmachine Arctic Cat BearCat WT 55 9717666

1269 snowmachine BombadierfSkidoo Skandic 2 SLT 368800419

1270 snowmachine Arctic Cat BearCat WT 55 9718380

1271 snowmachine BombadierfSkidoo Alpine 333800153

1272 snowmachine BombadierfSkidoo Alpine 2 334800263

1274 radio, mobile Motorola MaxTrac 300 428FPJ8059

1275 radio, hand held Southcom SC130E E243

1276 antenna, telex Thrane & Thrane 403001-202 9619061

1277 charger, blue battery Miller 903041 KA747195
1278 snow blower Yanmar LMC 25: 7HP YSR2610H

1279 generator 2.5kw 2.5kw Honda EM2500 GC02-2813754

1280 generator 70kw 70.0kw Perkins YB35012 U639356B

1282 generator module, 2 ea 70kw, w/ Pacific Detroit Diesel YB35012 U638141B,U639356B
snowmelter

1283 snowmachine Bombadier/Skidoo Skandic 2 367500933

1284 generator Powergaurd OHU50 7913631

-~

1285 Tucker, w/ U-Blade 8.5ft Tucker 1644-C 3873783

1286 bag, gamow Gamow nfa n/a

1287 heater, furnace SYS Highboy 1167-18-2 A9003195

1288 heater, herman nelson Aero-Tech BT400-45 7815

1289 heater, herman nelson Aero-Tech BT400-45 7273

1290 generator module, 2 ea. 36kw, Pacific Detroit Diesel LJ30120 US42918W, US42921W
w/ snowmelter

1292 track loader CAT 931C 2AKOOO.34



1293 groomer, snow 8ft Maxey 8" Colorado Special CS-97-MMC-004

1294 sled, cargo Tucker-Cat 4000 3873783T
1295 sled, cargo, metal box Tucker-Cat 4000

1296 snowmachine Bombadier/Skidoo Alpine 2 334500738
1297 heater, herman nelson Aero-Tech BT400-10 44706
1298 snowmachine Arctic Cat BearCat WT 55 9718381

1299 snowmelter Adda n/a n/a

1300 heater, herman nelson Aero-Tech REL300 1095
1301 sled, cargo Polar Associate n/a
1302 sled, cargo Polar Associate n/a
1303 sled, cargo Polar Associate n/a
1304 sled, cargo Polar Associate n/a 603-332-0999
1305 sled, cargo Polar Associate n/a 663-032-0999
1306 sled, cargo Polar Associate n/a
1307 sled,cargo Polar Associate n/a
1308 generator 6.5kw 6.5kw Onan Emerald III 113598
1309 sled, cargo Polar Associate n/a
1310 sled, cargo Polar Associate n/a
1311 telex, inmarsat-c Thrane & Thrane Sailor H1622A 9605949
1312 computer, laptop Toshiba T4850CT 1045630
1313 power supply, radio Astron RS-12A 9106435

1314 bladder, fuel 5000gal Aero Tech Lab 105739
1315 bladder, fuel 5000gal Aero Tech Lab 105739 20498427
1318 computer, laptop Compaq Armada 746HYC31497
1319 power supply, radio Astron SL-11 9404875
1320 telex, inmarsat-c Thrane & Thrane TI·9805 924069
1321 antenna, telex Thrane & Thrane TI·3001B 927711
1322 Spryte Logan Manufacture 1200 L1A5002165
1323 snowmachine Bombadier/Skidoo Alpine 2 334800257
1326 generator 3.5kw 3.5kw Honda 3500SXK G004-3941710
1327 groomer, snow Snowcraft custom custom
1328 heater,herman nelson Aero-Tech BT400-45 45-7882
1329 generator 3.5kW 3.5kw Honda 3500SXK GOO4-3941668
1330 antenna, telex Thrane & Thrane TI-3001B 927769
1331 radio, hand held Southcom SC120 4580

1332 Void
1333 power supply, radio Astron RS-12A 9106416
1334 telex, inmarsat-c Thrane & Thrane TI-3020A 894163
1335 generator 1.8kw 1.8kw Honda EM1800XK1
1336 track loader CAT 931C KOO034

1337 wind turbine Bergey BWC-1500-24 15000197
1338 wind generator, VCS·1.5 Bergey BWC-1500-24 15F024517
1339 wind generator, Inverter/Charger Trace DR2424 V01933

1340 wind generator, Inverter/Charger Trace DR2424

1341 computer, desktop Gateway GP7-550 0018222221
1342 camera, digital Nikon 990 3026774
1343 scaffolding/gantry n/a
1344 hole digger 16" Polar Research Lab. 440 n/a
1345 millvan 20ft Royal Arctic n/a RALU2014832
1346 jack, pallet Multiton 50001bs. 2389260
1347 printer, ink jet Deskjet 520
1348 printer, ink jet Epson 660



1349 printer, ink jet Epson 660 BS9E012906

1350 printer, ink jet Epson 660 BS9E012641

1351 printer, ink jet Epson 660

1352 radio receiver Telonics TR-2A 883868

1353 radio system, HF SSB SSB 69&70
1354 radio, hand held Southcom SC120 4587

1355 welder, oxygen/acetylene Miller 903014 KA747195
1356 sled, cargo Nansen n/a n/a

1357 snowmachine BOIllbadier/Skidoo Nordik 60 323200071

1358 snowmachine Bombadier/Skidoo Alpine 334200239

1359 tent, western habitat 14ft Western Shelter H014 n/a

1360 saw, chop, miter 12in DeWalt DW708 153760
1361 snowmachine 6111bs Bombadier/Skidoo Skandic, SWT YK3S16005YROO0326
1362 snowmachine 6111bs Bombadier/Skidoo Skandic, SWT YK3S16003YROO0325
1363 bladder, fuel 10,OOOga Aero Tech Lab 1{)5745 19494815

I

1364 bladder, fuel 10,OOOga Aero Tech Lab 105745 19494061
I

1365 bladder, fuel 500gal Aero Tech Lab 105722 472813
1366 weather station Weather Wizard 7425W, wireless WC00111A02
1367 weatherport 8 x 25ft Weatherport 800 n/a
1368 millvan 20ft Hyundai Mexico HDM-1CC-4530 CMCU2056473
1369 incinolet toilet Research Products/ TR-3600watt 26722

Blankenship

1370 weatherport 8 x 20ft Weatherport 800 nfa

1372 module, big house 56 x 26ft Amos Winter Homes 56'x26' Office custom

1373 module, Greenhouse 8 x 36ft ATCO 8x36 Living Quarters 036970868
1375 computer, desktop Dell XPS T600 7QG500B
1376 VSAT, satellite dish Harris Maritime Comms. nfa

1377 hammer, demolition drive Demolition 11312E 081000021
1378 weatherport 8 x 12ft Weatherport 800, mobile nfa
1379 LAN base station Lucent 012858-A 00UT02206625
1380 printer, laser Lexmark Optra E312 1010332
1381 pump, fuel, electric 12v, Fill-Rite FR1210C nfa

1f4hp

1382 radio, base station Kenwood LTR-32
1383 radio, mobile/base Ale ICOM IC-A200 024733
1384 radio, mobile Kenwood LTR-320580 580
1385 radio, mobile Kenwood TK-280K 11000766
1386 server Penguin 600MHz P300758
1387 UPS American Power SU1400NET QS9930113139

Conversion

1388 UPS American Power SU1400NET nfa
Conversion

1389 UPS, digital American Power 1000VA
Conversion

1390 weather station Weather Wizard 7425W, wireless WC00111A04
1391 weatherport 15 x 20ft Weatherport 1500 nfa

1392 weatherport 15 x 40ft Weatherport 1500 nfa

1393 weatherport 8 x lOft Weatherport 800 nfa
1394 weatherport 8 x 15ft Weatherport 800 n/a
1395 weatherport 8 x 25ft Weatherport 800 n/a



1396 weatherport 8 x 25ft Weatherport 800 nfa

1397 GPS Garmin 3147A00633

1398 GPS Garmin 3108A02500

1399 generator 6kw 6.0kw Onan 6DJBFJ358827 KPOO358827

1400 weather fax Weatherfax 30147

1401 freezer Kenmore 253.29711990 WB93523716

1402 freezer Kenmore 253.29711990 WB93523654

1403 freezer Kenmore 253.29711990 WB93523662

1404 freezer Kenmore 253.29711990 WB93523658

1405 generator, hybrid electrical Energia Total . firefly 050003

system
1406 liquid scintillation counter Packard Instrument A210000 424761

1407 refrigerator, electric Kenmore 25369823990 BA01411059

1408 refrigerator, electric Kenmore 25369801990 BA01814781

1409 refrigerator, electric Kenmore 25369822890 BA01710237

1410 refrigerator, electric Kenmore 25369822890 BA01710187

1411 generator 5kw 5.0kw Honda EM5000S GC05-2986004

1412 weatherport 18 x 25ft Weatherport 1800 nfa

1413 weatherport 18 x 25ft Weatherport 1800 nfa

1414 weatherport 8 x 15ft Weatherport 800 nfa

1415 weatherport 8 x 15ft Weatherport 800 nfa

1416 boonie barn 12 x 16ft Boonie Barn nfa nfa

1417 camera, digital Nikon 990

1418 computer, laptop Gateway Solo 0017858551

1419 jack, pallet Lift-Rite 50001bs. 0200

1420 radio, hand held, VHF-UHF ICOM F3S 064908

1421 radio, hand held, VHF-UHF ICOM F3S 064906

1422 radio, hand held, VHF-UHF ICOM F3S 064907

1423 phone, mini-m NEC Planet 1 8900

1424 telex, inmarsat-c Thrane &Thrane M58162

1425 weatherport 12 x 25ft Weatherport 12000s nfa

1426 weatherport 12 x 25ft Weatherport 12000s nfa

1427 weatherport 12 x 25ft Weatherport 12000s nfa

1428 weatherport 12 x 25ft Weatherport 12000s nfa

1429 weatherport 12 x 25ft Weatherport 12000s nfa

1430 weatherport 15 x 30ft Weatherport 1500 nfa

1431 weatherport 15 x 30ft Weatherport 1500 nfa

1432 weatherport 8 x 10ft Wealherport 800 nfa

1433 weatherport 8 x 15ft Wealherport 800 nfa

1434 weatherport 8 x 25ft Weatherport 800 nfa

1435 weatherport 8 x 25ft Wealherport 800 nfa

1436 weatherport 8 x 25ft Weatherport 800 nfa



1437 weatherport 8 x 25ft Weatherport 800 nla

1438 weatherport 8 x 25ft Weatherport 800 n/a

1439 weatherport 8 x 25ft Weatherport 800 n/a

1440 weatherport 8 x 25ft Weatherport 800 n/a

1441 incinolet toilet Research Products/ TR-3S00watt 26723
Blankenship

1442 shotgun, 12 gauge Remington H70 C612805M

1443 GPS Magellan 12CX 95924127

1444 GPS Magellan 12CX 95924133

1445 camera, video recorder Sony CCD-TR84 25233

..

1446 altimeter/barometer Vaisala AIR-HB-1A OL4869

1447 drill, power head, jiffy Feldmann 30, 3hp 0109403

1448 generator 2.5kw 2.5kw Honda EM2500XK1

1449 generator 2.5kw 2.5kw Honda EM2500XK1

1450 water treatment plant, portable US Filter V2014GN 1EP4V2920X1001374

1451 radio, hand held, VHF Kenwood TK-260G 20700641

1452 radio, hand held, VHF Kenwood TK-260G 20700642

1453 radio, hand held, VHF Kenwood TK·260G 20700643

1454 radio, hand held, VHF Kenwood TK-260G 20700644

1455 radio, hand held, VHF Kenwood TK-260G 20700649

1456 radio, hand held, VHF Kenwood TK-260G 20700650

1457 radio, hand held, VHF Kenwood TK-260G 20700651

1458 radio, hand held, VHF Kenwood TK-260G 20700652

1459 radio, hand held, VHF Kenwood TK-260G 20700653

1460 radio, hand held, VHF Kenwood TK-260G 20700654

1461 radio, hand held, VHF Kenwood TK-260G 20700655

1462 radio, hand held, VHF Kenwood TK-260G 20700656

1463 radio, hand held; VHF Kenwood TK-260G 20700657

1464 radio, hand held, VHF Kenwood TK-260G 20700658

1465 radio, hand held, VHF Kenwood TK-260G 20700659

1466 radio, hand held, VHF Kenwood TK-260G 20700660
1467 radio, mobile/base AlC ICOM IC-A200 03405
1468 telex, inmarsat-c Thrane &Thrane TT-9805 924042
1469 antenna, telex Thrane &Thrane 403005-001 9620773
1470 solar panel for iridium Motorola SPN4567B 001639

1471 computer, laptop IBM ThinkPad 78-AAGZ7
1472 computer, laptop IBM ThinkPad ·78-AAFFO

1473 phone, iri.dium Motorola 9500 300001000476090
1474 phone, iridium Motorola 9500 30000100073960
1475 phone, iridium Motorola 9500 30000100074120
1476 phone, iridium Motorola 9500 30000100079530
1477 phone, iridium Motorola 9500 300001000179550
1478 phone, iridium Motorola 9500 300001000272670
1479 phone, iridium Motorola 9500 300001000363540
1480 phone, iridium Motorola 9500 300001000469260
1481 phone, iridium Motorola 9500 ·300001000572900
1482 phone, iridium Motorola 9500 300001000868580
1483 phone, iridium Motorola 9500 300001000074570
1484 solar panel for iridium Motorola SPN4567B 004567A
1485 phone, Comsat Thrane &Thrane TT-3080A 99420248
1486 phone, Comsat Thrane &Thrane TI-3080A 99420732
1487 phone, iridium Motorola 9500 300001000076210
1488 phone, iridium Motorola 9500 300001000172800
1489 phone,iridium Motorola 9500 300001000360830
1490 phone, iridium Motorola 9500 300001000465240
1491 radio, hand held, VHF Kenwood TK-260G 20800448



1492 radio, hand held, VHF Kenwood TK-260G 20800449

1493 radio, hand held, VHF Kenwood TK-260G 20800450

1494 radio, base station, VHF-FM Kenwood TK-760G 21000231

1495 radio, base station, VHF-FM Kenwood TK-760G 21000232

1496 power supply, radio ICT Ltd. ICT12012-11AX 11AX174910

1497 power supply, radio ICT Ltd. ICT12012-11AX ICT12012-11AX

1498 phone, iridium Motorola 9500 300001000476760

1499 phone, iridium Motorola 9500 300001000665000

1500 phone, iridium Motorola 9500 300001000671550

1501 fork lift Yale ERP030TDN36SE077 N538268

1502 generator 125kw Caterpillar 3116A 1NJ00562

1503 generator 125kw Caterpillar 3116A 1NJ00563

1504 fork lift Caterpillar IT28G 8CR01860

1505 generator module, 1ea. 50kw, Pacific Detroit Diesel 50ROZJ & 80ROZJ 0622347, 0624236
1ea.80kw

1506 building, portable 10 x 60ft ATCO lab module A 160994001

1507 building, portable 10 x 60ft ATCO lab module A 160993996, 160993995

1508 building, portable 10 x 60ft ATCO lab module B 160994000, 160993999

1509 building, portable 10 x 60ft ATCO lab module B 160993997, 160993998

1510 shotgun, 12 gauge Mossberg 500 Persuader P696812

1511 boonie barn 12 x 16ft Boonie Barn nla fila

1512 heater, electric Toyostove Laser 731 K07FF731

1513 trailer van, truck 40ft Utility Trailer Co. nla 1UYVS2450EU9641 02

1514 trailer van, truck 40ft Alloy Trailers TVT-46 1ALSR0285FS085205

1515 generator, thermo-electric Teledyne 50 watt

1516 generator, thermo-electric Teledyn 50 watt

1517 building, for thermoelectric gen. 8x 12 x 8'x12'x8'
8ft

1518 TVNCR Sharp 13VT-L100 523269

1519 generator 5kw 5.0kw Honda EM5000S

1520 All Terrain Vehicle 4x4 Yamaha 300cc, Timberwolf JY44KDW01 WA115282

1521 All Terrain Vehicle 4x4 Yamaha 300cc, Timberwolf JY44KDW03WA117406

1522 millvan 20ft nla fila

1523 snowmachine Polaris Wide Track LX 4XASU4BSOYC019250
1524 snowmachine Polaris Wide Track LX 4XASU4BS4YC019493
1525 All Terrain Vehicle 4x4 Kawasaki 300cc JKALF8C17WB567456
1526 trailer, ATV Goertzen tag-a-Iong, 30-60-M 48918

1527 phone, iridium Motorola 9500 SWF3180JCL4A488D5

1528 phone, iridium Motorola 9500 SVVF3180JBL4A458E5

1529 All Terrain Vehicle 4x4 Suzuki . 300cc, King Quad JSAAK43A1Y2104016

1530 All Terrain Vehicle 4x4 Suzuki 300cc, King Quad JSAAK43A5Y21 03984
1532 generator 1kw 1:0kw Honda EX1000 GC03-1157665
1533 generator 5kw 5.0kw Honda EM5000S GC05-2986006



1534 trailer, ATV Goertzen aluminum 90512395

1535 boat, outboard motor Evenrude E55RCNB C7152921

1536 radio repeater, VHF Kenwood TKR-720 91100019

1537 radio, base station ICOM IC-F320 57456

1538 camera, digital Hewlett Packard 618 Photo Smart 6092216

1539 camera, digital Hewlett Packard 618 Photo Smart 6054258

1540 camera, digital Hewlett Packard 618 Photo Smart 6054146

1541 oven/range, propane Crosley C31000PAW 33294518WW

1542 refrigerator, electric 18 cu. Ft GE TBX18-GABKRWW ST588757
..

1543 generator, hybrid electrical Energia Total firefly 050004
system

1544 generator 3.5kw 3.5kw Honda EM3500 EA6-31 04915

1545 generator 5kw 5.0kw Honda 5000 EAA7-1159719

1546 incinolet toilet Research Products/ TR-3600watt 26721
Blankenship

1547 trailer, ATV Goertzen tag-a-Iong, 30-60-M 48916

1548 generator 1kw 1.0kw Honda EX1000 EA4-1140423

1549 generator 1kw 1.0kw Honda EU1000i EZGA-1042322

1551 oven, drying VWR Scientific Products 1380FM 1200399

1552 radio, hand held, VHF, ICOM IC-A3 16868
ground/air

1553 radio, hand held, VHF, ICOM IC-A3 16870
ground/air

1554 radio, hand held, VHF, ICOM IC-A3 17147
ground/air

1555 radio, mobile Kenwood TK-280K 11100470

1556 radio, mobile Kenwood TK-280K 20200274

1557 radio, hand held, VHF, ICOM IC-A3 17176
ground/air

1558 radio, hand held, VHF, ICOM IC-A3 17177
ground/air

1559 radio, hand held, VHF, ICOM IC-A3 16959
ground/air

1560 solar panel for iridium Motorola SPN4567B 0022552
1561 fork lift Caterpillar T300 5GB08384

1562 snowmachine 6111bs Bombadier/Skidoo Skandic, SWT YK3S209832ROO0156
1563 generator 3kw 3.0kw Honda EB3000i GCAE-1729303
1564 generator 5kw 5.0kw Honda EB5000 GC05-3452484
1566 generator 1kw 1.0kw Honda EU1000i EZGA-1060770
1567 millvan 20ft Busby MFG. INC. PS-CT-8220-AM-PL BUll 100567

1568 millvan 20ft Hyundai Mexico HDM-1CC'-4530 CMCU205106

1569 millvan 20ft DMCU100674

1571 generator 1kw 1.0kw Honda EU1000i EZGA-1059461

1572 generator 5kw 5.0kw Honda EB5000 GC05-3059663

1573 generator 3kw 3.0kw Honda EU3000is EZGF-1040059



1574 generator 3.5kw 3.5kw Honda EM3500X GC04-1153103

1575 module, Incubation 18 x 20ft VPR 1820 IMOO01

1577 sled, cargo, metal 7ft5in x American Boiler custom custom
23'

1578 sled, cargo, metal 7ft5in x American Boiler custom custom
23'

1579 ~ ..>.• )··.·•••.·•••••••;F.·•••• ·· .. •· •.••.• > IF:>;;•• ·• , ·;.··.Z:; ... ,»
IThinkPad

...•".... ; .. ··E.'· .
1580 computer, laptop IBM 78-HMMH2

1581 phone, mini-m Thrane & Thrane TI-3060A 99306140

1582 phone, mini-m Thrane & Thrane TI-3060A 99306897

1583 phone, mini-n1 Thrane & Thrane TI-3060A 00304891

1584 phone, mini-m Thrane & Thrane TI-3060A 00310021

1585 phone, mini-m Thrane & Thrane TI-3060A 00310059

1586 phone, mini-m Thrane & Thrane TI-3060A 00310099

1587 phone, mini-m Thrane & Thrane TI-3060A 00310153

1588 phone, mini-m Thrane & Thrane TI-3060A 00310217

1589 phone, mini-m Thrane & Thrane TI-3060A 00310367

1590 phone, mini-m Thrane & Thrane TI-3060A 00310374

1601 camera, digital Nikon 5000 3515584

1602 heater, herman nelson Aero-Tech BT400-10 10~5032

1603 computer, laptop IBM ThinkPad 78-HMMK9

1604 computer, laptop IBM ThinkPad 78-HMML2

1605 computer, laptop IBM ThinkPad 78-HMMK8
1606 generator 5kw 5.0kw Honda EB5000XK1

1607 GPS Garmin GPS III Plug

1608 GPS Garmin GPS III Plus

1609 Piston Bully Kaasorbohrer PB100 100982.10341 K30000
1610 tent, arctic oven 10x20ft Alaska Tent & Tarp T01020 n/a
1611 tent, western habitat 20ft Western Shelter H020 n/a

1612 GPS Garmin eTrex 77627405
1613 GPS Garmin eTrex 77627413
1614 GPS Garmin eTrex 77627432
1617 generator 1kw 1.0kw Honda EU1000i EZGA-1100089

1618 groomer, snow 10' Maxey 10ft Idaho Special 287
1621 track loader, 933C CAT 3046 CAT0933CE5JS00501
1622 millvan 20ft Genstar HD-1CC-951 GSTU3349901
1623 millvan 20ft ITEL FI061 30/59684·
1624 millvan 20ft Busby Inc. PS-CT-8220-AM-CM DMCU100633

1625 snowmachine 6111bs BombadierlSkidoO Skandic, SWT YK35181211ROO0289
1626 freezer Big Dog Scientific -20F
1627 groomer, snow 8ft Maxey 8 ft Idaho Special MMC-IS01-283
1628 Radome 18ft AFC 18DVS15.4/sfclc
1629 sewing machine JUKI DNU241NH DNUBL03435
1630 snowmachine 6111bs BombadierlSkidoo Skandic, SWT . YK35181211ROO0275
1631 snowmachine 6111bs BombadierlSkidoo Skandic, SWT YK35181211ROOOO09
1632 bladder, fuel 10,OOOga Aero Tech Lab 105745 21504517

I

1633 liner, bladder, fuel 10,OOOga AeroTech Lab 200400-745 custom
I

1634 liner, bladder, fuel 10,OOOga Aero Tech Lab 200400-745 . custom
I

1635 liner, bladder, fuel 10,OOOga Aero Tech Lab 200400-745 custom
I

1636 module, bath MTH, Inc bath module MOLU505169



1637 sled, cargo, LC-130 offload American Boiler custom 6/1/01

1638 saw, table 10" Delta contractors 180302

1639 saw, table 10" Delta contractors 88C12961

1640 saw, band 14" Reliant DD90 1053497

1641 compressor, air Speedaire 52628C 5723649081

1642 compressor, air Makita MAC2200 9962085493

1643 welder, arc Lincoln Electric AC-150/4.5 AS A163257

1644 scale General Electrodynamics MD-40 31294

1645 scale General Electrodynamics MD-40 31295

1646 scale General Electrodynamics MD-40 31293

1647 scale General Electrodynamics MD-40 31292

1648 jack, pallet ECOA EZ Stacker 1260468

1649 computer, laptop IBM ThinkPad 23-VLN52

1650 boat, outboard motor 30hp, Yamaha 30hp 6JB-2179X-20
15"

1651 phone, iridium Motorola 9500 300001000070560
1652 phone, iridium Motorola 9500 300001000178840
1653 phone, iridium Motorola 9500 300001000268960
1654 phone, iridium Motorola 9500 300001000271350
1655 phone, iridium Motorola 9500 300001000566510

1656 phone, iridium Motorola 9500 300001000674690
1657 phone, iridium Motorola 9500 300001000677840
1658 phone, iridium Motorola 9500 300001000764460
1659 phone, iridium Motorola 9500 300001000864940
1660 phone; iridium Motorola 9500 300001000867690
1661 computer, laptop IBM ThinkPad AK-V3BAB
1662 computer, laptop IBM ThinkPad AK-V3BA3
1663 server Dell Power Edge 500se C8Q8C11

..
1664 phone, iridium Motorola 9500 300001000277670
1665 phone, iridium Motorola 9500 300001000176080
1666 phone, iridium Motorola 9500 300001000170280
1667 phone, iridium Motorola 9500 300001000380510
1668 phone, iridium Motorola 9500 300001000118470
1669 phone, iridium Motorola 9500 300001000513140
1670 phone, iridium Motorola 9500 300001000511380
1671 phone, iridium Motorola 9500 300001000510090
1672 phone, iridium Motorola 9500 300001000515450
1673 phone, iridium Motorola 9500 300001000569430
1674 docking station, iridium Motorola 9570 n/a
1675 docking station, iridium Motorola 9570 n/a
1676 docking station, iridium Motorola 9570 177851
1677 docking station, iridium Motorola 9570 483349
1678 docking station, iridium Motorola 9570 483331
1679 docking station, iridium Motorola 9570 483731
1680 radio, hand held, VHF, lCOM IC-A3 019324

ground/air
1682 phone, iridium Motorola 9505 300001001053390
1683 phone, iridium Motorola 9505 300001001057390
1684 phone, iridium Motorola 9505 300001001051490
1685 phone, iridium Motorola 9505 300001001054480
1686 phone, iridium Motorola 9505 300001001056380
1687 phone, iridium Motorola 9505 300001001058390
1688 phone, iridium Motorola 9505 300001001055890



1689 phone, iridium Motorola 9505 300001001052430

1690 solar panel for iridium Motorola SPN4567A 000760

1691 boat, inflatable 17ft Avon W535 336636K001

1692 shelving Pence OA-36929 n/a

1693 module, berthing ATCO 3 unit sleeper 036016320

1694 truck Chevrolet Surburban 1G8GK26M5GF194220

1696 plane hanger 40 )(40 x Cover"lt R10W/10 n/a
14ft

1697 snowmachine 5731bs BombadierlSkidoo Skandic, WT YK35181471 R000508

1698 snowmachine BombadierlSkidoo Skandic, LT YK3S210242ROOO097

1699 computer, laptop IBM ThinkPad 78-CDMPW

1700 snowmachine BombadierlSkidoo Skandic, LT YK3S210292ROOO094

1701 truck Chevrolet CV30943, crew 1GCHV33J4JJ139392

1702 truck Chevrolet CV30943, crew 1GCHV33J9JJ139887

1703 computer, laptop IBM ThinkPad 78-CDMLH

1704 computer, laptop IBM ThinkPad 78-CDMHY 03/02
1705 generator 3kw 3.0kw Honda EB3000c GCAE-1501665
1706 generator 1kw 1.0kw Honda EU1000i EZGA-1070905
1708 millvan 20ft Graff n/a PWSU7670255
1709 millvan 20ft Graff n/a PWSU2020534
1710 groomer, snow Yellowstone Track n/a 362002

Systems

1711 GPS Garmin GPS12 36822297
1712 computer, laptop IBM ThinkPad 78-CDMKB 03/02
1713 radio, mobile/base Ale ICOM IC-A200 24733
1714 snowmachine BombadierlSkidoo Skandic 368700338
1715 snowmachine BombadierlSkidoo Skandic 368701097
1716 generator 5kw 5.0kw Honda EG5000 GC05-2147984
1717 generator 3kw 3.0kw Powergaurd OHV30 G912782
1718 generator 3kw 3.0kw Powergaurd OHV30 J913706
1719 generator 3kw 3.0kw Honda EB3000c GCAE-1501055
1720 generator 1kw 1.0kw Honda EU1000i EZGA-1070911
1721 truck Ford F350, Crew cab, 4x4 IFTSW31 FIIED90512
1722 truck Ford F350, Crew cab, 4x4 IFTSW31 F31 ED90527

1723 generator 2kw 2.0kw Honda EU2000i EAAJ-1029139
1724 generator 2kw 2.0kw Honda EU2000i EAAJ~1029138
.1725 generator 3kw 3.0kw Honda EM3000c EZGP-1100668

1726 generator 5kw 5.0kw Honda EM5000SXK1 GC05-3096376

1727 snowmachine BombadierlSkidoo Tundra R 2BPS327862VOO0205

1728 snowmachine BombadierlSkidoo Tundra R 2BPS327822VOO01352

1729 snowmachine 6111bs Bombadier/Skidoo Skandic, SWT YK3S209862ROO0152

1730 trailer, ATV/Snow machine 2000lbs Goertzen Trailer, LTD 2PS135 2WZTS131720006153

1731 generator 7.5kw 7.5kw Powergaurd XL7500E A890723
1732 meter, amp Fluke 36 75202752
1733 meter, amp Fluke 79111 77990446
1734 power supply, radio Astron RS-20A 9405705



1735 radio, mobile Motorola MaxTrac 300 428ARA2745

1736 millvan 20ft Royal Arctic nfa RALU2017873

1738 generator module, 1ea. 50kw, Pacific Detroit Diesel 50ROZJ & 80ROZJ 0622348, 0624235

1ea.80kw

1739 meter, amp Fluke 36 78200804

1740 meter, amp Fluke 23 series II 66090458

1741 GPS Garmin GPS 12 36844278

1742 GPS Garmin GPS III 92195077

1743 boat, alaskan 20ft Genmar Boats Lund ZLUV0497J697

1744 boat, outboard motor 50hp Honda BAlS 3222236

1745 All Terrain Vehicle 2x4 Honda TRX,350TM1 478TE24231A100961

1746 All Terrain Vehicle 2x4 Honda TRX,350TM1 478TE24271A100686

1747 •>,\» ,.,< ,., > Id"'·.. '·.·.'· ..,••·••··•• /' ,. .\, ; .; .. .. '

1748 oven, drying VWR Scientific Products 1380FM 0600598

1749 oven, drying VWR Scientific Products 1380FM 9071070

1750 freezer, iso temp Revco 1825UA34 T01 L532536-TL

1751 module, lab 18f-4x7f- BMIL International 020075
9x8f-6

1752 catwalk American Boiler nfa 00001

1753 generator 125KW Caterpillar XQ125 DED00197

1754 Res. Module

1761 generator 2kw 2.0kw Honda EU2000i EAAJ-1045044

1763 generator 1kw 1.0kw Honda EU1000i EZGA--1071267

1764 generator 2kw 2.0kw Honda EU2000i EAAJ-1044804

1765 generator 1kw 1.0kw Honda EU1000i EZGA-1070505

1766 generator 3kw 3.0kw Honda EB3000c EZGP-1102865

1767 generator 5kw 5.0kw Honda EB5000 GC05-3453136

1768 GPS Garmin GPS12 36844279

1769 heater, herman nelson Aero-Tech BT400-10 105035

1770 generator module, 2 ea. 96kw, Precision Power YD35059 U744869G,U744865G
wI snowmelter

1771 solar panel 25w Powerline Expedition nfa

1772 solar panel 25w Powerline Expedition nfa

1773 analyzer, antenna SWR MFJ MFJ-259B nfa

1774 radio, headset, VHF AC David Clark H10-13.4 unknown

1781 phone, iridium Motorola 9500 300001000867460
1782 computer, desktop Dell Dimension 4400

1783 computer, rack mount Cyber Research N1T6P OAK91FJ8JT
1784 computer, rack mount Cyber Research N1T6P 3QR61Y7Y72
1785 computer, keyboard Cyber Research GFA1518 A2452225A
1786 satellite dish, Starband 6ft Channel Master 360
1787 satellite dish, Starband 6ft Channel Master 360
1788 modium, iridium Motorola 9505 nfa

1789 modium, iridium Motorola 9505 nfa

1790 net-radiometer Kipp & Zonen CNR-1 20502
1791 transceiver, wireless data Free Wave Technologies FGR-115RC 911-7363

1792 transceiver, wireless data Free Wave Technologies FGR-115RC 911-7363

1793 instrument,ice dector Good Rich Corp 0871LH1 0871LH1
1794 printer, wire marker Brady I.D, Pro 547974

1795 computer, laptop IBM ThinkPad KPPTXRZ

1796 computer, laptop IBM ThinkPad 78RX486
1797 computer, laptop Dell OptiPlex GX60 JWWXL21

1798 phone, iridium Motorola 9505 300001001053470

1799 phone, iridium Motorola 9505 300001001058380



1800 radio, base station, VHF-FM Kenwood TK-760G 41101185

1801 power supply, 15amp Innovative Circuits ICT12012-15A 15AO18005026

1871 phone, iridium Motorola 9500 300001000677550

1872 phone, iridium Motorola 9500 300001000741390

1873 solar panel for iridium Motorola SPN4567B 001629

1874 radio, base station ICOM IC-M70QPRO 06993

1875 antenna tuner, automatic ICOM AT-130 26033

1876 radio, hand held, VHF, ICOM IC-A4 17709
ground/air

1877 radio, hand held, VHF, ICOM IC-A110 004746
ground/air

1878 radio, harid held, VHF, ICOM IC-A110 004747
ground/air

1879 radio, hand held, VHF, ICOM IC-A4 17710
ground/air

1880 radio, hand held, VHF, ICOM IC-A3 19325
ground/air

1911 radio, hand held, VHF Kenwood TK-260G-1 41101192

1912 radio, hand held, VHF Kenwood TK-260G-1 41101195

1913 radio, hand held, VHF Kenwood TK-260G-1 41101191

1914 radio, hand held, VHF Kenwood TK-260G-1 41101198

1915 radio, hand held, VHF Kenwood TK-260G-1 41101194

1916 radio, hand held, VHF Kenwood TK-260G-1 41101193

1917 radio, hand held, VHF Kenwood TK-260G-1 41101200

1918 radio, hand held, VHF Kenwood TK-260G-1 41101199

1919 power supply, 15amp Innovative Circuits ICT12012c15AMP 15A018005028

1920 power supply, 15amp Innovative Circuits ICT12012-15AMP 15A018005025

1921 power supply, 15amp Innovative Circuits ICT12012-15AMP 15A018005029

1922 radio, mobile, VHF·FM Kenwood TK-760HG 41101481

1923 radio, mobile, VHF-FM Kenwood TK-760HG 41101485

1924 radio, mobile, VHF-FM Kenwood TK-760HG 41101116

1925 radio, mobile, VHF-FM Kenwood TK-760HG 41101117

1926 radio, mobile, VHF-FM Kenwood TK-760HG 41101118
1927 radio, mobile, VHF-FM Kenwood TK-760HG 41101119

1928 radio, mobile, VHF-FM Kenwood TK-760HG 41101120
1931 snowmachine Rybinsk Buran

1932 boat, diesel Yamaha Volvo-Penta 2204130498
1933 life, crane Japan NANCELPC35AF 53591211
1934 phone, mini-m Thrane &Thrane TI-3060A 00310043
1935 track loader Kharkov Tractor Plant HTZ-10 10HK9706012
1936 generator, diesel-electric Ynmar L100AE-DEO C187-99
1937 generator, diesel-electric Ynmar 4TNE88-GIA 20784
1938 GPS Garmin eTrex Legend 85153169
1939 GPS Garmin eTrex Legend 85153168
1940 millvan 20ft NMC629
1941 solar panel for iridium Motorola SPN4567A 000700
1942 solar panel for iridium Motorola SPN4567A 000830
1943 solar panel for iridium Motorola SPN4567A 000962
1944 wireless, outdoor router Lucent ROR-1000 02UT21250087
1945 wireless, outdoor router Lucent ROR-1000 03UT08230147
1946 wireless, outdoor router Lucent ROR-1000 unknown
1947 wireless, outdoor router Lucent ROR-1000 00UT44252381
1948 radio, mobile, VHF FM Kenwood TK 760-HG 50100942
1949 radio, mobile, VHF FM Kenwood TK 760-HG 50101080

1950 radio, mobile, VHF FM Kenwood TK 760-HG 50101077

1951 Power Supply, 15 Amp ICT Ltd. ITC1201215AX unknown
1952 power supply, 30 amp ICT Ltd. ict1201230A 30AO19002643
1953 power supply, 30 amp ICT Ltd. ict1201230A 30AO19002642
1954 radio, handheld, VHF FM Kenwood TK-280K 20800352



1955 radio, handheld, VHF FM Kenwood TK-280K 20800353

1956 radio, handheld, VHF FM Kenwood TK·280K 20800351

1957 radio, headset, VHF AC David Clark H10-13.4 5965014461530

1958 radio, handheld, VHF AC lcom ICA3 20917

1959 radio, handheld, VHF AC Icom ICA3 20918

1960 radio, handheld, VHF AC Icom ICA3 20919

1961 pager, iridium Motorola 9501 nfa

2461 Polar Station Building Constructed

2462 generator, diesel-electric Vepr

2463 phone, satelite AIT Qualcomm GPS
1600

2464 electric set, wind Incine 300 neo

2465 electric set, wind Incine 300 neo

2466 electric set, wind Incine 300 neo

2467 tractor DT-75 DC2

2468 trailer 2PTS-4,5

2469 snowmobile Buran C640A

2470 meter, electric salinity GM65

2471 meter, sea level GMU-2

2472 meter, cloud height IV01m

2473 meter, current Vector- 2

2474 windicator M-63MI

·.7~~'i" ··.·.,.)/·';i.;.;,·/.i',.)'...... ···.ii) .....' ,·./',ii ·.'i ..'.'.' ,'i i otals.),' .•...• ,.
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Hinzman/Nolan 1 $ 2,500.00 Good 1999. transferred 09/29/2003

532 1 $ 2,500.00 Fair 1999 transferred 06/05/2003

SRI 1 $ 2,500.00 Good 1997 transferred 06/14/2003

SRI 1 $ 2,500.00 Good 1997 transferred 09/29/2003

Disposed 0 $ - Disposed 380122-M-18

Disposed 0 $ - Disposed 380122-M-18

Disposed 0 $ - Disposed 380122-M-18

Disposed 0 $ - Disposed 380122-M-18

Disposed 0 $ - Disposed transferred

Disposed 0 $ - Disposed transferred
Disposed 0 $ - Disposed transferred

..

Disposed 0 $ - Disposed transferred .

Disposed 0 $ - Disposed transferred

Disposed. 0 $ - Disposed transferred

Disposed 0 $ - Disposed transferred

532 1 $ 3,406.00 Good 1999 transferred 04/15/2003
KISS 1 $ 3,406.00 Fair n/a 09/03/2003
PFS 1 $ 2,200.00 Good 2000 380122-M-62 04/15/2003
PFS 1 $ 2,200.00 Good 2000 380122-M-62 04/15/2003

PFS 1 $ 3,500.00 Good 2000 380122-M-62 04/15/2003
PFS 1 $ 2,700.00 Good 2000 380122-M-62 04/15/2003
SRI 1 $ 800.00 Good 1997 transferred 09/29/2003
SRI 1 $ 1,682.00 Good 2000 CA163 09/29/2003
Fairbanks 1 $ 750.00 Fair 2000 transferred
Nome 1 $ 3,000.00 Good 1998 transferred 08/01/2003
DMCU100633

Nome 1 $ 3,610.00 Good 1998 transferred 08/01/2003
DMCU100633
Harper/Pfeffer 1 $ 300.00 Good 2000 CA006 04/29/2003
Harper/Pfeffer 1 $ 300.00 Good 2000 CA006 04/29/2003

'SRI 1 $ 300.00 Good 2000 CA006 09/29/2003
SRI 1 $ 300.00 Good' 2000 CA006 09/29/2003
SRI 1 $ 2,895.00 Good 2000 380122-M-173 09/29/2003
Hinzman 1 $ 2,895.00 Good 2000 380122-M-173 09/29/2003
Hinzman 1 $ 1,995.00 Good 2000 380122-M-173 09/29/2003
Sturm 1 $ 1,995.00 Good 2000 380122-M-173 09/29/2003
SRI 1 $ 1,995.00 Good 2000 380122-M-173 09/29/2003



Disposed 0 $ Disposed 1988 transferred

PFS $ 2,700.00 Good 2000 380122-M-01 04/15/2003

PFS $ 3,500.00 Good 2000 380122-M-01 04/15/2003

PFS Wharehouse $ 700.00 Fair transferred 04/01/2003

unknown $ 1,200.00 Fair transferred

Nome $ 1,200.00 Fair transferred 08/01/2003

DMCU100674

Alert $ 705.00 Good 2000 380122-M-19

Alert $ 705.00 Good 2000 380122-M-19

PFS $ 2,700.00 Good 2000 380122-M-62 04/15/2003

Fairbanks $ 2,200.00 Good 2000 380122-M-01 04/15/2003

Summit 1 $ 769.00 Good 2000 380122-M-07 08/01/2003

PFS 1 $ 769.00 Good 2000 380122-M-07 04/15/2003

Disposed 0 $ Disposed trahSferred

Disposed 0 $ Disposed transferred

Disposed 0 $ Disposed transferred

2,400.00 transferred 04/15/2003
2,400.00 transferred 09/29/2003
3,615.00 transferred 04/15/2003
3,615.00 transferred 08/01/2003

144.00 transferred 08/01/2003
144.00 transferred 04/15/2003
144.00 transferred 09/29/2003

Disposed Disposed

SRI 1 $ 800.00 Poor 1997 transferred 09/29/2003

Disposed 0 $ Disposed transferred

Sturm $ 800.00 Good 1997 transferred 05/01/2003

SRI $ 800.00 Good 1997 transferred 09/29/2003

SRI $ 800.00 Good 1997 transferred 09/29/2003

SRI $ 400.00 Fair 1997 transferred 04/15/2003



Disposed 0 $ - Disposed transferred

. SRI 1 $ 1,069.00 Fair 1997 transferred 09/29/2003

SRI 1 $ 1,069.00 Fair 1997 transferred 09/29/2003

Disposed 0 $ - Disposed transferred

Disposed 0 $ - Disposed transferred

Disposed 0 $ - Disposed 1996 transferred

Disposed 1 $ - Disposed 1988 transferred

KISS 1 $ 1,400.00 Fair 1996 transferred 08/01/2003

Disposed 0 $ - Disposed 1996 transferred

KISS 1 $ 1,400.00 Fair 1996 transferred 08/0112003

KISS 1 $ 1,400.00 Fair 1996 transferred 08/01/2003

Disposed 0 $ - Disposed transferred

Disposed 0 $ - Disposed transferred

Disposed 0 $ - Disposed transferred

Disposed 0 $ - Disposed transferred

Disposed 0 $ . Disposed

Disposed 0 $ - Disposed transferred

SRI 1 $ 630.00 Fair 1997 transferred 09/29/2003

SRI 1 $ 630.00 Fair 1997 transferred 09/29/2003

532 1 $ 100.00 Fair 1997 transferred 08/01/2003

SRI 1 $ 100.00 Fair 1997 transferred 03/27/2003

Disposed 0 $ - Disposed transferred

Disposed 0 $ - Disposed transferred

SRI 1 $ 594.00 Fair 1995 transferred 09/29/2003

SRI 1 $ 594.00 Fair 1995 transferred 09/29/2003

Disposed 0 $ - Disposed 1995 transferred

SRI 1 $ 656.00 Fair 1994 transferred 09/29/2003

Disposed 0 $ - Disposed transferred

SRI 1 $ 800.00 Good 1998 transferred 09/29/2003

Sturm 1 $ 800.00 Good 1998 transferred 05/01/2003

SRI 1 $ 800.00 Good 1998 transferred 09/29/2003

SRI 1 $ 800.00 Good 1998 transferred 09/29/2003

PFS Warehouse 1 $ 800.00 Fair 1998 transferred 08/01/2003

Fairbanks Garage 1 $ 300.00 Good 2000 transferred 04/15/2003

Fairbanks Garage 1 $ 1,000.00 Fair 1992 transferred 04/15/2003

Trailer 2 1 $ 744.00 Fair 1995 transferred 06/01/2003

Fairbanks 1 $ 329.00 Fair 1999 transferred 04/15/2003
BUU100567

Fairbanks 1 $ 2,399.00 Fair 1998 transferred 04/15/2003

BUll 100567



Disposed

Disposed

'Trailer 2

Fairbanks
BULl100567

Nome
DMCU100633

Fairbanks
BULl100567
Fairbanks Garage

Fairbanks Garage

Fairbanks Garage

Fairbanks
BULl100567
Fairbanks
BULl100567
Fairbanks
BULl100567
Disposed
Disposed

Trailer 2
Barrow
Fairbanks Garage

o

o

o

$

$

$

$

$

$

$

$

$

$

$
$
$

$

$

$
$

744.00

800.00

800.00

4,600.00

2,275.00

1,200.00

1,200.00

1,000.00

1,000.00

1,200.00

3,300.00
800.00
500.00

Disposed

Disposed

Fair

Good

Fair

Good

Fair

Fair

Fair

Unknown

Fair

Unknown

Disposed
Disposed

Unknown
Fair
Fair

transferred

transferred

1995 transferred

transferred

transferred

1998 transferred

transferred

2002 transferred

2002 transferred

1994 transferred

1994 transferred

1988 transferred

transferred
1988 transferred

1990 transferred
transferred
transferred

06/01/2003

04/15/2003

08/01/2003

04/15/2003

04/15/2003

04/15/2003

04/15/2003

04/15/2003

04/15/2003

04/15/2003

06/01/2003

04/15/2003

Trailer 2 1 $ 1,000.00 Unknown transferred 06/01/2003
Trailer 2 1 $ 500.00 Good transferred 06/01/2003
Summit 1 $ 340.00 Good 2000 380122-M-259 06/10/2003
SRI 1 $ 340.00 Good 2000 380122-M-259 04/15/2003
Summit 1 $ 340.00 Good 2000 380122-M-259 06/10/2003
SRI 1 $ 340.00 Good 2000 380122-M-259 06/10/2003
SRI 1 $ 340.00 Good 2000 380122-M-259 06/10/2003
SRI 1 $ 340.00 Good 2000 380122-M-259 04/15/2003
SRI 1 $ 340.00 Good 2000 380122-M-259 06/10/2003
SRI 1 $ 340.00 Good 2000 380122-M-259 06/10/2003
SRI 1 $ 340.00 Good 2000 380122-M-259 05/10/2003
SRI 1 $ 340.00 Good 2000 380122-M-259 05/12/2003
SRI 1 $ 340.00 Good 2000 380122-M-259 05/12/2003
534 1 $ 340.00 Good 2000 380122-M-259 08/01/2003
534 1 $ 340.00 Good 2000 380122-M-259 08/01/2003

mKill,s~s~I2~IIl.Ii~1Iie
Disposed 0 $ - Disposed transferred

KISS
KISS
532
KISS
Disposed o

$
$
$
$

$

9,764.00
100.00

25,000.00
2,200.00

Fair
Fair

Good
Good

Disposed

transferred
transferred

1975 transferred
transferred
transferred

04/15/2003
04/15/2003
08/01/2003
08/01/2003

SRI
KISS
KISS

$
$
$

2,500.00
1,000.00
1,200.00

Fair
Good
Good

1995
1998
1995

transferred
transferred

. transferred

09/29/2003
04/15/2003
04/15/2003



KISS 1 $ 2,000.00 Good 1995 transferred 04/15/2003

534 1 $ 2,532.00 Poor transferred 08/01/2002

PFS Wharehouse 1 $ 5,792.00 Poor 1997 transferred 04/01/2003

534 1 $ 250.00 Good 1999 transferred 08/01/2003

534 1 $ 250.00 Fair 1999 transferred 08/01/2003

534 1 $ 7,200.00 Good 1993 transferred 08/01/2003

KISS 1 $ 18,000.00 Fair 1987 transferred 08/01/2003

532 1 $ 500.00 Fair transferred 08/01/2003

532 1 $ 20,455.00 Fair transferred 08/01/2003

KISS 1 $ 20,454.00 Fair 1992 transferred 08/01/2003

532 1 $ 600.00 Good 1999 transferred 08/01/2003

532 1 $ 600.00 Good 1999 transferred 04/15/2003

SRI 1 $ 222.00 Fair 1999 transferred 09/29/2003

SRI 1 $ 222.00 Fair 1999 transferred 09/29/2003

SRI 1 $ 222.00 Poor 1999 transferred 09/29/2003

SRI 1 $ 222.00 Fair 1999 transferred 09/29/2003

532 1 $ 100.00 Good 1998 transferred 04/15/2003

532 1 $ 100.00 Good 1998 transferred 04/15/2003

532 1 $ 2,500.00 Good 1995 transferred 04/15/2003

532 1 $ 4,595.00 Fair 1998 transferred 04/15/2003

532 1 $ 2,000.00 Good 1998 transferred 08/01/2003

534 1 $ 2,820.00 . Poor transferred 08/01/2003

Summit 1 $ 1,200.00 Fair transferred 08/01/2003

Summit 1 $ 2,000.00 Fair transferred 08/01/2003

Summit 1 $ 195,210.00 Good 1999 transferred 08/01/2003

PFS Wharehouse 1 $ 5,792.00 Poor 1997 transferred 04/01/2003

Summit 1 $ 7,200.00 Good 1993 transferred 08/01/2003

Disposed 0 $ - Disposed 1997 transferred

534 1 $ 7,000.00 Good transferred 08/01/2003

Summit 1 $ 11,030.00 Good 1988 transferred 08/01/2003

534 1 $ 600.00 Good 1998 transferred 09/29/2003
534 1 $ 4,350.00 Fair 1997 transferred 08/01/2003

534 1 $ 2,000.00 Good 1998 transferred 08/01/2003

Summit 1 $ 2,850.00 Fair transferred 08/01/2003

534 1 $ 24,000.00 Fair transferred 08/01/2003

Summit 1 $ 1,200.00 Fair transferred 08/01/2003

Disposed 0 $ - Disposed transferred

Summit 1 $ 107,295.00 Fair 1997 transferred 08/01/2003

Summit 1 $ 6,200.00 Good 1992 transferred 08/01/2003
534 1 $ 800.00 Poor transferred 08/01/2003

Summit 1 $ 6,942.00 Poor 1987 transferred 08/01/2003
Summit 1 $ 3,024.00 Good 1989 transferred 08/01/2003

Summit 1 $ 5,200.00 Good transferred 08/01/2003
Summit 1 $ 8,145.00 Fair transferred 08/01/2003

Summit 1 $ 5,741.00 Fair transferred 08/01/2003
Summit 1 $ 100,000.00 Fair 1992 transferred 08/01/2003

Disposed 0 $ - Disposed transferred



Summit 1 $ 7,695.00 Fair transferred 08/01/2003

Summit 1 $ 4,000.00 Fair transferred 08/01/2003

Summit 1 $ 2,000.00 Good transferred 08/01/2003

Summit 1 $ 7,000.00 Good 1987 transferred 08/01/2003

Summit 1 $ 3,500.00 Fair transferred 08/01/2003

PFS Wharehouse 1 $ 5,792.DO Poor 1997 transferred 04/01/2003

Disposed 0 $ - Disposed transferred

Summit 1 $ 2,943.00 Fair 1993 transferred 08/01/2003

Summit 1 $ 2,300.00 Good transferred 08/01/2003

Summit 1 $ 2,450.00 Good transferred 08/01/2003

Summit 1 $ 2,300.00 Good transferred 08/01/2003

Summit 1 $ 2,450.00 Good transferred 08/01/2003
Summit 1 $ 2,300.00 Good transferred 08/01/2003

Summit 1 $ 2,300.00 Good transferred 08/01/2003

Summit 1 $ 2,300.00 Good transferred 08/01/2003

534 1 $ 3,080.00 Fair transferred 08/01/2003

Summit 1 $ 2,532.00 Fair transferred 08/01/2003
Summit 1 $ 2,532.00 Fair transferred 08/01/2003

532 1 $ 4,595.00 Good 1998 transferred 08/01/2003
KISS 1 $ 2,500.00 Good 1995 transferred 08/01/2003
Disposed 0 $ - Disposed transferred

Summit 1 $ 4,968.00 Good 2000 380122-M-38 08/01/2003
Summit 1 $ 4,968.00 Good 2000 380122-M-38 08/01/2003
KISS 1 $ 2,500.00 Good 1999 transferred 08/01/2003
SRI 1 $ 150.00 Good transferred 09/29/2003
SRI 1 $ 6,975.00 Good 1998 transferred 09/29/2003
SRI 1 $ 2,000.00 Good 1998 transferred 09/29/2003
534 1 $ 61,353.00 Poor 1978 transferred 08/01/2003
534 1 $ 11,030.00 Good 1998 . transferred 08/01/2003
534 1 $ 1,445.00 Good 2000 380122-M-57 08/01/2003
Summit 1 $ 2,500.00 Good transferred 08/01/2003
534 1 $ 3,500.00 Fair 1997 transferred 08/01/2003
534 1 $ 1,445.00 Good 2000 380122-M-57 08/01/2003
532 1 $ 2,000.00 Good 1998 transferred 09/29/2003
Disposed 0 $ - Disposed transferred

'. $ -
532 1 $ 100.00 Good 1998 transferred 09/29/2003
532 1 $ 9,999.00 Good 1998 transferred 08/01/2003
Fairbanks 1 $ 1,029.00 Good transferred
Disposed 0 $ - Disposed transferred

532 1 $ 4,700.00 Good 2000 380122-M-43 08/01/2003
532 1 $ 1,000.00 Good 2000 380122-M-43 08/01/2003
534 1 $ 1,049.00 Good 2000 380122-M-42 08/01/2003

Disposed 0 $ - Disposed 2000 380122-M-42

KISS 1 $ 1,457.00 Good 2000 380122-M-61 08/01/2003
KISS 1 $ 949.00 Good 2000 CG177 08/01/2003
534 1 $ 3,024.00 Good transferred 08/01/2003
534 1 $ 2,000.00 Good transferred 08/01/2003
534 1 $ 12,686.00 Fair 1994 transferred 08/01/2003
KISS 1 $ 3,500.00 Good transferred 08/01/2003
KISS 1 $ 400.00 Poor transferred 08/01/2003
PFS 1 $ 119.98 Good 2000 CG005 04/15/2003



KISS 1 $ 119.98 Good 2000 CG005 08/01/2003

KISS 1 $ 119.98 Poor 2000 CG005 08/01/2003

KISS 1 $ 119.98 Good 2000 CG005 08/01/2003

Disposed 0 $ - Disposed transferred

KISS 1 $ 28,575.00 Poor 1997 transferred 08/01/2003

KISS 1 $ 2,400.00 Fair 1998 transferred 08/01/2003

Summit Garage 1 $ 3,000.00 Fair 1988 transferred 08/01/2003

534 1 $ 2,300.00 Good transferred 08/01/2003

Disposed 0 $ - Disposed transferred

534 1 $ 7,000.00 Fair transferred 08/01/2003

Oechel 1 $ 2,740.00 New 2002 380898-M-638 04/15/2003

534 1 $ 599.99 Fair transferred 08/01/2003

Summit 1 $ 6,205.00 Good 2000 380122-M-161 08/01/2003

Summit 1 $ 6,205.00 Good 2000 380122-M-161 08101/2003

Summit 1 $ 13,177.00 Good 2000 381122-M-184 06/01/2003

Summit 1 $ 13,177.00 Good 2000 381122-M-184 06/01/2003

Summit 1 $ 1,418.00 Good transferred 08/01/2003

534 1 $ 595.00 Good 2000 380122-M-49 08/01/2003

Toolik 1 $ 4,084.00 Good transferred 06/01/2003

a.Creek 1 $ 2,400.00 Good 1992 transferred 08/01/2003
Fairbanks 1 $ 1,579.00 Good 2000 380122-M-138 04/15/2003
BULl100567

Nome 1 $ 4,000.00 Good transferred 08/01/2003
DMCU100633

Summit 1 $ 231,672.00 Good transferred 08/01/2003

Summit 1 $ 231,672.00 Good 1997 380579-M-05 08/01/2003
532 1 $ 1,508.00 Good 2000 CG024 08/01/2003

Summit 1 $ 60,350.00 Good 2000 380122-M-151 08/01/2003

534 1 $ 511.50 Good 2000 CG162 08/01/2003
534 1 $ 3,500.00 Good transferred 08/01/2003

532 1 $ 270.00 Good 2000 380122-M-140 08/01/2003

532 1 $ 399.95 Good 2000 CS154 08/01/2003
Summit 1 $ 711.00 Good 2000 380122-M-45 08/01/2002

532 1 $ 1,160.00 Good 2000 CG266 08/01/2003
532 1 $ 1,775.00 Good 2000 CG201 08/01/2003
532 1 $ 580.00 Good 2000 CG204 08/01/2003
532 1 $ 520.00 Good 2000 CG204 08/01/2003
532 1 $ 4,175.00 Good 2000 CA042 08/01/2003

532 1 $ 619.95 Good 2000 GC050 08/01/2003

532 1 $ 247.60 Good 2000 GC050 08/01/2003

Summit 1 $ 1,456.00 Good 2000 GC051 08/01/2003

532 1 $ 595.00 Good 2000 380122-M-49 08/01/2003
534 1 $ 5,729.00 Good transferr.ed 08/01/2003

534 1 $ 9,667.00 Good transferred 08/01/2003

534 1 $ 3,000.00 Good transferred 08/01/2003
534 1 $ 3,351.00 Good transferred 08/01/2003

534 1 $ 4,084.00 Good transferred 08/01/2003



534 1 $ 4,D84.00 Good transferred 08/01/2003

PFS 1 $ 1,750.00 Good transferred

KISS 1 $ 3,295.00 Good transferred 08/01/2003

534 1 $ 5,875.00 Fair transferred 08/01/2003

Disposed 0 $ - Disposed transferred

Toolik 1 $ 529.99 Good 2000 CA120 D6/01/2003

Toolik 1 $ 529.99 Good 2000 CA120 06/01/2003

Toolik 1 $ 529.99 Good 2000 CA120 06/01/2003

Toolik 1 $ 529.99 Good 2000 CA120 06/01/2003

Toolik 1 $ 15,750.00 Good 2000 380122-M-73 06/01/2003

Toolik 1 $ 21,197.00 Good 2000 380122-M-148 06/01/2003

Toolik 1 $ 529.96 Good 2000 CA113 06/01/2003
Toolik 1 $ 529.96 Good 2000 CA113 06/01/2003

Toolik 1 $ 529.96 Good 2000 CA113 06/01/2003
Toolik 1 $ 529.96 Good 2000 CA113 06/01/2003
Fairbanks Garage 1 $ 2,300.00 Fair transferred 04/15/2003

Toolik 1 $ 6,689.00 Good transferred 06/01/2003

Fairbanks 1 $ 6,689.00 Good transferred 04/15/2003
Weatherport

Fairbanks Garage 1 $ 3,351.00 Good transferred 04/15/2003

Fairbanks Garage 1 $ 3,351.00 Good transferred 04/15/2003

Nome 1 $ 4,534.00 Good transferred 08/01/2003
DMCU100674

PFS 1 $ 769.00 Good 2000 380122-M-07 04/15/2003
Fairbanks 1 $ 2,200.00 Good 2000 380122-M-01 04/15/2003
534 1 $ 400.00 Good 2000 380122-M-11 B 08/01/2003
SRI 1 $ 443.00 Good 2000 CG137 09/29/2003
SRI 1 $ 443.00 Good 2000 CG137 09/29/2003
SRI 1 $ 443.00 Good 2000 CG137 09/29/2003
SRI 1 $ 3,297.00 Poor 1998 transferred 09/29/2003
PfS Wharehouse 0 $ 3,000.00 Poor 2002 transferred 08/01/2003

Toolik 1 $ 5,020.00 Good transferred 06/01/2003

Toolik 1 $ 5,020.00 Good transferred 06/01/2003

Toolik 1 $ 5,020.00 Good transferred 06/01/2003

Toolik 1 $ 5,020.00 Good transferred 06/01/2003

.Toolik 1 $ 5,020.00 Good transferred 06/01/2003

PFS Wharehouse 1 $ 6,689.00 Good transferred 04/01/2003

PFS Wharehouse 1 $ 9,667.00 Good transferred 04/01/2003

PfS Wharehouse 1 $ 3,000.00 Good transferred 04/01/2003

PFS Wharehouse 1 $ 3,351.00 Good transferred 04/01/2003

Toalik 1 $ 4,084.00 Good transferred 06/01/2003
Toalik 1 $ 4,084.00 Good transferred 06/01/2003
Taolik 1 $ 4,084.00 Good transferred 06/01/2003



Toolik 1 $ 4,084.00 Good transferred 06/01/2003

Toolik 1 $ 4,084.00 Good transferred 06/01/2003

Toolik
.. 1 $ 4,084.00 Good transferred 06/01/2003

Toolik 1 $ 4,084.00 Good transferred 06/01/2003

Fairbanks 1 $ 1,579.00 Good 2000 380122-M-138 04/15/2003

BUll 100567

PFS 1 $ 600.00 Good 2000 purchase 2000 04/15/2003

KISS 1 $ 300.00 Fair 1999 transferred 08/01/2003

KISS 1 $ 300.00 Fair 1999 transferred 08/01/2003

PFS Wharehouse 1 $ 500.00 Fair transferred 04/01/2003

PFS Wharehouse 1 $ 950.00 New 2002 04/01/2003

534 1 $ 250.00 Good 2000 380122-M-24 08/01/2003

Alert 1 $ 1,149.00 Good 2000 380122-M-20

Alert 1 $ 1,149.00 Good 2000 380122-M-20

Toolik 1 $ 200,000.00 Good transferred 06/01/2003

HinzmanlNolan 1 $ 340.00 Good 2001 380579-M-388 09/29/2003

HinzmanlNolan 2 $ 340.00 Good 2001 380579-M-388 09/29/2003

Hinzman 1 $ 340.00 Good 2001 380579-M-388 09/29/2003

HinzmanlNolan 1 $ 340.00 Good 2001 380579-M-388 09/29/2003

HinzmanlNolan 1 $ 340.00 Good 2001 380579-M-388 09/29/2003

HinzmanlNolan 1 $ 340.00 Good 2001 380579-M-388 09/29/2003

Hinzman 1 $ 340.00 Good 2001 380579-M-388 09/29/2003

Hinzman 1 $ 340.00 Good 2001 380579-M-388 09/29/2003

SRI 1 $ 340.00 Good 2001 380579-M-388 07/10/2003

SRI 1 $ 340.00 Good 2001 380579-M-388 07/10/2003

SRI 1 $ 340.00 Good 2001 380579-M-388 07/10/2003

SRI 1 $ 340.00 Good 2001 380579-M-388 05/08/2003

534 1 $ 340.00 Good 2001 380579-M-388 08/01/2003

534 1 $ 340.00 Good 2001 380579-M-388 08/01/2003

SRI 1 $ 340.00 Good 2001 380579-M-388 04/16/2003

SRI 1 $ 340.00 Good 2001 380579-M-388 04/16/2003

532 1 $ 1,775.00 Good 1999 transferred 04/15/2003

534 1 $ 6,130.00 Good 1999 transferred 08/01/2003

SRI 1 $ 4,500.00 Good 1998 transferred 09/29/2003

SRI 1 $ 950.00 Good 2001 380579-M-411 06/10/2003

SRI 1 $ 2,700.00 Good 2001 380579-M-301 09/01/2003

Summit 1 $ 2,700.00 Good. 2000 nla 04/15/2003

SRI 1 $ 950.00 Good 2001 380579-M-411 05/01/2003

Echelmeyer, K. 1 $ 950.00 Good 2001 380579-M-411 08/01/2003

SRI 1 $ 950.00 Good 2001 380579-M-411 05/01/2003

Marin 1 $ 950.00 Good 2001 380579-M-411 07103/2003

SRI 1 $ 950.00 Good 2001 380579-M-411 04/03/2003

Fairbanks 1 $ 950.00 Good 2001 380579-M-411 09/29/2003

Sturm 1 $ 950.00 Good 2001 380579-M-411 05/01/2003

Harper/Pfeffer 1 $ 950.00 Good 2001 380579-M-411 03/18/2003

SRI 1 $ 950.00 Good 2001 380579-M-411 09/29/2003

Sturm 1 $ 950.00 Good 2001 380579-M-411 05/01/2003

SRI 1 $ 950.00 Good 2001 380579-M-496 09/29/2003

SRI 1 $ 650.00 Good 2001 · SRI-01003 09/29/2003

SRI 1 $ 7,595.00 Good 2001 · 380579-M-376 09/29/2003

Oechel 1 $ 7,595.00 Good 2001. 380579-M-376 05/10/2003

SRI 1 $ 950.00 Good 2001 · 380579-M-496 06/09/2003

SRI 1 $ 950.00 Good 2001 380579-M-496 09/03/2003

KISS 1 $ 950.00 Good 2001 380579-M-496 07/31/2003

KISS 1 $ 950.00 Good 2001 380579-M-496 04/15/2003

SRI 1 $ 950.00 Good 2001 380122-M-259 06/10/2003



SRI 1 $ 340.00 Good 2001 380122-M-259 D5/12/2003

SRI 1 $ 340.00 Good 2001 380122-M-259 06/10/2003

534 1 $ 604.00 Good 2001 3880579-M-388 08/01/2003

532 1 $ 604.00 Good 2001 3880579-M-388 04/15/2003

SRI 1 $ 94.00 New 2001 3880579-M-388 09/29/2003

532 1 $ 94.00 Good 2001 3880579-M-388 04/15/2003

SRI 1 $ 950.00 New 2001 380579-M-496 09/29/2003

Lewis 1 $ 950.00 New 2001 380579-M-496 09/29/2003

SRI 1 $ 950.00 New 2001 380579-M-496 09/29/2003

Scotia 1 $ 22,200.00 Good transferred 08/01/2003

Fairbanks 1 $ 25,578.00 Unknown transferred 08/01/2003

Fairbanks 1 $ 29,337.00 Unknown transferred 08/01/2003

Toolik 1 $ 128,222.00 Good 1998 transferred 06/01/2003

Toolik 1 $ 50,000.00 Fair 1999 transferred 06/01/2003

Toolik 1 $ 168,842.00 Good 1999 transferred 06/01/2003

Toolik 1 $ 168,842.00 Good 1999 transferred 06/01/2003

Toolik 1 $ .168,842.00 Good 1999 transferred 06/01/2003

Toolik 1 $ 168,842.00 Good 1999 transferred 06/01/2003

PFS 1 $ 400.00 Good 2000 purchase 2000 04/15/2003
Fairbanks Garage 1 $ 4,534.00 Good transferred 04/15/2003

Fairbanks 1 $ 2,380.00 Fair 1994 transferred 04/15/2003
BULl100567

Trailer 1 1 $ 4,500.00 Fair 1983 transferred 06/01/2003
Trailer 2 1 $ 4,500.00 Fair 1984 transferred 06/01/2003
Prudhoe Bay 1 $ 5,350.00 Good transferred 08/01/2003
Prudhoe Bay 1 $ 5,350.00 Good transferred 08/01/2003
Prudhoe Bay 1 $ 3,650.00 Good transferred 08/01/2003

Fairbanks Garage 1 $ 400.00 Fair 1999 transferred 04/15/2003

Fairbanks 1 $ 2,275.00 Good transferred 04/15/2003
BULl100567

Russia 1 $ 4,139.00 Fair 1998 transferred OS/20/2003

Russia 1 $ 4,139.00 Fair 1998 transferred OS/20/2003

Disposed 0 $ - Disposed

Q. Creek 1 $ 6,999.00 Good 1999 transferred 08/01/2003
Q. Creek 1 $ 6,999.00 Good 1999 transferred 08/01/2003
Atqasuk 1 $ 4,600.00 Good 1998 transferred 08/01/2003
Nome 1 $ 750.00 Fair 2000 CA108 08/01/2003
OMCU100633

Disposed 0 $ - Disposed transferred

Disposed 0 $ - Disposed transferred

Nome 1 $ 5,399.00 Good 2000 380122-M-162 08/01/2003
CMCU205106
Q. Creek' 1 $ 5,399.00 Good 2000 380122-M-162 08/01/2003
Oechel 1 $ 4,500.00 Fair transferred 04/15/2003
Disposed 0 $ - Disposed transferred



TooJik 1 $ 2,000.00 Fair transferred 06/01/2003

Fairbanks 1 $ 2,395.00 Good 1998 CA048 04/15/2003
BULl100567

SRI 1 $ 1,800.00 Fair 1998 transferred 09/29/2003

SRI 1 $ 1,185.95 Good 2000 CA030 09/29/2003

PFS 1 $ 399.00 Good 2001 CG-477 08/01/2003

Fairbanks 1 $ 499.95 Good 2001 CG477 04/15/2003

534 1 $ 399.00 Good 2001 CG-477 08/01/2003

Nome 1 $ 400.00 Good 1997 transferred 08/01/2003
OMCU100633

Nome 1 $ 600.00 Fair 2002 transferred 08/01/2003
DMCU100633

Nome 1 $ 15,750.00 Good 2000 380122-M-73 08/01/2003
CMCU205106

Fairbanks 1 $ 2,200.00 Good transferred

Fairbanks Garage 1 $ 2,500.00 Good 380122-M- 04/15/2003

Nome 1 $ 1,579.00 Good 2000 380122-M-138 08/01/2003
DMCU100674

Nome 1 $ 750.00 Fair 2000 transferred 08/01/2003
DMCU100633

Oechel 1 $ 4,500.00 Good transferred 04/15/2003
Oechel 1 $ 4,500.00 Good 2001 04/15/2003

TooJik 1 $ 5,236.16 Good 2001 380898-M-340 06/01/2003

532 1 $ 330.00 Good 2001 SRI-01001 06/10/2003

SRI 1 $ 330.00 Good 2001 SRI-01001 06/10/2003

SRI 1 $ 330.00 Good 2001 SRI-01001 09/29/2003

SRI 1 $ 495.00 Good 2001 380579-M-380 09/29/2003
SRI 1 $ 495.00 Good 2001 380579-M-380 07103/2003
534 1 $ 330.00 Good 2001 SRI-01002 08/01/2003

HinzmanlNolan 1 $ 330.00 Good 2001 SRI-01002 04/17/2003

SRI 1 $ 330.00 Good 2001 SRI-01002 06/14/2003

SRI 1 $ 650.00 Good 2001 . SRI-01003 09/29/2003
PFS Wharehouse 1 $ 10,050.00 Good 1991 380898-M-550 04/01/2003

534 1 $ 7,234.00 Good 2001 380122-M-650 08/01/2003
534 1 $ 1,039.00 ·New 2002 380898-M-625 08/01/2003
534 1 $ 1,899.99 Good 2002 380898-M-625 08/01/2003
534 1 $ 659.00 Good 2002 380898-M- 08/01/2003
Fairbanks Garage 1 $ 1,750.00 Fair 1982 380579-09-911 04/15/2003

Nome 1 $ 1,000.00 Fair 1992 380898-M-710 08/01/2003
CMCU205106

Nome 1 $ 1,000.00 Fair 2002 380898-M-710 08/01/2003
OMCU100674

Nome 1 $ 650.00 Good 2000 08/01/2003
OMCU100674

Nome 1 $ 1,899.00 Good 2002 08/01/2003
OMCU100674

Nome 1 $ 1,039.00 New 2001 08/01/2003
DMCU100674



Fairbanks Garage 1 $ 2,500.00 Good 2002 transferred 04/15/2003

Toolik 1 $ 90,000.00 Good 2001 site fabrication 06/01/2003

Summit 1 $ 12,485.00 New 2002 380898-09sub 08/01/2003

Summit 1 $ 12,485.00 New 2002 380898-09sub 08/01/2003

Ip!=,~;' .•,....,.••...•..'.' 'i (.;,.ue"'; ""'~i' ~~ :Q4/115/2QP~. .
PFS 1 $ 3,066.00 New 2002 381068-M-773 04/15/2003

SRI 1 $ 1,990.00 Good 2001 380579-M-377 04/11/2003

SRI 1 $ 1,990.00 Good 2001 380579-M-377 09/29/2003

532 1 $ 1,990.00 Good 2001 380579-M-377 09/03/2003

Sedinger 1 $ 1,990.00 Good 2001 380579-M-377 04/11/2003

SRI 1 $ 1,990.00 Good 2001 380579-M-377 08/07/2003

Tweedie 1 $ 1,990.00 Good 2001 380579-M-377 03/18/2003

KISS 1 $ 1,990.00 Good 2001 380579-M-377 09/03/2003

534 1 $ 1,990.00 Good 2001 380579-M-377 08/01/2003

532 1 $ 1,990.00 Good 2001 380579-M-377 04/15/2003

532 1 $ 1,990.00 Good 2001 380579-M-377 04/15/2003

PFS 1 $ 949.00 New 2002 CG1075 04/15/2003

534· 1 $ 6,999.00 Good 2002 380898-M-577 08/01/2003

PFS 1 $ 3,066.00 New 2002 381068-M-773 04/15/2003

PFS 1 $ 3,066.00 New 2002 381068-M-773 04/15/2003

PFS 1 $ 3,066.00 New 2003 381068-M-773 04/15/2003

532 1 $ 1,999.00 New 2003 CG2118 08/01/2003

KISS 1 $ 300.00 New 2003 CG2121 04/01/2003

534 1 $ 300.00 New 2003 CG2121 04/01/2003

534 1 $ 138,906.00 New 2003 380898-M-530 08/01/2003

534 1 $ 2,500.00 New 2003 381068-M-826 08/01/2003

Fairbanks Garage 1 $ 4,500.00 New 2003 381068-M-871 06/01/2003

Fairbanks 1 $ 160.00 New 2003 CA2245 05/15/2003

Fairbanks 1 $ 160.00 New 2003 CA2245 05/15/2003

Hinzman/Nolan 1 $ 160.00 New 2003 CA2245 05/15/2003
PFS Wharehouse 1 $ 579.00 New 2003 CI2367 04/01/2003

Summit 1 $ 10,745.00 New 2003 381068-M-824 06/01/2003
Summit 1 $ 124,369.00 Good 1999 380122-M-260 08/01/2003
Toolik 1 $ 1,700.00 Fair 1991 380579-M-385 06/01/2003
TooJik 1 $ 1,700.00 Fair 1989 380579-M-385 06/01/2003

Nome 1 $ 2,000.00 Fair 1982 380579-M-265 08/01/2003
DMCU100633

Harper/Pfeffer 1 $ 7,650.00 Good 2001 380579-M-303 04/15/2003

Thule 1 $ 1,377.00 Good 2001 380579-M-348

532 1 $ 10,295.00 Good 1998 380579-M-294 08/01/2003
Summit 1 $ 29,300.00 New 2000 380122-M-255 08/01/2003

534 1 $ 1,595.00 Poor 2000 380122-M-247 08/01/2003
Summit 1 $ 6,243.50 Good 2000 380122-M-242 08/01/2003
Summit 1 $ 6,243.50 Good 2000 380122-M-242 08/01/2003
Summit 1 $ 7,041.00 Good 2001 380579-M-390 08/01/2003

Summit 1 $ 3,432.00 Good 2001 380579-M-390 08/01/2903

Summit 1 $ 3,432.00 Good 2001 380579-M-390 08/01/2003

Summit 1 $ 3,432.00 Good 2001 380579-M-390 08/01/2003

TooJik 1 $ 32,350.00 Good 2001 380579-16 sub 06/01/2003



Summit 1 $ 25,000.00 Good 2001 380579-07 sub 08/01/2003

534 1 $ 800.00 Good 2001 380579-CG-491 08/01/2003

534 1 $ 800.00 Good 2001 CG378 08/01/2003

534 1 '$ 800.00 Good 1994 transferred 08/01/2003

534 1 $ 300.00 Good 2000 380579-GC- 08/01/2003

534 1 $ 310.00 New 2001 380579-M-306 08/01/2003

534 1 $ 3,500.00 Fair transferred 08/01/2003

532 1 $ 500.00 Good 1993 transferred 08/01/2003

532 1 $ 500.00 Good 1993 transferred 08/01/2003

532 1 $ 500.00 Good 1993 transferred 08/01/2003

532 1 $ 500.00 Good 1993 transferred 08/01/2003

532 1 $ 500.00 Good 1986 transferred 08/01/2003

Disposed 0 $ - Disposed 2001 380579-M-301

Clyde Inlet 1 $ 3,025.00 Good 2001 380579-M-416 06/01/2003

SRI 1 $ 950.00 Good 2001 380579-M-496 06/10/2003

SRI 1 $ 950.00 Good 2001 380579-M-496 09/09/2003

SRI 1 $ 950.00 Good 2002 380579-M-378 04/15/2003

SRI 1 $ 950.00 Good 2002 380579-M-378 09/29/2003

HinzmanlYoshika 1 $ 950.00 Good 2002 380579-M-378 03/27/2003

wa

SRI 1 $ 950.00 Good 2002 380579-M-378 09/29/2003

SRI 1 $ 950.00 Good 2002 380579-M-378 04/08/2003

SRI 1 $ 950.00 Good 2002 380579-M-378 09/29/2003

Marin 1 $ 950.00 Good 2002 380579-M-378 09/29/2003

SRI 1 $ 950.00 Good 2002 380579-M-378 09/03/2003

SRI 1 $ 1,069.00 Good 2001 CS797 08/01/2003

SRI 1 $ 1,069.00 Good 2001 CS797 08/01/2003

KISS 1 $ 810.99 Good 2002 CS938 08/01/2003

SRI 1 $ 650.00 Good 2001 380579-M-603 04/29/2003

Hinzman/Nolan 1 $ 650.00 Good 2001 380579-M-603 09/29/2003

Oechel 1 $ 650.00 Good 2001 380579-M-603 09/29/2003

Eisner 1 $ 950.00 Good 2001 380579-M-496 04/16/2003

Woodgate 1 $ 950.00 Good 2001 380579-M-496 07/23/2003

Miller 1 $ 950.00 Good 2001 380579-M-496 02117/2003

Eisner 1 $ 950.00 Good 2001 380579-M-496 04/111/03

532 1 $ 950.00 Good 2001 380579-M-496 09/03/2003

Thompson 1 $ 950.00 Good 2001 380579-M-496 09/03/2003

SRI 1 $ 650.00 Good 2001 380579-M-603 06/26/2003

KISS 1 $ 1,200.00 Good 2001 n/a 04/15/2003

KiSS 1 $ 1,200.00 Good 2001 n/a 04/15/2003

SRI 1 $ 1,200.00 Good 2002 n/a 04/15/2003

534 1 $ 1,200.00 Good 2002 380898-M-602 08/01/2003

532 1 $ 1,200.00 Good 2002 380898-M-602 04/15/2003

532 1 $ 1,200.00 Good 2002 380898-M-602 09/29/2003

534 1 $ 320.00 Good 1999 transferred 08/01/2003

SRI 1 $ 1,495.00 New 2003 381068-M-866 06/05/2003

SRI 1 $ 1,495;00 New 2003 381068-M-866 08/07/2003

SRI 1 $ 1,495.00 New 2003 381068-M-866 06/10/2003

SRI 1 $ 1,495.00 New 2003 381068-M-866 07/25/2003

SRI 1 $ 1,495.00 New 2003 381068-M-866 06/10/2003

SRI 1 $ 1,495.00 New 2003 381068-M-866 06/10/2003

SRI 1 $ 1,495.00 New 2003 381068-M-866 08/07/2003



SRI 1 $ 1,495.00 New 2003 381068-M-866 07/03/2003

SRI 1 $ 499.00 New 2003 381068-M-868 05/05/2003

Clyde Inlet 1 $ 8,339~00 New 2001 380579-M-391 06/01/2003

PFS Wharehouse 1 $ 3,459.00 Good 2000 380122-M-230 04/01/2003

Summit 1 $ 123,352.00 Good 2001 380579-Sub06 08/01/2003

KISS 1 $ 27,952.00 Fair 1986 excess prop transfer 08/01/2003

Trailer 1 1 $ 8,225.00 New 2001 380579-M-455 06/01/2003

Fairbanks 2 $ 7,500.00 New 2001 380579-M-295 04/15/2003

Fairbanks Garage 1 $ 7,297.00 New 2001 380579-M-511 04/15/2003

Fairbanks 1 $ 2,699.00 Good 2002 380898-M-565 04/15/2003

Fairbanks 1 $ 7,297.00 New 2001 380579-M-511 04/15/2003
Weatherport

Fairbanks 1 $ 27,290.00 Fair 1988 excess prop transfer 06/01/2003
Weatherport

Fairbanks 1 $ 27,290.00 Fair 1988 excess prop transfer 06/01/2003
Weatherport

PFS 1 $ 2,699.00 Good 2002 380898-M-565 04/15/2003

PFS 1 $ 2,699.00 Good 2002 380898-M-565 04/15/2003

534 1 $ 1,039.39 New 2001 380898-M-569 08/01/2003

534 1 $ 1,039.39 New 2002 380898-M-569 OB/01/2003

Summit 1 $ 900.00 Fair 1978 3B0579-M-517 08/01/2003

Summit 1 $ 900.00 Fair 19B6 3B0579-M-517 OB/01/2003

532 1 $ 995.00 Good 2002 380B9B-M-556 08/01/2003

Fairbanks 1 $ 150.00 Good 2002 04/15/2003

PFS 1 $ 2,699.00 Good 2002 3BOB9B-M-565 . 04/15/2003

KISS 1 $ 250.00 Fair 1999 transferred 04/15/2003

534 1 $ 4,999.00 Fair 1993 transferred OB/O112003

534 1 $ 4,999.00 Fair 1993 transferred 08/01/2003

534 1 $ 1,B99.99 New 2001 380898-M- 08/01/2003

534 1 $ 1,000.00 Fair transferred OB/O112003
534 1 $ 1,000.00 Fair transferred OB/01/2003
534 1 $ 1,039.00 New 2001 380898-M-569 OB/01/2003
534 1 $ 1,039.39 New 2002 3BOB9B-M-569 OB/01/2003
Fairbanks 1 $ 35,036.00 New 2001 380B9B-M-607 04/15/2003
Fairbanks 1 $ 35,036.00 New 2001 380B9B-M-607 04/15/2003
Weatherport

Fairbanks 1 $ 1,099.00 New 2001 3BOB9B-M-575 04/15/2003
Oechel 1 $ 1,099.00 New 2001 3B089B-M-575 04/15/2003
Fairbanks Garage 1 $ 1,429.95 New 2001 38089B-M-575 04/15/2003

Fairbanks 1 $ 2,669.95 New 2001 3B0898-M-575 04/15/2003
BULl100567

Fairbanks 1 $ 4,034.00 New 2002 3B0898-M-542 04/15/2003
Weatherport

Fairbanks Garage 1 $ 4,034.00 New 2002 38089B-M-542 04/15/2003

Fairbanks 1 $ 6,966.00 New 2002 380898-M-542 04/15/2003
Weatherport

Fairbanks 1 $ 1,880.00 New 2001 380898-M-581 04/15/2003
Weatherport

534 1 $ 1,000.00 Fair GBI 08/01/2003

534 1 $ 200.00 Good 2001 08/01/2003

534 1 $ 209.00 Good 2001 CG693 08/01/2003

532 1 $ 150.00 Good 2002 transferred 04/15/2003



532 1 $ 100.00 Good 1999 transferred 09/29/2003

Summit 1 $ 1,000.00 Fair 1994 08/01/2003

Toolik 1 $ 50,000.00 Fair 1999 transferred 06/01/2003

534 1 $ 200.00 Good 2001 GBI 08/01/2003

534 1 $ 200.00 Good GBI 08/01/2003

KISS 1 $ 150.00 New 2002 CG470 08/01/2003

534 1 $ 300.00 New 2002 CG779 08/01/2003

Clyde Inlet 1 $ 6,977.60 Good 1998 380898-M-629 06/01/2003

Clyde Inlet 1 $ 7,569.00 Good 2002 380898-M-629 06/01/2003

Clyde Inlet 1 $ 7,764.50 Good 2001 380898-M-629 06/01/2003

Clyde Inlet 1 $ 7,764.50 Good 2001 380898-M-629 06/01/2003

Dispqseq'"
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Toolik 1 $ 5,236.16 Good 2001 380898-M-340 06/01/2003

Toolik 1 $ 5,236.16 Good 2001 380898-M-340 06/01/2003

Toolik 1 $ 3,616.83 Good 2000 380579-M-340 06/01/2003

Summit 1 $ 29,480.00 New 2003 381068-SUB14 06/01/2003

Summit 1 $ 8,845.00 New 2003 381068-SUB13 06/01/2003

Toolik 1 $ 55,420.00 Good 1997 381068- M958 08/20/2003

Toolik 1 $ 493,300.00 New 2002 380898-02 Sub 08/20/2003

534 1 $ 949.99 New 2001 380898-M-625 08/01/2003
534 1 $ 659.99 New 2001 380898-M-625 08/01/2003
534 1 $ 949.99 New 2001 380898-M-625 08/01/2003
534 1 $ 659.99 New 2001 380898-M-625 08/01/2003
534 1 $ 1,039.99 New 2001 380898-M-625 08/01/2003
534 1 $ 1,899.99 Good 2001 380898-M-625 08/01/2003
KISS 1 $ 150.00 New 2002 CG470 08/01/2003
Summit 1 $ 6,999.00 Good 2001 380898-M-576 08/01/2003
Summit 1 $ 100,000.00' Fair 1996 transferred 08/01/2003

SRI 1 $ 399.00 New 2002 SRI-01000 05/1212003

SRI 1 $ 399.00 New 2002 SRI-01000 09/29/2003
Kellyville 1 $ 260.00 Good 2003 2446 08/04/2003
SRI 1 $ 270.00 Good 2003 381068-2416CS 06/29/2003
SRI 1 $ 650.00 Good 2001 380898-M-603 06/26/2003
Hinzman 1 $ 1,146.00 New 2001 SRI 04/15/2003
SRI 1 $ 2,215.00 Good 2002 380898-M-720 08/11/2003
SRI 1 $ 2,215.00 Good 2002 380898-M-720 08/11/2003
SRI 1 $ 1,995.00 Good 2002 380898-M-720 08/11/2003
SAG River 1 $ 1,900.00 Good 2002 380898-M-671 08/11/2003
SRI 1 $ 1,900.00 Good 2002 380898-M-671 08/11/2003
SRI 1 $ 1,200.00 Good 2002 380898-M-713 08/11/2003
SRI 1 $ 1,200.00 Good 2002 380898-M-714 08/11/2003
Oechel-Ivotuk 1 $ 5,085.00 Good 2002 380989-M-734 08/11/2003
Oechel-Ivotuk 1 $ 1,215.00 Good 2002 380898-M-732 08/11/2003

Oechel-Ivotuk 1 $ 1,215.00 Good 2002 380898-M-732 08/11/2003

Oechel-Ivotuk $ 3,500.00 Good 2002 380898-M737 08/11/2003
SRI 1 $ 369.00 Good 2003 381068-2187CS 09/29/2003

SRI 1 $ 1,735.84 Good 2003 381 068-M-841 09/29/2003

534 1 $ 1,735.84 Good 2003 381068-M-841 08/01/2003
KISS 1 $ 1,114.00 Good 2003 06/01/2003
SRI 1 $ 1,495.00 New 2003 381068cM-866 09/29/2003

SRI 1 $ 1,495.00 New 2003 381068-M-866 09/29/2003



SRI 1 $ 565.00 New 2003 381068-M-869 09/29/2003

SRI 1 $ 125.00 Good 2003 381068-M869 09/29/2003

SRI 1 $ 950.00 Good 2001 380579-M-496 09/29/2003

SRI 1 $ 950.00 Good 2001 380579-M-496 09/03/2003

SRI 1 $ 650.00 Good 2001 380579-M-496 09/29/2003

534 1 $ 1,000.00 Good 2001 SRI-01003 08/01/2003

532 1 $ 1,000.00 Good 2001 380579-M-380 04/15/2003

532 1 $ 295.00 Good 2001 380579-M-380 06/26/2003

534 1 $ 825.00 Good 2001 SRI-10021 08/01/2003

SRI 1 $ 825.00 Good 2001 R10022 05/01/2003

SRI 1 $ 295.00 Good 2001 380579-M-380 06/26/2003

SRI 1 $ 320.00 Good 1999 transferred 09/29/2003

SRI 1 $ 379.00 Good 2003 381068-M-869 09/29/2003

SRI 1 $ 379.00 Good 2003 381068-M-869 09/29/2003

SRI 1 $ 379.00 Good 2003 381068-M-869 09/29/2003

SRI 1 $ 379.00 Good 2003 381068-M-869 09/29/2003·

SRI 1 $ 379.00 Good 2003 381068-M-869 09/29/2003

SRI 1 $ 379.00 Good 2003 381068-M-869 09/29/2003

SRI 1 $ 379.00 Good 2003 381068-M-869 09/29/2003

SRI 1 $ 379.00 Good 2003 381068-M-869 09/29/2003

SRI 1 $ 125.00 Good 2003 381068-2242CS 09/29/2003

SRI 1 $ 125.00 Good 2003 381068-2242CS 09/29/2003

SRI 1 $ 125.00 Good 2003 381068-2242CS 09/29/2003

SRI 1 $ 565~00 Good 2003 381068-M-869 09/29/2003

SRI 1 $ 565.00 Good 2003 381068-M-869 09/29/2003

SRI 1 $ 565.00 Good 2003 381068-M-869 09/29/2003

SRI 1 $ 565.00 Good 2003 381068-M-869 09/29/2003

SRI 1 $ 565.00 Good 2003 381068-M-869 09/29/2003

SRI 1 $ 565.00 Good 2003 381068-M-869 09/29/2003

SRI 1 $ 565.00 Good 2003 381068-M-869 09/29/2003

Russia 1 $ 3,200.00 Good 2001 380898-SUB05 OS/20/2003

Russia 1 $ 20,000.00 Good 1990 380898-SUB05 OS/20/2003
Russia 1 $ 2,845.00 Good 1995 380898-SUB05 05/20/2003
Russia 1 $ 3,870.00 New 2001 380579-SUB02 05/20/2003
Russia 1 $ 23,660.00 Good 1998 380579-SUB02 05/20/2003
Russia 1 $ 14,850.00 Fair 1998 380579-SUB02 05/20/2003
Russia 1 $ 9,792.00 New 2003 381068-SUB04 05/20/2003

PFS 1 $ 229.00 New 2003 381068-M-923 06/01/2003

PFS 1 $ 229.00 New 2003 381068-M-923 06/01/2003

Clyde Inlet 1 $ 1,703.32 Good 2003 381068-M-921 06/01/2003

SRI 1 $ 499.00 New 2003 381068-M-868 09/29/2003

SRI 1 $ 499.00 New 2003 381068-M-868 04/05/2003

SRI 1 $ 499.00 New 2003 381068-M-868 04/05/2003
summit 1 $ 1,095.00 Good 2003 381068-M-894 5/6/03
summit 1 $ 1,095.00 Good 2003 381068-M-894 5/6/03
summit 1 $ 1,095.00 Good 2003 381068-M-894 5/6/03
SRI 1 $ 1,095.00 Good 2003 381068-2316CA 9/29/03
SRI 1 $ 565.00 Good 2003 381068-2364CS 9/29/03
SRI 1 $ 565.00 Good 2003 381068-2364CS 9/29/03

summit 1 $ 565.00 Good 2003 381068-2364CS 6/10103
SRI 1 $ 125.00 Good 2003 381068-2365CS 9/29/03

SRI 1 $ 248.00 Good 2003 381068-2365CS 9/29/03

SRI 1 $ 248.00 Good 2003 ·381068-2365CS 9/29/03

SRI 1 $ 350.00 Good 2001 nla 9/29/03



overeem 1 $ 350.00 Good 2001 nla 7/3/03

SRI 1 $ 350.00 Good 2001 nla 9/29/03

SRI 1 $ 270.00 Good 2003 381068-2416CS 9/29/03

SRI 1 $ 330.00 Good 2003 381068-2417CS 9/29/03

SRI 1 $ 330.00 Good 2003 381068-2417CS 9/29/03

SRI 1 $ 330.00 Good 2003 381068-2417CS 9/29/03

SRI 1 $ 375.00 Good 2003 381068-M908 9/29/03

Beliy Island, 1 $ 199,717.00 Good 2002 380898-08 Sub 9/30/03
Russia

Beliy Island, 1 $ 3,444.00 Good 2002 380898-08 Sub 9/30103
Russia

Beliy Island, 1 $ 1,843.00 Good 2003 381068-29 Sub 9/30103
Russia

Beliy Island, 1 $ 15,120.00 Good 2003 381068-29 Sub 9/30103
Russia

Beliy Island, 1 $ 15,120.00 Good 2003 381068-29 Sub 9/30/03
Russia

Beliy Island, 1 $ 15,120.00 Good 2003 381068-29 Sub 9/30103
Russia

Beliy Island, 1 $ 19,920.00 Good 2003 381068-29 Sub 9/30103
Russia

Beliy Island; 1 $ 2,058.00 Good 2003 381 068-29. Sub 9/30103
Russia

Beliy Island, 1 $ 2,655.00 Good 2003 381068-29 Sub 9/30103
Russia

Beliy Island, 1 $ 1,079.00 Good 2003 381068-29 Sub 9/30103
Russia

Beliy Island, 1 $ 1,926.00 Good 2003 381068-29 Sub 9/30103
Russia >

Beliy Island, 1 $ 996.00 Good 2003 381068-29 Sub 9/30103
Russia

Beliy Island, 1 $ 4,449.00 Good 2003 381068-29 Sub 9/30103
Russia

Beliy Island, 1 $ 896.00 Good 2003 381068-29 Sub 9/30103
Russia

. .$ .. 5;445,925.50"·



I.C~~'_!!;I<"S;\<U<;)
7 5 $ 357.14 $ 1,785.71 $ 714.29 58 580~ ...

7 5 $ 357.14 $ 1,785.71 $ 714.29 58 5805
7 7 $ 357.14 $ 2,500.00 $ - 58 5805
7 7 $ 357.14 $ 2,500.00 $ - 58 5805
7 0 $ - $ - $ - 58 5805

7 0 $ - $ - $ - 58 5805

7 0 $ - $ - $ - 58 5805

7 0 $ - $ - $ - 58 5805

7 0 $ - $ - $ - 58 5805

7 0 $ - $ - $ - 58 5805
7 0 $ - $ - $ - 58 5805

7 0 $ - $ - $ - 58 5805

7 0 $ - $ - $ - 58 5805

7 0 $ - $ - $ - 58 5805

7 0 $ - $ - $ - I 58 5805

7 5 $ 486.57 $ 2,432.86 $ 973.14 58 5805
7 5 $ 486.57 $ 2,432.86 $ 973.14 58 5800
5 4 $ 440.00 $ 1,760.00 $ 440.00 70 7025
5 4 $ 440.00 $ 1,760.00 $ 440.00 70 7025

5 4 $ 700.00 $ 2,800.00 $ 700.00 70 7025
5 4 $ 540.00 $ 2,160.00 $ 540.00 70 7025
7 7 $ 114.29 $ 800.00 $ - 58 5895
7 5 $ 240.29 $ 1,201.43 $ 480.57 59 5985
10 4 $ 75.00 $ 300.00 $ 450.00 23 2330
10 5 $ 300.00 $ 1,500.00 $ 1,500.00 54 5410

10 5 $ 361.00 $ 1,805.00 $ 1,805.00 54 5410

7 4 $ 42.86 $ 171.43 $ 128.57 58 5895
7 4 $ 42.86 $ 171.43 $ 128.57 58 5895
7 4 $ 42.86 $ 171.43 $ 128.57 58 5895
7 4 $ 42.86 $ 171.43 $ 128.57 58 5895
7 4 $ 413.57 $ 1,654.29 $ 1,240.71 58 5805
7 4 $ 413.57 $ 1,654.29 $ 1,240.71 58 5805
7 4 $ 285.00 $ 1,140.00 $ 855.00 58 5805
7 4 $ 285.00 $ 1,140.00 $ 855.00 58 5805
7 4 $ 285.00 $ 1,140.00 $ 855.00 58 5805



5 0 $ $ $ 66 6605

5 4 $ 540.00 $ 2,160.00 $ 540.00 70 7025

5 4 $ 700.00 $ 2,800.00 $ 700.00 70 7025

7 5 $ 100.00 $ 500.00 $ 200.00 32 3220

10 5 $ 120.00 $ 600.00 $ 600.00 61 6115
10 5 $ 120.00 $ 600.00 $ 600.00 61 6115

5 4 $ 141.00 $ 564.00 $ 141.00 32 3230
5 4 $ 141.00 $ 564.00 $ 141.00 32 3230
5 4 $ 540.00 $ 2,160.00 $ 540.00 70 7D25

5 4 $ 440.00 $ 1,760.00 $ 440.00 70 7025

5 4 $ 153.80 $ 615.20 $ 153.80 67 6720
5 4 $ 153.80 $ 615.20 $ 153.80 67 6720
10 0 $ $ $ 61 6115

10 0 $ $. $ 61 6115

10 0 $ $ 61 6115

7 2,400.00
7 2,400.00
5 2,582.14 1,032.86
5 2,582.14 1,032.86
5 102.86 41.14
5 102.86 41.14
5 102.86 41.14

7

7 7 $ 114.29 $ 800.00 $ 58 5895
7 0 $ $ $ 58 5895

7 7 $ 114.29 $ 800.00 $ 58 5895
7 7 $ 114.29 $ 800.00 $ 58 5895
7 7 $ 114.29 $ 800.00 $ 58 5895
7 7 $ 57.14 $ 400.00 $ 58 5895



7 0 $ · $ . $ - 58 5895

7 7 $ 152.71 $ 1,069.00 $ - 58 5895
7 7 $ 152.71 $ 1,069.00 $ - 58 5895
7 0 $ - $ - $ - 59 5999

7 0 $ - $ - $ · 59 5999

7 0 $ - $ - $ - 66 6605
7 0 $ - $ - $ - 66 6605

7 7 $ 200.00 $ 1,400.00 $ · 66 6605
7 0 $ - $ - $ - 66 6605

7 7 $ 200.00 $ 1,400.00 $ - 66 6605
7 7 $ 200.00 $ 1,400.00 $ - 66 6605
7 0 $ - $ - $ - 61 6115

7 0 $ - $ - $ - 61 6115

7 0 $ - $ - $ · 61 6115

7 0 $ - $ - $ - 61 6115

7 0 $ · $ - $ - 58 5895

7 ... 0 $ - $ - $ - 58 5895

7 7 $ 90.00 $ 630.00 $ - 58 5895
7 7 $ 90.00 $ 630.00 $ - 58 5895
7 7 $ 14.29 $ 100.00 $ - 58 5895
7 7 $ 14.29 $ 100.00 $ - 58 5895
7 0 $ · $ - $ · 58 5895

7 0 $ - $ - $ - 58 5895

7 7 $ 84.86 $ 594.00 $ - 58 5895
7 7 $ 84.86 $ 594.00 $ - 58 5895
7 0 $ - $ - $ · 58 5895

7 7 $ 93.71 $ 656.00 $ - 58 5895
7 0 $ - $ - $ · 58 5895

7 6 $ 114.29 $ 685.71 $ 114.29 58 5895
7 6 $ 114.29 $ 685.71 $ 114.29 58 5895
7 6 $ 114.29 $ 685.71 $ 114.29 58 5895
7 6 $ 114.29 $ 685.71 $ 114.29 58 5895
7 6 $ 114.29 $ 685.71 $ 114.29 58 5895
10 5 $ 30.00 $ 150.00 $ 150.00 61 6115

5 5 $ 200.00 $ 1,000.00 $ - 43 4320

5 5 $ 148.80 $ 744.00 $ - 45 4540

5 5 $ 65.80 $ 329.00 $ - 41 4110

5 5 $ 479.80 $ 2,399.00 $ - 41 4110



5 0 $ - $ - $ - 73 7320

5 0 $ - $ . $ - 41 4110

5 5 $ 148.80 $ 744.00 $ - 45 4540

5 5 $ 160.00 $ 800.00 $ - 81 8145

5 5 $ 160.00 $ 800.00 $ - 81 8145

5 5 $ 920.00 $ 4,600.00 $ - 23 2340
.

10 5 $ 227.50 $ 1,137.50 $ 1,137.50 61 6115

10 5 $ 120.00 $ 600.00 $ 600.00 61 6115

10 5 $ 120.00 $ 600.00 $ 600.00 61 6115

5 5 $ 200.00 $ 1,000.00 $ - 41 4110

5 5 $ 200.00 $ 1,000.00 $ - 41 4110

5 4 $ 240.00 $ 960.00 $ 240.00 41 4110

10 0 $ - $ - $ - 61 6115
10 0 $ - $ - $ - 61 6115

5 5 $ 660.00 $ 3,300.00 $ - 73 7310
5 4 $ 160.00 $ 640.00 $ 160.00 66 6636
5 5 $ 100.00 $ 500.00 $ - 43 4320

5 5 $ 200.00 $ 1,000.00 $ - 41 4140
5 5 $ 100.00 $ 500.00 $ - 45 4510
7 4 $ 48.57 $ 194.29 $ 145.71 58 5895
7 4 $ 48,57 $ 194.29 $ 145.71 58 5895
7 4 $ 48.57 $ 194.29 $ 145.71 58 5895
7 4 $ 48.57 $ 194.29 $ 145.71 58 5895
7 4 $ 48.57 $ 194.29 $ 145.71 58 5895
7 4 $ 48.57 $ 194.29 $ 145.71 58 5895
7 4 $ 48.57 $ 194.29 $ 145.71 58 5895
7 4 $ 48.57 $ 194.29 $ 145.71 58 5895
7 4 $ 48.57 $ 194.29 $ 145.71 58 5895
7 4 $ 48.57 $ 194.29 $ 145.71 58 5895
7 4 $ 48.57 $ 194.29 $ 145.71 58 5895
7 4 $ 48.57 $ 194.29 $ 145.71 58 5895
7 4 $ 48.57 $ 194.29 $ 145.71 58 5895

~ 4 i~~ 320.00 $ 80.00 74 7435
5 0 $ - $ - $ - 74 7490

7 5 $ 1,394.86 $ 6,974.29 $ 2,789.71 58 5805
7 5 $ 14.29 $ 71.43 $ 28.57 61 6150
7 5 $ 3,571.43 $ 17,857.14 $ 7,1l:l-2.86 39 3920
7 5 $ 314.29 $ 1,571.43 $ 628.57 99 9999
7 0 $ . $ . $ - 58 5805

5 5 $ 500.00 $ 2,500.00 $ - 70 7025
7 5 $ 142.86 $ 714.29 $ 285.71 59 5985
7 5 $ 171.43 $ 857.14 $ 342.86 66 6605



5 4 $ 400.00 $ 1,600.00 $ 400.00 70 7025
7 5 $ 361.71 $ 1,808.57 $ 723.43 39 3920
5 5 $ 1,158.40 $ 5,792.00 $ - 23 2350

5 5 $ 50.00 $ 250.00 $ - 51 5130
5 5 $ 50.00· $ 250.00 $ - 51 5130
5 5 $ 1,440.00 $ 7,200.00 $ - 23 2350
5 5 $ 3,600.00 $ 18,000.00 $ - 23 2320
5 5 $ 100.00 $ 500.00 $ - 38 3895
10 9 $ 2,045.50 $ 18,409.50 $ 2,045.50 38 3805
5 5 $ 4,090.80 $ 20,454.00 $ - 23 2320

7 5 $ 85.71 $ 428.57 $ 171.43 58 5895

7 5 $ 85.71 $ 428.57 $ 171.43 58 5895

7 5 $ 31.71 $ 158.57 $ 63.43 58 5895
7 5 $ 31.71 $ 158.57 $ 63.43 58 5895
7 5 $ 31.71 $ 158.57 $ 63.43 58 5895
7 5 $ 31.71 $ 158.57 $ 63.43 58 5895
7 5 $ 14.29 $ 71.43 $ 28.57 61 6150
7 5 $ 14.29 $ 71.43 $ 28.57 61 6150
5 5 $ 500.00 $ 2,500.00 $ - 70 7025
7 5 $ 656.43 $ 3,282.14 $ 1,312.86 58 5805
7 5 $ 285.71 $ 1,428.57 $ 571.43 59 5985
5 5 $ 564.00 $ 2,820.00 $ - 73 7310
5 5 $ 240.00 $ 1,200.00 $ - 73 7310
5 5 $ 400.00 $ 2,000.00 $ · 73 7320
10 5 $ 19,521.00 $ 97,605.00 $ 97,605.00 38 3805
5 5 $ 1,158.40 $ 5,792.00 $ - 23 2350

5 5 $ 1,440.00 $ 7,200.00 $ · 23 2350
5 0 $ - $ - $ - 23 2350
5 5 $ 1,400.00 $ 7,000.00 $ - 23 2350
5 5 $ 2,206.00 $ 11,030.00 $ - 23 2350
7 6 $ 85.71 $ 514.29 $ 85.71 58 5895
7 7 $ 621.43 $ 4,350.00 $ - 58 5895
7 5 $ 285.71 $ 1,428.57 $ 571.43 59 5985.
7 5 $ 407.14 $ 2,035.71 $ 814.29 61 6150
7 5 $ 3,428.57 $ 17,142.86 $ 6,857.14 38 3895
10 6 $ 120.00 $ 720.00 $ 480.00 61 6115
10 0 $ - $ - $ - 61 6115

10 6 $ 10,729.50 $ 64,377.00 $ 42,918.00 61 6115

5 7 $ 1,240.00 $ 8,680.00 $ (2,480.00) 23 2350
10 5 $ 80.00 $ 400.00 $ 400.00 61 6115

7 5 $ 991.71 $ 4,958.57 $ 1,983.43 23 2350
5 7 $ 604.80 $ 4,233.60 $ (1,209.60) 84 8465
5 5 $ 1,040.00 $ 5,200.00 $ - 44 4430
7 5 $ 1,163.57 $ 5,817.86 $ 2,327.14 45 4520
7 5 $ 820.14 $ 4,100.71 $ 1,640.29 45 4520
10 10 $ 10,000.00 $ 100,000.00 $ · 61 6115

10 0 $ - $ - $ - 38 3805



7 5 $ 1,099.29 $ 5,496.43 $ 2,198.57 25 2590
10 5 $ 400.00 $ 2,000.00 $ 2,000.00 39 3990
10 5 $ 200.00 $ 1,000.00 $ 1,000.00 39 3990
5 5 $ 1,400.00 $ 7,000.00 $ - 23 2350
7 5 $ 500.00 $ 2,500.00 $ 1,000.00 45 4520
5 5 $ 1,158.40 $ 5,792.00 $ - 23 2350

10 0 $ - $ - $ -

7 5 $ 420.43 $ 2,102.14 $ 840.86 45 4520
7 5 $ 328.57 $ 1,642.86 $ 657.14 39 3990
7 5 $ 350.00 $ 1,750.00 $ 700.00 39 3990
7 5 $ 328.57 $ 1,642.86 $ 657.14 39 3990
7 5 $ 350.00 $ 1,750.00 $ 700.00 39 3990
7 5 $ 328.57 $ 1,642.86 $ 657.14 39 3990
7 5 $ 328.57 $ 1,642.86 $ 657.14 39 3990
7 5 $ 328.57 $ 1,642.86 $ 657.14 39 3990
10 5 $ 308.00 $ 1,540.00 $ 1,540.00 61 6115
7 5 $ 361.71 $ 1,808.57 $ 723.43 39 3990
7 5 $ 361.71 $ 1,808.57 $ 723.43 39 3990
7 5 $ 656.43 $ 3,282.14 $ 1,312.86 58 5805
5 5 $ 500.00 $ 2,500.00 $ - 70 7025
7 0 $ - $ - $ - 61 6150

5 4 $ 993.60 $ 3,974.40 $ 993.60 81 8145
5 4 $ 993.60 $ 3,974.40 $ 993.60 81 8145
5 5 $ 500.00 $ 2,500.00 $ - 70 7025
7 5 $ 21.43 $ 107~14 $ 42.86 61 6150
7 6 $ 996.43 $ 5,978.57 $ 996.43 58 5805
7 5 $ 285.71 $ 1,428.57 $ 571.43 59 5985
10 10 $ 6,135.30 $ 61,353.00 $ - 24 2430
5 5 $ 2,206.00 $ 11,030.00 $ - 23 2350

10 4 $ 144.50 $ 578.00 $ 867.00 61 6115
7 5 $ 357.14 $ 1,785.71 $ 714.29 25 2590
7 5 $ 500.00 $ 2,500.00 $ 1,000.00 45 4520
10 3 $ 144.50 $ 433.50 $ 1,011.50 61 6115
7 5 $ 285.71 $ 1,428.57 $ 571.43- 59 5985
7 0 $ - $ - $ - 58 5895

0 0 $ - $ -. $ -
7 7 $ 14.29 $ 100.00 $ - 61 6115
7 6 $ 1,428.43 $ 8,570.57 $ 1,428.43 58 5805
10 5 $ 102.90 $ 514.50 $ 514.50 61 6115
10 0 $ - $ - $ - 38 3805

5 4 $ 940.00 $ 3,760.00 $ 940.00 99 9999
5 4 $ 200.00 $ 800.00 $ 200.00 61 6115
5 4 $ 209.80 $ 839.20 $ 209.80 61 6116

7 0 $ - $ - $ - 61 6116

5 4 $ 291.40 $ 1,165.60 $ 291.40 70 7025
·5 3 $ 189.80 $ 569.40 $ 379.60 67 6720

7 5 $ 432.00 $ 2,160.00 $ 864.00 49 4940
5 5 $ 400.00 $ 2,000.00 $ - 51 5133
10 5 $ 1,268.60 $ 6,343.00 $ 6,343.00 81 8145
7 5 $ SOO.OO $ 2,500.00 $ 1,000.00 39 3920
5 5 $ 80.00 $ 400.00 $ - 74 7435
5 4 $ 24.00 $ 95.98 $ 24.00 74 7435



5 4 $ 24.00 $ 95.98 $ 24.00 74 7435
5 4 $ 24.00 $ 95.98 $ 24.00 74 7435

5 4 $ 24.00 $ 95.98 $ 24.00 74 7435

7 $ - $ - $ - 58 5895

7 7 $ 4,082.14 $ 28,575.00 $ - 58 5895
7 6 $ 342.86 $ 2,057.14 $ 342.86 58 5895
7 5 $ 428.57 $ 2,142.86 $ 857.14 34 3433
7 5 $ 328.57 $ 1,642.86 $ 657.14 39 3990

$ - $ - $ - 23 2350

5 5 $ 1,400.00 $ 7,000.00 $ - 23 2350
10 2 $ 274.00 $ 548.00 $ 2,192.00 54 5410
5 5 $ 120.00 $ 599.99 $ - 51 5130
5 4 $ 1,241.00 $ 4,964.00 $ 1,241.00 23 2350
5 4 $ 1,241.00 $ 4,964.00 $ 1,241.00 23 2350
5 4 $ 2,635.40 $ 10,541.60 $ 2,635.40 81 8145

5 4 $ 2,635.40 $ 10,541.60 $ 2,635.40 81 8145

5 5 $ 283.60 $ 1,418.00 $ - 81 8145
5 4 $ 119.00 $ 476.00 $ 119.00 66 6685
10 5 $ 408.40 $ 2,042.00 $ 2,042.00 54 5410
10 5 $ 240.00 $ 1,200.00 $ 1,200.00 81 8145
5 4 $ 315.80 $ 1,263.20 $ 315.80 45 4540

10 5 $ 400.00 $ 2,000.00 $ 2,000.00 54 5410

31.5 17 $ 7,354.67 $ 125,029.33 $ 106,642.67 54 5410

31.5 5 $ 7,354.67 $ 36,773.33 $ 194,898.67 54 5410
5 4 $ 301.60 $ 1,206.40 $ 301.60 70 7025
5 3 $ 12,070.00 $ 36,210.00 $ 24,140.00 59 5985

5 4 $ 102.30 $ 409.20 $ 102.30 51 5130
10 5 $ 350.00 $ 1,750.00 $ 1,750.00 54 5410
7 4 $ 38.57 $ 154.29 $ 115.71 58 5895
5 4 $ 79.99 $ 319.96 $ 79.99 74 7435
5 4 $ 142.20 $ 568.80 $ 142.20 43 4320

7 4 $ 165.71 $ 662.86 $ 497.14 58 5895
7 4 $ 253.57 $ 1,014.29 $ 760.71 58 5895
7 4 $ 82.86 $ 331.43 $ 248.57 58 5895
7 4 $ 74.29 $ 297.14 $ 222.86 58 5895
7 4 $ 596.43 $ 2,385.71 $ 1,789.29 70 7025
5 4 $ 123.99 $ 495.96 $ 123.99 61 6120

5 4 $ 49.52 $ 198.08 $ 49.52 61 6120

5 4 $ 291.20 $ 1,164.80 $ 291.20 61 . 6120

5 4 $ 119.00 $ 476.00 $ 119.00 66 6685
10 5 $ 572.90 $ 2,864.50 $ 2,864.50 54 5410

10 5 $ 966.70 $ 4,833.50 $ 4,833.50 54 5410

10 5 $ 300.00 $ 1,500.00 $ 1,500.00 54 5410
10 5 $ 335.10 $ 1,675.50 $ 1,675.50 54 5410
10 5 $ 408.40 $ 2,042.00 $ 2,042.00 54 5410



10 5 $ 408.40 $ 2,042.00 $ 2,042.00 54 5410
7 5 $ 250.00 $ 1,250.00 $ 500.00 66 6605
7 5 $ 470.71 $ 2,353.57 $ 941.43 66 6605
10 5 $ 587.50 $ 2,937.50 $ 2,937.50 61 6115
7 0 $ - $ - $ - 66 6660

5 4 $ 106.00 $ 423.99 $ 106.00 41 4110
5 4 $ 106.00 $ 423.99 $ 106.00 41 4110
5 4 $ 106.00 $ 423.99 $ 106.00 41 4110
5 4 $ 106.00 $ 423.99 $ 106.00 41 4110
10 5 $ 1,575.00 $ 7,875.00 $ 7,875.00 61 6117

5 5 $ 4,239.40 $ 21,197.00 $ - 66 6640
5 5 $ 105.99 $ 529.96 $ - 41 4110
5 5 $ 105.99 $ 529.96 $ - 41 4110
5 5 $ 105.99 $ 529.96 $ - 41 4110
5 5 $ 105.99 $ 529.96 $ - 41 4110
10 5 $ 230.00 $ 1,150.00 $ 1,150.00 61 6115

10 5 $ 668.90 $ 3,344.50 $ 3,344.50 54 5410

10 5 $ 668.90 $ 3,344.50 $ 3,344.50 54 5410

10 5 $ 335.10 $ 1,675.50 $ 1,675.50 54 5410

10 5 $ 335.10 $ 1,675.50 $ 1,675.50 54 5410

10 5 $ 453.40 $ 2,267.00 $ 2,267.00 54 5410

5 4 $ 153.80 $ 615.20 $ 153.80 67 6720
5 4 $ 440.00 $ 1,760.00 $ 440.00 70 7025
7 4 $ 57.14 $ 228.57 $ 171.43 39 3990
7 4 $ 63.29 $ 253.14 $ 189.86 58 5895
7 4 $ 63.29 $ 253.14 $ 189.86 58 5895
7 4 $ 63.29 $ 253.14 $ 189.86 58 5895
7 6 $ 471.00 $ 2,826.00 $ 471.00 58 5805
7 6 $ 428.57 $ 2,571.43 $ 428.57 58 5805

10 5 $ 502.00 $ 2,510.00 $ 2,510.00 54 5410

10 5 $ 502.00 $ 2,510.00 $ 2,510.00 54 5410

10 5 $ 502.00 $ 2,510.00 $ 2,510.00 54 5410

10 5 $ 502.00 $ 2,510.00 $ 2,510.00 54 5410

10 5 $ 502.00 $ 2,510.00 $ 2,510.00 54 5410

10 5 $ 668.90 $ 3,344.50 $ 3,344.50 54 5410

10 5 $ 966.70 $ 4,833.50 $ 4,833.50 54 5410

10 5 $ 300.00 $ 1,500.00 $ 1,500.00 54 5410

10 5 $ 335.10 $ 1,675.50 $ 1,675.50 54 5410

10 5 $ 408.40 $ 2,042.00 $ 2,042.00 54 5410
10 5 $ 408.40 $ 2,042.00 $ 2,042.00 54 5410
10 5 $ 408.40 $ 2,042;00 $ 2,042.00 54 5410



10 5 $ 408.40 $ 2,042.00 $ 2,042.00 54 5410
10 5 $ 408.40 $ 2,042.00 $ 2,042.00 54 5410
10 5 $ 408.40 $ 2,042.00 $ 2,042.00 54 5410
10 5 $ 408.40 $ 2,042.00 $ 2;042.00 54 5410

5 4 $ 315.80 $ 1,263.20 $ 315.80 45 4540

7 4 $ 85.71 $ 342.86 $ 257.14 10 1005
7 5 $ 42.86 $ 214.29 $ 85.71 66 6605
7 5 $ 42.86 $ 214.29 $ 85.71 66 6605
5 5 $ 100.00 $ 500.00 $ - 67 6710

5 2 $ 190.00 $ 380.00 $ 570.00 66 6685

5 4 $ 50.00 $ 200.00 $ 50.00 51 5130
10 4 $ 114.90 $ 459.60 $ 689.40 61 6115
10 4 $ 114.90 $ 459.60 $ 689.40 61 6115
10 4 $ 20,000.00 $ 80,000.00 $ 120,000.00 46 4610

7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 5 $ 253.57 $ 1,267.86 $ 507.14 58 5895
7 5 $ 875.71 $ 4,378.57 $ 1,751.43 58 5895
7 5 $ 642.86 $ 3,214.29 $ 1,285.71 59 5985
7 3 $ 135.71 $ 407.14 $ 542.86 61 6150
5 3 $ 540.00 $ 1,620.00 $ 1,080.00 70 7025
5 2 $ 540.00 $ 1,080.00 $ 1,620.00 70 7025
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 2 $ 92.86 $ 185.71 $ 464.29 61 6150
7 3 $ 1,085.00 $ 3,255.00 $ 4,340.00 58 5805
7 3 $ 1,085.00 $ 3,255.00 $ 4,340.00 58 5805
7 3 $ 135.71 $ 407.14 $ 542.B6 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5895



7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 48.57 $ 145.71 $ 194.29 58 5895
7 3 $ 86.29 $ 258.86 $ 345.14 58 5895
7 3 $ 86.29 $ 258.86 $ 345.14 58 5895
7 2 $ 13.43 $ 26.86 $ 67.14 61 6150
7 2 $ 13.43 $ 26.86 $ 67.14 61 6150
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
10 5 $ 2,220.00 $ 11,100.00 $ 11,100.00 39 3930
10 8 $ 2,557.80 $ 20,462.40 $ 5,115.60 61 6115
10 8 $ 2,933.70 $ 23,469.60 $ 5,867.40 61 6115
10 5 $ 12,822.20 $ 64,111.00 $ 64,111.00 39 3930
10 4 $ 5,000.00 $ 20,000.00 $ 30,000.00 61 6115

39 5 $ 4,329.28 $ 21,646.41 $ 147,195.59 54 5410

39 5 $ 4,329.28 $ 21,646.41 $ 147,195.59 54 5410

39 5 $ 4,329.28 $ 21,646.41 $ 147,195.59 54 5410

39 5 $ 4,329.28 $ 21,646.41 $ 147,195.59 54 5410

7 4 $ 57.14 $ 228.57 $ 171.43 10 1005
10 5 $ 453.40 $ 2,267.00 $ 2,267.00 54 5450

5 5 $ 476.00 $ 2,380.00 $ - 44 4420

10 5 $ 450.00 $ 2,250.00 $ 2,250.00 23 2330
10 5 $ 450.00 $ 2,250.00 $ 2,250.00 23 2330
10 5 $ 535.00 $ 2,675.00 $ 2,675.00 44 4420
10 5 $ 535.00 $ 2,675.00 $ 2,675.00 44 4420
10 5 $ 365.00 $ 1,825.00 $ 1,825.00 54 5450

5 5 $ 80.00 $ 400.00 $ - 77 7730

10 5 $ 227.50 $ 1,137.50 $ 1,137.50 61 6115

5 5 $ 827.80 $ 4,139.00 $ - 23 2340

5 5 $ 827.80 $ 4,139.00 $ - 23 2340

0 $ - $ - $ - 81 8145

5 5. $ 1,399.80 $ 6,999.00 $ - 23 2350
5 5 $ 1,399.80 $ 6,999.00 $ - 23 2350
5 5 $ 920.00 $ 4,600.00 $ - 23 2340
10 4 $ 75.00 $ 300.00 $ 450.00 23 2340

7 $ - $ - $ - 58 5800

7 $ - $ - "$ - 58 5805

5 4 $ 1,079.80 $ 4,319.20 $ 1,079.80 23 2340

5 4 $ 1,079.80 $ 4,319.20 $ 1,079.80 23 2340
10 4 $ 450.00 $ 1,800.00 $ 2,700.00 61 6115
10 $ - $ - $ - 61 6115



10 5 $ 200.00 $ 1,000.00 $ 1,000.00 23 2330
5 4 $ 479.00 $ 1,916.00 $ 479.00 20 2010

7 5 $ 257.14 $ 1,285.71 $ 514.29 59 5985
7 4 $ 169.42 $ 677.69 $ 508.26 58 5895

5 3 $ 79.80 $ 239.40 $ 159.60 67 6720

5 2 $ 99.99 $ 199.98 $ 299.97 67 6720

5 3 $ 79.80 $ 239.40 $ 159.60 67 6720

5 2 $ 80.00 $ 160.00 $ 240.00 73 7310

5 5 $ 120.00 $ 600.00 $ - 41 7320

10 4 $ 1,575.00 $ 6,300.00 $ 9,450.00 61 6117

10 5 $ 220.00 $ 1,100.00 $ 1,100.00 61 6115
10 5 $ 250.00 $ 1,250.00 $ 1,250.00 61 6115

5 4 $ 315.80 $ 1,263.20 $ 315.80 45 4540

10 2 $ 75.00 $ 150.00 $ 600.00 23 2330

10 5 $ 450.00 $ 2,250.00 $ 2,250.00 61 6115
10 4 $ 450.00 $ 1,800.00 $ 2,700.00 61 6115
5 2 $ 1,047.23 $ 2,094.46 $ 3,141.70 66 6636

7 3 $ 47.14 $ 141.43 $ 188.57 58 5895

7 3 $ 47.14 $ 141.43 $ 188.57 58 5895

7 3 $ 47.14 $ 141.43 $ 188.57 58 5895

7 3 $ 70.71 $ 212.14 $ 282.86 58 5895
7 3 $ 70.71 $ 212.14 $ 282.86 58 5895
7 3 $ 47.14 $ 141.43 $ 188.57 58 5895

7 3 $ 47.14 $ 141.43 $ 188.57 58 5895

7 2 $ 47.14 $ 94.29 $ 235.71 58 5895

7 2 $ 92.86 $ 185.71 $ 464.29 61 6150
10 2 $ 1,005.00 $ 2,010.00 $ 8,040.00 39 3930

5 5 $ 1,446.80 $ 7,234.00 $ - 23 2350
10 2 $ 103.90 $ 207.80 $ 831.20 61 6115
10 2 $ 190.00 $ 380.00 $ 1,519.99 61 6115
10 2 $ 65.90 $ 131.80 $ 527.20 61 6115
10 2 $ 175.00 $ 350.00 $ 1,400.00 81 8145

10 2 $ 100.00 $ 200.00 $ 800.00 81 8145

10 2 $ 100.00 $ 200.00 $ 800.00 81 8145

10 2 $ 65.00 $ 130.00 $ 520.00 61 6115

10 2 $ 189.90 $ 379.80 $ 1,519.20 61 6115

10 3 $ 1"03.90 $ 311.70 $ 727.3{) 61 6115



10 2 $ 250.00 $ 500.00 $ 2,000.00 61 6115

31.5 2 $ 2,857.14 $ 5,714.29 $ 84,285.71 54 5411

10 2 $ 1,248.50 $ 2,497.00 $ 9,988.00 23 2330

10 2 $ 1,248.50 $ 2,497.00 $ 9,988.00 23 2330
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5 1 $ 613.20 $ 613.20 $ 2,452.80 70 7025

7 3 $ 284.29 $ 852.86 $ 1,137.14 58 5805
7 3 $ 284.29 $ 852.86 $ 1,137.14 58 5805
7 3 $ 284.29 $ 852.86 $ 1,137.14 58 5805
7 3 $ 284.29 $ 852.86 $ 1,137.14 58 5805
7 3 $ 284.29 $ 852.86 $ 1,137.14 58 5805
7 3 $ 284.29 $ 852.86 $ 1,137.14 58 5805
7 3 $ 284.29 $ 852.86 $ 1,137.14 58 5805
7 3 $ 284.29 $ 852.86 $ 1,137.14 58 5805
7 3 $ 284.29 $ 852.86 $ 1,137.14 58 5805
7 3 $ 284.29 $ 852.86 $ 1,137.14 58 5805

5 2 $ 189.80 $ 379.60 $ 569.40 67 6720
7 2 $ 999.86 $ 1,999.71 $ 4,999.29 45 4520

5 1 $ 613.20 $ 613.20 $ 2,452.80 70 7025

5 1 $ 613.20 $ 613.20 $ 2,452.80 70 7025
5 1 $ 613.20 $ 613.20 $ 2,452.80 70 7025
10 0 $ 199.90 $ - $ 1,999.00 61 6115
7 0 $ 42.86 $ - $ 300.00 66 6605
7 0 $ 42.86 $ - $ 300.00 66 6605
10 1 $ 13,890.60 $ 13,890.60 $ 125,015.40 24 2430

0 $ - $ - $ 2,500.00 54 5410
10 1 $ 450.00 $ 450.00 $ 4,050.00 54 5410

7 1 $ 22.86 $ 22.86 $ 137.14 66 6605
7 1 $ 22.86 $ 22.86 $ 137.14 66 6605
7 1 $ 22.86 $ 22.86 $ 137.14 66 6605

10 1 $ 57.90 $ 57.90 $ 521.10 39 3930

7 1 $ 1,535.00 $ 1,535.00 $ 9,210.00 25 2590
10 3 $ 12,436.90 $ 37,310.70 $ 87,058.30 38 3805
10 3 $ 170.00 $ 510.00 $ 1,190.00 81 8145
10 3 $ 170.00 $ 510.00 $ 1,190.00 81 8145
10 3 $ 200.00 $ 600.00 $ 1,400.00 81 8145

5 3 $ 1;530.00 $ 4,590.00 $ 3,060.00 23 2350
5 3 $ 275.40 $ 826.20 $ 550.80 41 4110
7 3 $ 1,470.71 $ 4,412.14 $ 5,882.86 25 2590
7 3 $ 4,185.71 $ 12,557.14 $ '16,742.86 59 5985
7 3 $ 227.86 $ 683.57 $ 911.43 36 3625
5 3 $ 1,248.70 $ 3,746.10 $ 2,497.40 23 2350
5 3 $ 1,248.70 $ 3,746.10 $ 2,497.40 23 2350
5 3 $ 1,408.20 $ 4,224.60 $ 2,816.40 81 8145

5 3 $ 686.40 $ 2,059.20 $ 1,372.80 81 8145

5 3 $ 686.40 $ 2,059.20 $ 1,372.80 81 8145

5 3 $ 686.40 $ 2,059.20 $ 1,372.80 81 8145

39 3 $ 829.49 $ 2,488.46 $ 29,861.54 54 5411



10 3 $ 2,500.00 $ 7,500.00 $ 17,500.00 23 2330
7 3 $ 114.29 $ 342.86 $. 457.14 32 3220
7 3 $ 114.29 $ 342.86 $ 457.14 32 3220
5 5 $ 160.00 $ 800.00 $ - 32 3220
5 3 $ 60.00 $ 180.00 $ 120.00 43 4310
5 3 $ 62.00 $ 186.00 $ 124.00 43 4310
7 5 $ 500.00 $ 2,500.00 $ 1,000.00 34 3433
5 5 $ 100.00 $ 500.00 $ - 52 5210

5 5 $ 100.00 $ 500.00 $ - 52 5210

5 5 $ 100.00 $ 500.00 $ - 52 5210

5 5 $ 100.00 $ 500.00 $ - 52 5210

7 5 $ 71.43 $ 357.14 $ 142.86 39 3990
5 $ - $ - $ - 70 7000

5 3 $ 605.00 $ 1,815.00 $ 1,210.00 20 2010

7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ .407.14 $ 542.86 58 5805
7 2 $ 135.71 $ 271.43 $ 678.57 58 5805
7 2 $ 135.71 $ 271.43 $ 678.57 58 5805
7 2 $ 135.71 $ 271.43 $ 678.57 58 5805

7 2 $ 135.71 $ 271.43 $ 678.57 58 5805
7 2 $ 135.71 $ 271.43 $ 678.57 58 5805
7 2 $ 135.71 $ 271.43 $ 678.57 58 5805
7 2 $ 135.71 $ 271.43 $ 678.57 58 5805
7 2 $ 135.71 $ 271.43 $ 678.57 58 5805
5 2 $ 213.80 $ 427.60 $ 641.40 70 7025
5 2 $ 213.80 $ 427.60 $ 641.40 70 7025
7 2 $ 115.86 $ 231.71 $ 579.28 70 7025
7 3 $ 92.86 $ 278.57 $ 371.43 58 5805
7 3 $ 92.86 $ 278.57 $ 371.43 58 5805
7 3 $ 92.86 $ 278:57 $ 371.43 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 135.71 $ 407.14 $ 542.86 58 5805
7 3 $ 92.86 $ 278.57 $ 371.43 58 5805
7 3 $ 171.43 $ 514.29 $ 685.71 58 5895
7 3 $ 171.43 $ 514.29 $ 685.71 58 5895
7 3 $ 171.43 $ 514.29 $ 685.71 58 5895
7 2 $ 171.43 $ 342.86 $ 857.14 58 5895
7 2 $ 171.43 $ 342.86 $ 857.14 58 5895
7 2 $ 171.43 $ 342.86 $ 857.14 58 5895
7 5 $ 45.71 $ 228.57 $ 91.43 58 5895

7 1 $ 213.57 $ 213.57 $ 1,281.43 58 5805
7 1 $ 213.57 $ 213.57 $ 1,281.43 58 5805
7 1 $ 213.57 $ 213.57 $ 1,281.43 58 5805
7 1 $ 213.57 $ 213.57 $ 1,281.43 58 5805
7 1 $ 213.57 $ 213.57 $ 1,281.43 58 5805
7 1 $ 213.57 $ 213.57 $ 1,281.43 58 5805
7 1 $ 213.57 $ 213.57 $ 1,281.43 58 5805



7 1 $ 213.57 $ 213.57 $ 1,281.43 58 5805
7 1 $ 71.29 $ 71.29 $ 427.71 61 6150
5 3 $ 1,667.80 $ 5,003.40 $ 3,335.£0 19 1940 .

7 4 $ 494.14 $ 1,976.57 $ 1,482.43 39 3990

39 3 $ 3,162.87 $ 9,488.62 $ 113,863.38 54 5410
5 5 $ 5,590.40 $ 27,952.00 $ - 23 2310

10 3 $ 822.50 $ 2,467.50 $ 5,757.50 54 5410

5 3 $ 1,500.00 $ 4,500.00 $ 3,000;00 23 2350
5 2 $ 1,459.40 $ 2,918.80 $ 4,378.20 23 2350

5 2 $ 539.80 $ 1,079.60 $ 1,619.40 70 7025
5 2 $ 1,459.40 $ 2,918.80 $ 4,378.20 23 2350

5 2 $ 5,458.00 $ 10,916.00 $ 16,374.00 23 2320

5 2 $ 5,458.00 $ 10,916.00 $ 16,374.00 23 2320

5 2 $ 539.80 $ 1,079.60 $ 1,619.40 70 7025
5 2 $ 539.80 $ 1,079.60 $ 1,619.40 70 7025
10 2 $ 103.94 $ 207.88 $ 831.51 61 6115
10 2 $ 103.94 $ 207.88 $ 831.51 61 6115
10 2 $ 90.00 $ 180.00 $ 720.00 81 8145
10 2 $ 90.00 $ 180.00 $ 720.00 81 8145
7 2 $ 142.14 $ 284.29 $ 710.71 25 2590

7 2 $ 21.43 $ 42.86 $ 107.14 66 6605
5 2 $ 539.80 $ 1,079.60 $ 1,619.40 70 7025
7 2 $ 35.71 $ 71.43 $ 178.57 58 5895
5 2 $ 999.80 $ 1,999.60 $ 2,999.40 23 2350
5 2 $ 999.80 $ 1,999.60 $ 2,999.40 23 2350
10 2 $ 190.00 $ 380.00 $ 1,519.99 61 . 6115
10 2 $ 100.00 $ 200.00 $ 800.00 61 6115
10 2 $ 100.00 $ 200.00 $ 800.00 61 6115
10 2 $ 103.90 $ 207.80 $ 831.20 £1 6115
10 2 $ 103.94 $ 207.88 $ 831.51 61 6115
5 2 $ 7,007.20 $ 14;014.40 $ 21,021.60 23 2320
5 2 $ 7,007.20 $ 14,014.40 $ 21,021.60 23 2320

10 2 $ 109.90 $ 219.80 $ 879.20 61 6115
10 2 $ 109.90 $ 219.80 $ 879.20 61 6115
10 2 $ 143.00 $ 285.99 $ 1,143.96 61 6115

10 2 $ 267.00 $ 533.99 $ 2,135.96 61 6115

5 2 $ 806.80 $ 1,613.60 $ 2,420.40 23 2350

5 2 $ 806.80 $ 1,613.60 $ 2,420.40 23 2350

5 2 $ 1,393.20 $ 2,786.40 $ 4,179.60 23 2350

10 2 $ 188.00 $ 376.00 $ 1,504.00 23 2330

10 4 $ 100.00 $ 400.00 $ 600.00 61 6115
5 2 $ 40.00 $ 80.00 $ 120.00 66 6625
5 2 $ 41.80 $ 83.60 $ 125.40 66 6625
7 1 $ 21.43 $ 21.43 $ 128.57 61 6150



7 6 $ 14.29 $ 85.71 $ 14.29 58 5895
10 2 $ 100.00 $ . 200.00 $ 800.00 81 8145
10 2 $ 5,000.00 $ 10,000.00 $ 40,000.00 61 6115

5 2 $ 40.00 $ 80.00 $ 120.00 66 6625
5 2 $ 40.00 $ 80.00 $ 120.00 66 6625
7 2 $ 21.43 $ 42.86 $ 1"07.14 66 6605
7 2 $ 42.86 $ 85.71 $ 214.29 66 6605
5 2 $ 1,395.52 $ 2,791.04 $ 4,186.56 19 1940
5 2 $ 1,513.80 $ 3,027.60 $ 4,541.40 20 2010
5 2 $ 1,552.90 $ 3,105.80 $ 4,658.70 23 2340
5 2 $ 1,552.90 $ 3,105.80 $ 4,658.70 23 2340
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5 2 $ 1,047.23 $ 2,094.46 $ 3,141.70 66 6636

5 2 $ 1,047.23 $ 2,094.46 $ 3,141.70 66 6636

5 2 $ 723.37 $ 1,446.73 $ 2,170.10 41 4110
39 2 $ 755.90 $ 1,511.79 $ 27,968.21 61 6115

39 1 $ 226.79 $ 226.79 $ 8,618.21 54 5445
10 1 $ 5,542.00 $ 5,542.00 $ 49,878.00 61 6116
39 1 $ 12,648.72 $ 12,648.72 $ 480,651.28 54 5410
10 2 $ 95.00 $ 190.00 $ 759.99 61 6115
10 2 $ 66.00 $ 132.00 $ 527.99 61 6115
10 2 $ 95.00 $ 190.00 $ 759.99 61 6115
10 2 $ 66.00 $ 132.00 $ 527.99 61 6115
10 2 $ 104.00 $ 208.00 $ 831.99 61 6115
10 2 $ 190.00 $ 380.00 $ 1,519.99 61 6115
7 2 $ 21.43 $ 42.86 $ 107.14 66 6605
7 2 $ 999.86 $ 1,999.71 $' 4,999.29 45 4520
10 2 $ 10,000.00 $ 20,000.00 $ 80,000.00 61 6115

7 2 $ 57.00 $ 114.00 $ 285.00 61 6150
7 2 $ 57.00 $ 114.00 $ 285.00 61 6150
7 2 $ 37.14 $ 74.29 $ 185.71 59 5985
7 $ 38.57 $ - $ 270.00 58 5895
7 3 $ 92.86 $ 278.57 $ 371.43 58 5805
5 1 $ 229.20 $ 229.20 $ 916.80 70 7025
5 1 $ 443.00 $ 443.00 $ 1,772.00 70 7025
5 1 $ 443.00 $ 443.00 $ 1,772.00 70 7025
5 1 $ 399.00 $ 399.00 $ 1,596.00 70 7025
7 2 $ 271.43 $ 542.86 $ 1,357.14 59 5985
7 2 $ 271.43 $ 542.86 $ 1,357.14 59 5985
7 2 $ 171.43 $ 342.86 $ 857.14 58 5895
7 2 $ 171.43 $ 342.86 $ 857.14 58 5895
7 2 $ 726.43 $ 1,452.86 $ 3,632.14 66 6665
7 2 $ 173.57 $ 347.14 $ 867.86 0 0

7 2 $ 173.57 $ 347.14 $ 867.86 0 0

7 2 $ 500.00 $ 1,000.00 $ 2,500.00 66 6685
7 1 $ 52.71 $ 52.71 $ 316.29 74 7435
5 1 $ 347.17 $ 347.17 $ 1,388.67 70 7025
5 1 $ 347.17 $ 347.17 $ 1,388.67 70 7025
5 1 $ 222.80 $ 222.80 $ 891.20 70 7025
7 1 $ 213.57 $ 213.57 $ 1,281.43 58 5805
7 1 $ 213.57 $ 213.57 $ 1,281.43 58 5805



7 1 $ 80.71 $ 80.71 $ 484.29 58 5895
7 1 $ 17.86 $ 17.86 $ 107.14 61 6150

7 3 $ 135.71 $ 407.14 $ 542.86 58 5805

7 3 $ 135.71 $ 407.14 $ 542.86 58 5805

7 2 $ 92.86 $ 185.71 $ 464.29 61 6150
7 3 $ 142.86 $ 428.57 $ 571.43 58 5895
7 2 $ 142.86 $ 285.71 $ 714.29 59 5985
7 3 $ 42.14 $ 126.43 $ 168.57 58 5895

7 3 $ 117.86 $ 353.57 $ 471.43 58 5895

7 3 $ 117.86 $ 353.57 $ 471.43 58 5895

7 3 $ 42.14 $ 126.43 $ 168.57 58 5895

7 5 $ 45.71 $ 228.57 $ 91.43 58 5895

7 1 $ 54.14 $ 54.14 $ 324.86 58 5895
7 1 $ 54.14 $ 54.14 $ 324.86 58 5895
7 1 $ 54.14 $ 54.14 $ 324.86 58 5895
7 1 $ 54.14 $ 54.14 $ 324.86 58 5895
7 1 $ 54.14 $ 54.14 $ 324.86 58 5895
7 1 $ 54.14 $ 54.14 $ 324.86 58 5895
7 1 $ 54.14 $ 54.14 $ 324.86 58 5895
7 1 $ 54.14 $ 54.14 $ 324.86 58 5895
7 1 $ 17.86 $ 17.86 $ 107.14 61 6150
7 1 $ 17.86 $ 17.86 $ 107.14 61 6150
7 1 $ 17.86 $ 17.86 $ 107.14 61 6150
7 1 $ 80.71 $ 80.71 $ 484.29 58 5895
7 1 $ 80.71 $ 80.71 $ 484.29 58 5895
7 1 $ 80.71 $ 80.71 $ 484.29 58 5895
7 1 $ 80.71 $ 80.71 $ 484.29 58 5895
7 1 $ 80.71 $ 80.71 $ 484.29 58 5895
7 1 $ 80.71 $ 80.71 $ 484.29 58 5895
7 1 $ 80.71 $ 80.71 $ 484.29 58 5895
5 2 $ 640.00 $ 1,280.00 $ 1,920.00 23 2350
5 2 $ 4,000.00 $ 8,000.00 $ 12,000.00 19 1940
10 2 $ 284.50 $ 569.00 $ 2,276.00 38 3810
7 3 $ 552.86 $ 1,658.57 $ 2,211.43 58 5805
10 3 $ 2,366.00 $ 7,098.00 $ 16,562.00 58 5895
10 3 $ 1,485.00 $ 4,455.00 $ 10,395.00 58 5895
10 1 $ 979.20 $ 979.20 $ 8,812.80 58 5895
7 1 $ 32.71 $ 32.71 $ 196.29 23 2350
7 1 $ 32.71 $ 32.71 $ 196.29 19 1940
10 1 $ 170.33 $ 170.33 $ 1,532.99 39 3990
7 1 $ 71.29 $ 71.29 $ 427.71 58 5805
7 1 $ 71.29 $ 71.29 $ 427.71 38 3805
7 1 $ 71.29 $ 71.29 $ 427.71 44 4420
7 1 $ 156.43 $ 156.43 $ 938.57 70 7010
7 1 $ 156.43 $ 156.43 $ 938.57 70 7010
7 1 $ 156.43 $ 156.43 $ 938.57 70 7010
7 1 $ 156.43 $ 156.43 $ 938;57 70 7010
7 1 $ 80.71 $ 80.71 $ 484.29 58 5895
7 1 $ 80.71 $ 80.71 $ 484.29 58 5895
7 1 $ 80.71 $ 80.71 $ 484.29 58 5895
7 1 $ 17.86 $ 17.86 $ 107.14 61 6150
7 1 $ 35.43 $ 35.43 $ 212.57 61 6150
7 1 $ 35.43 $ 35.43 $ 212.57 61 6150
7 1 $ 50.00 $ 50.00 $ 300.00 58 5895



7 1 $ 50.00 $ 50.00 $ 300.00 58 5895
7 1 $ 50.00 $ 50.00 $ 300.00 58 5895
7 1 $ 38.57 $ 38.57 $ 231.43 58 5895
7 1 $ 47.14 $ 47.14 $ 282.86 58 5895
7 1 $ 47.14 $ 47.14 $ 282.86 58 5895
7 1 $ 47.14 $ 47.14 $ 282.86 58 5895
7 1 $ 53.57 $ 53.57 $ 321.43 58 5895

39 2 $ 5,120.95 $ 10,241.90 $ 189,475.10 54 5411

10 1 $ 344.40 $ 344.40 $ 3,099.60 61 6115

7 1 $ 263;29 $ 263.29 $ 1,579.71 58 5805

5 1 $ 3,024.00 $ 3,024.00 $ 12,096.00 61 6115

5 1 $ 3,024.00 $ 3,024.00 $ 12,096.00 61 6115

5 1 $ 3,024.00 $ 3,024.00 $ 12,096.00 61 6115

10 1 $ 1,992.00 $ 1,992.00 $ 17,928.00 25 2590

10 1 $ 205.80 $ 205.80 $ 1,852.20 23 2330

10 1 $ 265.50 $ 265.50 $ 2,389.50 23 2350

5 1 $ 215.80 $ 215.80 $ 863.20 66 6655

5 1 $ 385.20 $ 385.20 $ 1,540.80 66 6655

5 1 $ 199.20 $ 199.20 $ 796.80 66 6660

5 1 $ 889.80 $ 889.80 $ 3,559.20 66 6655

5 1 $ 179.20 $ 179.20 $ 716.80 66 6636

$ 498;817.~9 $ 2,028,221.75 $ 3,412,559:75,
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NSF Disposal Approved 08/30/01

NSF Disposal Approved 08/30/01

NSF Disposal Approved 06/19/02

NSF Disposal Approved 06/19/02

NSFDisposal Approved 06/19/02



NSF Disposal Approved 01/22102

NSF Disposal Apprbved12/21 /00

NSF DispoSClI Approved 12121/00

NSF Disposal Approved 12121/00

NSF Disposal Approved 11/07/01

NSFDisPosaIAppi:Q)iial:;l 0/.1 0/P3:\~<'{

NSF Disposal Approved 08/30/01

NSF Disposal Approved 08/30/01



NSF Disposal Approved 09/20/02

NSF Disposal Approved 09/20/02

NSF Disposal Approved 09/20/02

NSF Disposal Approval 10/23/02

NSF Disposal Approved 05/29/02.
Sent to GSA Colorado Location.

NSF Disposal Approved 01/22102

NSF Disposal Approved 06/19/02

NSF Disposal Approved 06/19/02

NSF Disposal Approved 06/19/02

NSF Disposal Approved 06/19/02

NSF Disposal Approved 08/30/01

NSF DisposalApproved 08/30101

NSFDisposal Approved 09/20102

NSF Disposal Approved 09/20/02

NSF Disposal Approved 09/20102

NSF Disposal Approved 08/30/01



NSF Disposal Approved 08/17/01

NSF Disposal Approved 08/17/01

NSF Disposal Approved 11/2/02
NSF Disposal Approved 09/24/02

NSF Disposal Approved OS/29/02

NSF Disposal Approved 06/19/02



NSF DisposalApproval 07/25/02

NSF Misstagged Approval 07/25/02

model #s and serial #s are the
numbers on each generator

model #s and serial #s are the
numbers on each generator

NSF Transfer/Other Approval
4/24/01



Item missed tagged and is a
component of NSF#1290

NSF Disposal Approved 09/24/02

NSF Disposal Approved 06/19/02

VOID

NSF Disposal Approved 04/24/01

NSF Disposal Approved 09/24/02



NSF Disposal Approved 06/19/02

NSF Transfer/Other Approval
04/24/01



NSF Approved Disposal 01J221D2





NSF Approval to Remove - Not
NSF Property

NSF Approved Removal Inventory
10109/01

NSF Approved Removal Inventory
10/09/01

NSF Approved Disposal 08/29/01





NSF Disposal Approv~110/7/03



NSF Disposal Approved 09/24/02
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DANISH WET 5TATION-..."

UN[ SEWER OUTf"AU POWER \ ./ \\SEWE. y/6'x6' OLD S£WERjPOLE (HEA.VY EQUIPMENT PLUG-II-I)

SEWE.~a FALL POLAR HAVENjVEHICLE
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6) LOCAL IolAGNEflC. OECUNATION 36 DEGREES 53 "'INUTES WEST or TRUE NORTH.
TO CONVERT TO UACN[TlC HQRTHAOD -35 DECREES 53 t.lIHUTES TO TRUE BURINGS AND AZIt.lUTHS
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National Science Foundation
Software Property Asset Cost Worksheet

Project J.D.
Description

Direct Costs
Commercial Off the Shelf (COTS)

Purchased Software
Purchase Order No.
Purchase Order Amount 0.00

NSF Contractor Development Costs Direct Costs
Contract No.
Contract Amount 0.00

LESS: Exclusions
a. Primary Design Costs
b. Marketing Survey Costs
c. Data Conversion Costs
d. Minor Post-Implementation Costs

Total Exclusions ( ) ( )

NSF Internal Development Costs
Salaries and Wages Annual % of Time Direct
Emplovee Salaries On Proiect Salaries
l. %
2. %
3. %
4. %
5. %
6. %
7. %
8. %
9. %
10. %
Total Direct Salaries 0.00
Indirect Cost Rate 53% x 1.53
Total Salaries & Wages 0.00 0.00

OtherDirect Costs Direct Costs
Travel & Transportation
Distributed General Administrative

Total Other Direct Costs 0.00 0.00

Grand Total (Value recorded in NSF 0.00
Property System)



DACS 030057
Attachment 4

NATIONAL SCIENCE FOUNDATION
GENERAL PROPERTY, PLANT AND EQUIPMENT (PP&E)

POLICY ON DEPRECIATION OF IMPROVEMENTS

Improvements to Capital Assets

Consistent with the Statement of Federal Financial Accounting Standards (SFFAS) N{). 6,
"Accounting for Property, Plant and Equipment," improvement costs should only be
capitalized when the improvement increases a PP&E asset's useful life, capacity, size, or
efficiency. In addition, an improvement shall only be capitalized when the cost of the
improvement equals or exceeds the NSF capitalization threshold. If improvements to an
asset are consistently below the capitalization threshold and it is known that the asset will
eventually be over the capitalization threshold because something bigger is being built,
an adjustment will be made to capitalize the asset once the assets aggregate costs are over
the threshold. Further, improvements shall be capitalized and depreciated separately
from the PP&E asset improved. Improvements that do not increase an asset's useful life
capacity, size, or efficiency, regardless of the amount of the cost, shall be expensed.

Improvements. Replacement of a component with an improved component, such as
replacing an engine, installing a new HVAC system or the replacing of single pane
windows with double pane windows, would be considered capitalized improvements if
they exceed the NSF capitalization threshold.

Improvements that do not Extend the Useful Life. Improvements that do not extend the
useful life of a PP&E asset but increase the assets capacity, size or efficiency shall be
depreciated over the remaining recovery period ofthat asset. For example, if a lO-year
recovery period asset is improved after the fourth year of the asset's useful life, and the
improvement increases the capacity of the asset, but does not extend its useful life, the
recovery period of the improvement is6 years - the remaining recovery period for the
asset improved.

Improvements that Extend the Useful Life. Improvements that extend the useful life of a
PP&E personal property asset shall be depreciated over·the period that actually reflects
the useful life of the improvement. For example, if a 5-year recovery period asset is
improved after the third year of the asset's useful life, and the improvement extends the
useful life of the original asset by 2 years, the recovery period of the improvement is 4
years. (The remaining 2 years of the asset's original useful life plus the 2 additional
years of additional useful life.)

Maintenance and Repair. Maintenance and repair costs are not considered capitalized
improvements, regardless ofwhether the costs exceed the NSF capitalization threshold.
Examples of maintenance and repair include in kind replacement of any component of an
item of real property (e.g., roof, floor, utility lines); internal reconfiguration of a building
(i.e., moving of partitions or equipment); or any improvement that doesnot materially
increase the value ofthe real property (e.g., painting of interior or exterior walls).
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PARTICIPATING IN MOU WITH DOL***
WASHINGTON D.C. 20210

Wage Determination No.: 1994-2017
Revision No.: 28

Date Of Last Revision: 06/04/2003
William W.Gross
Director

State:
Area:

94-2017 AK,STATEWIDE OU/10/03
***FOR OFFICIAL USE ONLY BY FEDERAL AGENCIES

I
I
I
I
I

Division of I
Wage Determinations I

____---'-__---'- ~- I -----------'-----
Alaska
Alaska Statewide

**Fringe Benefits Required Follow the Occupational Listing**

OCCUPATION CODE - TITLE MINIMUM WAGE RATE

17 0.92

12.25
13.46
16.97
19.02
17.07
17.07
15.39
13.11
13.38
15.27
12.14
14.64
15.39
17.32
18.57
12.28
17.14
13.64
15.39
15.35
17.25
19.28
22.38
21.31
15.27
16.01
16.01
17.92
18.57
20.88
22.76
15.27
13.59
15.27
20.88
17.07
12.54

I
II
III
IV

Accounting Clerk I
Accounting Clerk II
Accounting Clerk III
Accounting Clerk IV
Court Reporter
Dispatcher, Motor Vehicle
Document Preparation Clerk
Messenger (Courier)
Duplic~ting Machine Operator
Film/Tape Librarian
General Clerk I
General Clerk II
General Clerk III
General Clerk IV
Housing Referral Assistant
Key Entry Operator I
Key Entry Operator II
Order Clerk I
Order Clerk II
Personnel Assistant (Employment)
Personnel Assistant (Employment)
Personnel Assistant (Employment)
Personnel Assistant (Employment)
Production Control Clerk
Rental Clerk
Scheduler, Maintenance
Secretary I
Secretary II
Secretary III
Secretary IV
Secretary V
Service Order Dispatcher
Stenographer I
Stenographer II
Supply Technician
Survey Worker (Int,erviewer)
Switchboard Operator-Receptionist
Test Examiner

01000 - Administrative Support and Clerical Occupations
01011 
01012
01013
01014
01030
01050 
01060
01070
01090 
01110 
01115
01116
01117
01118
01120
01131
01132
01191
01192
01261
01262
01263 
01264
01270
01290
01300
01311
01312
01313
01314
01315
01320
01341
01342
01400
01420
01460
01510
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01520 - Test Proctor
01531 - Travel Clerk I
01532 - Travel Clerk II
01533 - Travel Clerk III
01611 - Word Processor I
01612 - Word Processor II
01613 - Word Processor III

03000 - Automatic Data Processing Occupations
03010 - Computer Data Librarian
03041 - Computer Operator I
03042 - Computer Operator II
03043 - Computer Operator III
03044 - Computer Operator IV
03045 - Computer Operator V
03071 - Computer Programmer I (1)
03072 - Computer Programmer II (1)
03073 - Computer Programmer III (1)
03074 - Computer Programmer IV (1)
03101 - Computer Systems Analyst I (1)
03102 - Computer Systems Analyst II (1)
03103 - Computer Systems Analyst III (1)
03160 - Peripheral Equipment Operator

05000 - Automotive Service Occupations
05005 - Automotive Body Repairer, Fiberglass
05010 - Aut6motive Glass Installer
05040 - Automotive Worker
05070 - Electrician, Automotive
05100 - Mobile Equipment Servicer
05130 - Motor Equipment Metal Mechanic
05160 - Motor Equipment Metal Worker
05190 - Motor Vehicle Mechanic
05220 - Motor Vehicle Mechanic Helper
05250 - Motor Vehicle Upholstery Worker
05280 - Motor Vehicle Wrecker
05310 - Painter, Automotive
05340 - Radiator Repair Specialist
05370 - Tire Repairer
05400 - Transmission Repair Specialist

07000 - Food Preparation and Service Occupations
(not set) - Food Service Worker
07010 - Baker
07041 - Cook I
07042 - Cook II
07070 - Dishwasher
07130 - Meat Cutter
07250 - Waiter/Waitress

09000 - Furniture Maintenance and Repair Occupations
09010 - Electrostatic Spray Painter
09040 - Furniture Handler
09070 - Furniture Refinisher
09100 - Furniture Refinisher Helper
09110 - Furniture Repairer, Minor
09130 - Upholsterer

11030 -General Services and Support Occupations
11030 - Cleaner, Vehicles
11060 - Elevator Operator
11'090 - Gardener

17.92
12.59
13.89
15.34
13.66
15.44
16.71

16.45
16.09
17.14
24.42
25.98
27.62
20.07
24.82
27.62
27.62
27.62
27.62
27.62
16.62

22.47
20.51
20.51
22.17
18.40
22.47
20.51
22.47
17.38
20.51
20.51
21.44
20.51
17.78
22.47

10.30
14.50
12.82
14.72
10.16
15.18
10.83

21.44
15.78
21.44
17.38
19.42
21. 44

9.80
11. 07
15.93
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11121 - House Keeping Aid I
11122 - House Keeping Aid II
11150 - Janitor
11210 - Laborer, Grounds Maintenance
11240 - Maid or Houseman
11270 - Pest Controller
11300 - Refuse Collector
11330 - Tractor Operator
11360 - Window Cleaner

12000 - Health Occupations
12020 - Dental Assistant
12040 - Emergency Medical Technician (EMT)/Paramedic/AmbulanceDriver
12071 - Licensed Practical Nurse I
12072 - Licensed Practical Nurse II
12073 - Licensed Practical Nurse III
12100 - Medical Assistant
12130 - Medical Laboratory Technician
12160 - Medical Record Clerk
12190 - Medical Record Technician
12221 - Nursing Assistant I
12222 - Nursing Assistant II
12223 - Nursing Assistant III
12224 - Nursing Assistant IV
12250 - Pharmacy Technician
12280 - Phlebotomist
12311 - Registered Nurse I
12312 - Registered Nurse II
12313 - Registered Nurse II, Specialist
12314 - Registered Nurse III
12315 - Registered Nurse III, Anesthetist
12316 - Registered Nurse IV

13000 - Information and Arts Occupations
13002 - Audiovisual Librarian
13011 - Exhibits Specialist I
13012 - Exhibits Specialist II
13013 - Exhibits Specialist III
13041 - Illustrator I
13042 - Illustrator II
13043 - Illustrator III
13047 - Librarian
13050 - Library Technician
13071 - Photographer I
13072 - Photographer II
13073 - Photographer III
13074 - Photographer IV
13075 - Photographer V

15000 - Laundry, Dry Cleaning, Pressing and Related Occupations
15010 - Assembler
15030 - Counter Attendant
15040 - Dry Cleaner
15070 - Finisher, Flatwork, Machine
15090 - Presser, Hand
15100 - Presser, Machine, Drycleaning
15130 - Presser, Machine, Shirts
15160 - Presser, Machine, Wearing Apparel, Laundry
15190 - Sewing Machine Operator
15220 - Tailor

10.58
11.87
11.07
13.26
10.19
15.39
14.26
15.03
12.23

15.88
19.48
13.89
15.61
17.47
14.93
15.61
14.20
14.88

9.47
10.66
11.61
13.06
13.94
15.94
21.46
26.26
26.26
31.77
31.77
38.09

23.84
21.09
25.29
30.90
21. 09
25.29
30.90
22.95
19.63
16.79
21.09
21.99
26.87
28.25

9.06
9.06

11.79
9.06
9.06
9.06
9.06
9.06

13.01
14 . S{)
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15250 - Washer, Machine
19000 - Machine Tool Operation and Repair Occupations

1901·0 - Machine-Tool Operator (Toolroom)
19040 - Tool and Die Maker

21000 - Material Handling and Packing Occupations
21010 - Fuel Distribution System Operator
21020 - Material Coordinator
21030 - Material Expediter
21040 - Material Handling Laborer
21050 - Order Filler
21071 - Forklift Operator
21080 - Production Line Worker (Food Processing)
21100 - Shipping/Receiving Clerk
21130 - Shipping Packer
21140 - Store Worker I
21150 - Stock Clerk (Shelf Stocker; Store Worker II)
21210 - Tools and Parts Attendant
21400 - Warehouse Specialist

23000 - Me<;:hanics and Maintenance and Repair Occupations
23010 - Aircraft Mechanic
23040 - Aircraft Mechanic Helper
23050 - Aircraft Quality Control Inspector
23060 - Aircraft Servicer
23070 - Aircraft Worker
23100 - Appliance Mechanic
23120 - Bicycle Repairer
23125 - Cable Splicer
23130 - Carpenter, Maintenance
23140 - Carpet Layer
23160 - Electrician, Maintenance
23181 - Electronics Technician, Maintenance I
23182 - Electronics Technician, Maintenance II
23183 - Electronics Technician, Maintenance III
23260 - Fabric Worker
23290 - Fire Alarm System Mechanic
23310 - Fire Extinguisher Repairer
23340 - Fuel Distribution System Mechanic
23370 - General Maintenance Worker
23400 - Heating, Refrigeration and Air Conditioning Mechanic
23430 - Heavy Equipment Mechanic
23440 - Heavy Equipment Operator
23460 - Instrument Mechanic
23470 - Laborer
23500 - Locksmith
23530 - Machinery Maintenance Mechanic
23550 - Machinist, Maintenance
23580 - Maintenance Trades Helper
23u40 - Millwright
23700 - Office Appliance Repairer
23740 - Painter, Aircraft
237UO - Painter, Maintenance
23790 - Pipefitter, Maintenance
23800 - Plumber, Maintenance
23820 - Pneudraulic Systems Mechanic
23850 - Rigger
23870 Scale Mechanic
23890 - Sheet-Metal Worker, Maintenance

9.90

22.55
28.08

24.18
21.31
21.31
16.29
13.82
17.80
17.67
17.20
15.90
13.66
17.05
17.67
17.67

22.18
17.38
23.48
19.42
20.43
21.45
17.78
30.48
22.54
20.43
28.07
21. 21
30.22
32.77
19.83
22.47
19.16
28.42
20.43
22.47
24.01
25.83
24.04
13.51
22.55
24.81
23.08
17.38
23.95
22.55
24.52
21.45
29.01
27.69
23.95
23.95
L .20
2 .83
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23910 - Small Engine Mechanic
23930 - Telecorrununication Mechanic I
23931 - Telecommunication Mechanic II
23950 - Telephone Lineman
23960 - Welder, Combination, Maintenance
23965 - Well Driller
23970 - Woodcraft Worker
23980 - Woodworker

24000 - Personal Needs Occupations
24570 - Child Care Attendant
24580 - Child Care Center Clerk
24600 - Chore Aid
24630 - Homemaker

25000 - Plant and System Operation Occupations
25010 - Boiler Tender
25040 - Sewage Plant Operator
25070 - Stationary Engineer
25190 - Ventilation Equipment Tender
25210 - Water Treatment Plant Operator

27000 - Protective Service Occupations
(not set) - Police Officer
27004 - Alarm Monitor
27006 - Corrections Officer
27010 - Court Security Officer
27040 - Detention Officer
27070 - Firefighter
27101 - Guard I
27102 -Guard II

28000 - Stevedoring/Longshoremen Occupations
28010 - Blocker and Bracer
28020 - Hatch Tender
28030 - Line Handler
28040 - Stevedore I
28050 - Stevedore II

29000 - Technical Occupations
21150 - Graphic Artist
29010 - Air Traffic Control Specialist, Center (2)
29011 - Air Traffic Control Specialist, Station (2)
29012 - Air Traffic Control Specialist, Terminal (2)
29023 - Archeological Technician I
29024 - Archeological Technician II
29025 - Archeological Technician III
29030 - Cartographic Technician
29035 - Computer Based Training (CET) Specialist/ Instructor
29040 - Civil Engineering Technician
29061 - Drafter I
29062 - Drafter II
29063 - Drafter III
29064 - Drafter IV
29081 - Engineering Technician I
29082 - Engineering Technician II
29083 - Engineering Technician III
29084 - Engineering Technician IV
29085 - Engineering Technician V
29086 - Engineering Technician VI
29090 - Environmental Technician
29100 - Flight Simulator/Instructor (Pilot)

20.43
23.63
27.00
23.63
22.47
24.34
23.95
20.12

12.47
15.54
11.74
18.94

26.53
22.25
26.53
17.38
21. 94

29.17
16.31
24.74
23.89
24.74
20.42
12.73
15.61

21. 20
21. 20
21. 20
22.75
25.19

25.25
29.10
20.07
22.09
18.22
20.48
25.29
28.75
30.74
24.20

,17.72
21.97
27.28
28.75
20.52
25.40
28.07
29.27
31.27
37.59
19.18
35.35
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29160 - Instructor
29210 - Laboratory Technician
29240 - Mathematical Technician
29361 - Paralegal/Legal Assistant I
29362 - Paralegal/Legal Assistant II
29363 - Paralegal/Legal Assistant III
29364 - ParaLegal/Legal Assistant IV
29390 - PhotoopticsTechnician
29480 - Technical Writer
29491 - Unexploded Ordnance (UXO) Technician I
29492 - Unexploded Ordnance (UXO) Technician II
29493 - Unexploded Ordnance (UXO) Technician III
29494 - UnexpLoded (UXO) Safety tscort
29495 - Unexploded (UXO) Sweep Personnel
29620 - Weather Observer, Senior (3)
29621 -Weather Observer, Combined Upper Air and Surface Programs (3)
29622 - Weather Observer, Upper Air (3)

31000 - Transportation! Mobile Equipment Operation Occupations
31030 - Bus Driver
31260 - Parking and Lot Attendant
31290 - Shuttle Bus Driver
31300 - Taxi Driver
31361 - Truckdriver, Light Truck
31362 - Truckdriver, Medium Truck
31363 - Truckdriver, Heavy Truck
31364 - Truckdriver, Tractor-Trailer

99000 - Miscellaneous Occupations
99020 - Animal Caretaker
99030 - Cashier
99041 - Carnival Equipment Operator
99042 - Carnival Equipment Repairer
99043 - Carnival Worker
99050 - Desk Clerk
99095 - Embalmer
99300 - Lifeguard
99310 - Mortician
99350 - Park Attendant (Aide)
99400 - Photo finishing Worker (Photo Lab Tech., Darkroom Tech)
99500 - Recreation Specialist
99510 - Recycling Worker
99610 - Sales Clerk
99620 - School Crossing Guard (Crosswalk Attendant)
99630 - Sport Official
99658 - Survey Party Chief (Chief of Party)
99659 - Surveying Technician (Instr. Person/Surveyor Asst./lnstr.)
99660 - Surveying Aide
99690 - Swimming Pool Operator
99720 - Vending Machine Attendant
99730 - Vending Machine Repairer
99740 - Vending Machine Repairer Helper

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HEALTH & WELFARE: $2.36 an hour or $94.40 a week or $409.07 a month

24.39
19.99
27.82
20.48
24.17
29.56
36.24
24.19
27 .13
18.49
22.47
26.81
18.49
18.49
26.72
19.09
19.09

18.80
13.19
17.68
15.74.
17.30
18.75
20.80
20.84

11.22
11.70
14.59
15.47
11.99
14.09
.18.71
11.11
18.71
13.94
11.41
22.53
20.27
12.18
12.78
11.11
26.44
17.60
24.04
14.95
12.77
14.95
12.77
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VACATION: 2 weeks paid vacation after 1 year of service with a contractor or
successor; 3 weeks after 5 years, and 4 weeks after 15 years. Length of service
includes thewh·ole span of continuous service with the present contractor or
successor/ wherever employed, and with the predecessor contractors in the
performance of similar work at the same Federal facility. (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of eleven paid holidays per year: New Year's Day, Martin
Luther King Jr's Birthday, Washington's Birthday, Good Friday, Memorial Day,
Independence Day, Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and
Christmas Day. A contractor may substitute for any of the named holidays another
day off with pay in accordance with a plan communicated to the employees involved.)
(See 29 CFR 4.174)

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING BENEFITS
(as
numbered) :

1) Does not apply to employees employed in a bona fide executive, administrative,
or professional capacity as defined and delineated in 29 CFR 541. (See CFR 4.156)

2) APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL: An employee
is
entitled to pay for all work performed between the hours of 6:00 P.M. and 6:00 A.M.
a~ the rate of basic pay plus a night pay differential amounting to 10 percent of
the rate of basic pay.

3) WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you work at night as part of a
regular tour of duty, you will earn a night differential and receive an additional
10% of basic pay for any hours worked between 6pm and 6am. If you are a full-time
employed (40 hours a week) and Sunday is part of your regularly scheduled workweek,
you are paid at your rate of basic pay plus a Sunday premium of 25% of your basic
rate for each hour of Sunday work which is not overtime (i.e. occasional work on
Sunday outside the normal tour of duty is considered overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees
employed in a position that represents a high degree of hazard when working with or
in close proximity to ordinance, explosives, and incendiary materials. This
includes work such as screening, blending, dying, mixing, and pressing of sensitive
ordance, explosives, and pyrotechnic compositions such as lead azide, black powder
and photoflash powder. All dry-house activi~ies involving propellants or
explosives. Demili tarization, modification, r.enovation, demoli tion, and
maintenance
operations on sensitive ordnance, explosives and incendiary materials. All
operations involv~ng regrading and cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that
represents a low degree of hazard when working with, or in close proximity to
ordance, (or employees possibly adjacent to) explosives and incendiary materials
which involves potential injury such as laceration of hands, face, or arms of the
employee engaged in the operation, irritation of the skin/minor burns and the
like; minimal damage to immediate or adjacent work area or equipment being used.
All
operations involving, unloading, storage, and hauling of ordance, explosive, and
incendiary ordnance material other than small arms amnmnition. These differentials
are only applicable to work that has been specifically designated by the agency for
ordance, explosives, and incendiary material differential pay.
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** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract
(either by the terms of the Government contract, by the employer, by the state or
local law, e~c.), the cost of furnishing such uniforms and maintaining (by
laundering or dry clean~ngr such uniforms is an expense that may not be borne by an
employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the
following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an
adequate number of uniforms without costar to reimburse employees for the actual
cost of the uniforms. In addition, where uniform cleaning and maintenance is made
the responsibility of the employee, all contractors and subcontractors subject to
this wage determination shall (in the absence of a bona fide collective bargaining
agreement providing for a different amount, or the furnishing of contrary
affirmative proof as to the actual cost), reimburse all employees for such cleaning
and maintenance at a rate of $3.35 per week (or $.67 cents per day). However, in
those instances where the uniforms furnished are made of "wash and wear"
materials, may be routinely washed and dried with other personal garments, and do
not require any special treatment such as dry cleaning, daily washing, or
commercial
laundering in order to meet the cleanliness or appearance standards set by the
terms
of the Government contract, by the contractor, by law, or by the nature of the
work,
there is no requirement that employees be reimbursed for uniform maintenance costs.

** NOTES APPLYING TO THIS WAGE DETERMINATION **

Source of Occupational Title and Descriptions:

The duties of employees under job titles listed are those described in the
"Service Contract Act Director·y of Occupations," Fourth Edition, January 1993, as
amended by the Third Supplement, dated March 1997, unless otherwise indicated.
This
publication may be obtained from the Superintendent of Documents, at 202-783-3238,
or by writing to the Superintendent of Documents, U.S. Government Printing Office,
Washington, D.C. 20402. Copies of specific job descriptions may also be obtained
from the appropriate contracting officer.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form
1444 (SF 1444))

Conformance Process:

The contracting officer shall require that any class of service employee which is
not listed herein and which is to be employed under the contract (i.e., the work to
be performed is not performed by any classification listed in the wage
determination), be classified by the contractor so as to provide a reasonable
relationship {i.e., appropriate level of skill comparison) between such unlisted
classifications and the classifications listed in the wage determination. Such
conformed classes of employees shall be paid the monetary wages and furnished the
fringe benefits as are determined. Such conforming process shall be initiated by
~he contractor prior to the performance of contract work by such unlisted class(es)
of employees . Th'e conformed classification, wage rate, and/or fringe benefits
shall
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be retroacti v-e to the cormnenc.ement date -of the contract. {See Section 4.6 (C) (vi) }
When multiple wage determinations are included in a contract, a separate SF 1444
should be prepared for each wage determination to which a class(es) is to be
conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed
occupation) and computes a proposed rate) .

2) After contract award, the contractor prepares a written report listing in order
proposed classification title), a Federal grade equivalency (FGE) for each
proposed classification), job description), and rationale for proposed wage
rate), including information regarding the agreement or disagreement of the
authorized representative of the employees involved, or where there is no
authorized
representative, the employees themselves. This report should be submitted to the
contracting officer no later than 30 days after such unlisted class(es) of
employees
performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a
report
of the action, together with the agency's recormnendations and pertinent
information including the position of the contractor and the employees, to the Wage
and Hour Division, Employment Standards Administration, U.S. Department of Labor,
for review. (See section 4.6 (b) (2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or
disapproves the action via transmittal to the agency contracting officer, or
notifies the contracting officer that additional time will be required to process
the
request.

5) The contracting officer transmits the Wage and Hour decision to the contractor.

6) The contractor informs the affected employees.

Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of
Occupations" (the Directory) should be used to compare job definitions to insure
that duties requested are not performed by a classification already listed in the
wage determination; Remember, it is not the job title, but the required tasks that
determine whether a class is included in an established wage determination.
Conformances may not be used to artificially split, combine, or subdivide
classifications listed in the wage determination.
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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.O STATEMENT OF AWARD

This award. under Request for Proposal (RFP) CPO-99-005, as amended by amendments 00 I
through 004, accepts the <:ontractor's proposal dated 7/28/99 (cost and technical volumes), as
revised by contractor's Best and Final Offer dated 10/29/99 (cost and technical volumes). This
award document hereby incorporates by reference sections K, Land M of the RFP. including the
certifications and representations provided by the contractor in section K. This award document
also incorporates all changes to RFP CPO-99-005 .contained in amendments 00 I through 004. and
incorporates by reference all attachments as listed in section J,except the statement of work,
which is included as an attachment to this award. Clause H.I I of this award document hereby
incorporates by reference the contractor's approved subcontracting plan. In addition, the
contractor's proposed Small Disadvantaged Business (SDB) participation goals are incorporated
by reference herein, and the contractor shall report on the achievement of said goals as required
by FAR clause 52.219-25, said clause incorporated by reference in section I herein.

B.] SCOPE OF CONTRACT

The Contractor shall, acting independently and not as an agent of the government, provide all
necessary labor, supplies, materials and logistics support as required to support the National
Science Foundation's Arctic Science Program. Performance shall be in accordance with all terms
and conditions and specifications as stipulated herein.

B.2 TYPE OF CONTRACT

The Government anticipates the award of either a Cost (No-Fee) or Cost-Plus-Fixed-Fee (CPFF)
Contract depending on the type of organization selected for award. Any organization that is
unable to receive any fee (profit) based on their charter, tax status, or otherwise, shall, if selected
for award, receive a Cost Reimbursement-No Fee type contract.

Any other organization or private concern that can receive fee (profit) shall, ifselected for award,
receive a cost-plus-fixed-fee type contract.

B.J PERIOD OF PERFORMANCE

The Government is awarding a Three (3) year contract with One (1) Two (2) year option period
for a total period of performance not to exceed 5 years.

B.4 COST/PRICE FOR A COST (NO FEE) TYPE CONTRACT - NOT APPLICABLE

YEAR TERM TOTAL ESTIMATED

)
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COST

3

5

Date of award through 12 months thereafter
Base Period - Month 13 through 24
Base Period - Month 25 through 36
Option Period - Month 37 through 48
Option Period - Month 49 through 60

$---,----
$---
$---
$----
$----

Impo!1ant Note: The offeror shall lise the fixed relmhursahle amoullls (()ther Direct ('OSlSJ III

their TJroTJosal as set forth in the appropriate attachment as listed in -,"eCl/on.l. nus ([TJf)/ie-," fO

either B. -I ahove or 8.5 helow. as appropriate.

B.S COST/PRICE FOR A COST-PLUS-FIXED-FEE TYPE CONTRACT

YEAR

PLUS

TEIUvt TOTAL ESTIMATED
COST

FIXED
FEE

TOTAL
COST

FIXED FEE

1 Date of award through 12 months thereafter
2 Base Period - Month 13 through 24
3 Base Period- Month 25 through 36
4 Option Period - Month 37 through 48
5 Option Period - Month 49 through 60

TOTALS

B.6 COMPENSATION

$3.189,518
$4,468.023
$5.486.828

L $6.432,687
$7.182.455

$26.759.511

The costs of perfonnance of this contract are defined as the necessary direct costs incurred during
the period ofperfonnance ofthis contract and amounts for appropriate indirect expenses applied
in accordance with the organization's approved accounting system and in accordance with
paragraph B:7 of this section. Allowabiiity and allocability of costs under this contract shall be
determined in accordance with Federal Acquisition Regulation (FAR) Part 31 and the terms of
this contract.

a. Direct Costs

( I) Travel - including subsistence in accordance with the Federal Travel Regulations and
the organization' sestablished policy with respect thereto.
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(2) Consultants - Payment f{)r the services of consultants shall not exceed $453 ..00 per
day per consultant nor exceed $4,530 per consultant during any 12-momh period
without the prior written approval of the Contracting Officer. Any request by the
organization to pay in excess of $453 per day or $4,530 to anyone consultilnt within a
12 month period shall contain the following information:

(a) a biographical sketch including education and professional experience of the
consultant;

(b) the services the consultant will perform and the amount of time to be spent:
(c) previous rates paid to the consultant by the contractor for similar services for a

like period;
(d) available information on rates charged by the consultant for similar services for a

like period.

(3) Permanent Equipment -

(a) Definition - An item ofproperty which has an acquisition cost. of $5,000 or more
and an expected life of two (2) years or more.

(b) Requirements - Unless specific written approval by the Contracting Officer is
obtained, no costs maybe charged to this contract for -1) any item of general
purpose equipment such as office furnishings and equipment, air conditioning,
reproduction printing equipment, motor vehicles or automated data processing
equipment; or 2) any item of specialized research equipment costing $1,500 or
more.

(4) Subcontracts - Consent to subcontract shall be sought in accordance with FAR clause
52.244-2, incorporated by reference in Section I of this contract.

B.7 INDIRECT COSTS

a: The Contractor will be reimbursed for indirect costs at the following rate(s) subject to
appropriate adjustment when. the final rate($) for the period are established:

COST CENTER RATE BASE

Rates as contained in the contractor's Best and Final Offer dated October 29,1999, including the
proposed rates applied by each subcontractor to their proposed cost bases. The contractor's and
identified subcontractor's proposed fee rates applied to allowable costs as determined by the
contractor's (subcontractor's) cost accounting system shall not exceed the proposed fe,e rate or
dollar amount included in the Best and Final proposal of October 29, 1999.

b. Pending execUtion of a modification to this contract setting forth the final indirect cost
rale(s) in accordance with FAR clause 52.216-7, incorporated by reference in Section I
herein. the contractor shall be reimbursed at rates acceptable to the Contracting Officer,

5
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c. Not withstanding the provisions of paragraph b. above. and FAR clause 52.216-7titj·ed
"Allowable Cost and Payment", if pre-determined cost rate(s) are empl-oyed then the
provisions ofFAR Clause 52.216-15, incorporated by reference in Section! and titled
"Pre-detennined Indirect Cost Rates", shall b-e used to detenninealIowable indirect costs

B.8 (lNC'REll1ENTAL) CONTRACT FUNDING

For purposes of payment of cost and pursuant to the "Limitation of Funds" clause. the total
amount allotted by the Government to this contract is $1.600.000. The above allotment covers the
following period ofperfonnance: Date of award through31 May 2000.

Of the amount obligated above, ~ lS allotted to cover cost and r is aiiotted to
cover fixed fee, for a total incremental funding obligationof$1,600.000. This amount exceed the
Government's minimum obligation as set forth in provision B.ll added to the solicitation by
amendment 002 dated 6/4/99.

Ij
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SECTION C - DESCRIPTION/SPECJFICATIONIWORK STATEMENT

Statement of \Vork

Please see Attachment 1
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SECTION 0 - PACKAGING AND MARKING

D.l PA("'KAGING AND MARKING

Unless otherwise specified. all items shall be packaged and packed in accordance with normal
commercial practices. If magnetic media is involved. packaging shall be deady marked
identifying the contents as such and with a warning for protection against exposure to magnetic
fields or temperature extremes.
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SECTION E - INSPECTION AND ACCEPTANCE

E.l NOTICE LISTING CL4USES INCORPORATED BY REFERENCE

Federal Acquisition Regulations (48 CFR Chapter 1) Clauses

52.246-5 INSPECTION OF SERVICES 
COST-REIMBURSEMENT

APR 1984

E2. EVALUATIONANDACCEPTANCE

Evaluation and acceptance of services delivered under this contract shall be performed by the
Contracting Officer or other such person as may be designated elsewhere in this contract or in
writing by the Contracting Offic·er.

[balance of page intentionally left blank)
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SECTION F - DELIVERIES OR PERFORMANCE

F.l NOTICE LISTING CL4USES INCORPORATED BY REFERENCE

Federal Acquisition Regulations (48 CFR Chapter I) Clauses

52.242-15 STOP-WORK ORDER AUG 1989

F.2 PERIOD OF PERFORMANCE WITH OPTION PERIOD(S)

This contract shall commence at 01 December 1999, and shall expire on 30 November 2002.
Should the Government elect to exercise its option(s) to extend the tenn ofthe contract, the term
of the contract shall be extended by twenty-four months, and shall expire on 30 November 2004.

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT(MAR 1989)

(a) The Government may extend the term of this contract by written notice to the Contractor
within fifteen days of expiration of the base period; provided, that the Government sharI
give the Contractor a preliminary written notice of its intent to extend at least 60 days
before the contract expires. The preliminary notice does not commit the Government to
an extension.

(b) If the Government exercises this option, the extended contract shall be considered to
include this option provision.

(c) The total duration of this contract, including the exercise of any options under this clause.
shall not exceed 60 months.

(End of clause)

F.3 PROGRAM PUN

a. The work under this contract shall be carried out in accordance with an annual "Program
Plan" developed by the Contractor in consultation with the Contracting Officer's
Technical Representative (COTR) and approved in writing by the Contracting Offic-er.

b. Each Program Plan shall be prepared and submitted in accordance with the schedules.
funding levels, guidelines and formats approved by the Contracting Officer. In addition to

!O
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the program plan. the contractor shall provide NSF with such back-up infonnation as the
Foundation may require. Regarding the Program Plan format for reporting, the Contractor
shall utilize a Work Breakdown Structure (WBS) to separate the major elements of work
under the contract. Each WBS sub.;.element should be reported in a format similar to the
attached chart referenced in Section J titled "Fixed Reimbursables" . Funding for the Qut
years of a multi-year project shall be estimated to the greatest extent possible. However.
actual out-year funding will be subject to negotiation in each individual program plan year.
ACtual cost elements to be reported shall be developed by the contractor in consultation
with the COTR.

c. The Program Plan shall cover the upcoming operational contract year and shall address.
but not just limited to. the following;

• Programmatic Goals
• Field Activities
• Staffing and Organization Plans
• Projected Budgets
• Major Planning Activities

d. Proposed changes in objectives or activities which alter the nature of the program as
described in the Program Plan, and the impact of such proposed changes, will be provided
in writing to the COTR and approved in writing by the Contracting.Officer, prior to
implementation. All proposed Program Plan changes shall be numbered in consecutive
order by contract year.

e. The Contractor may reprogram funds not in excess of$25,000 during any Program Plan
year. Reprogramming changes shall be reported in the next required period status repon.

FA REPORTING REQUIREMENTS

During the performance of this contract the Contractor shall submit the following repons:

QUARTERLY PROGRESS REPORT AND FINANCIAL STATEMENT -- The Contractor
shall prepare and furnish Quanerly Progress and Financial Statement reports. These reports shall
show the status of all major events and activities identified in the Contractors approved program
plan and shall report the expenditure of funds for both the period of the report and cumulatively
for the entire contract period. The progress report format shall follow the agreed upon WBS
structure. Deviation from the expenditure level estimated for each WBS element or sub-element in
the approved program plan shall be shown. It shall also present in narrative form a summary of all
work perfonned during the period, including technical status, accomplishments, problems
encountered, future plans for the upcoming period, and any action required on the part of the
Foundation or another Government agency.

The report shall be submitted within 15 days after the end of the reporting period. Reports are to
forwarded in the specified number of copies to the following destinations:

II
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No. ofCopies Addressee

NSF Contracting Officer
(See Block 7 of SF 33)

COTR
(Address as designated herein)

Arctic Rescal ogisacs :suppon ~\;1 \ I .... ~

MTNUAL REPORT-- The Contractor shall prepare and submit on an annual basis a report that
summarizes the Contractor's performance in each Program Plan year. The report shall identify the
strengths and weaknesses in the Program Plan development and implementation. It shall be use-d
as to guide NSF and the Contractor in the preparation of subsequent Program Plans. and be
prepared in a format following the agreed upon \VBS. The report shall also include a summary of
key quantitative factors that are used to measure performance in the Contractor's quality
assurance program.

Copies of the report shall be forwarded within 30 days after the end of the Program Plan Year to:

No. of Copies Addressee

COTR

Contracting Officer

Address

As designated herein

See block 7 of SF33

PROJECT REPORTS - Reports regarding work undertaken in support of·each individual
research activity shall be prepared. These reports shall include, but not be limited to, project costs,
sketch maps, engineering plans, planning schedules and diaries of event resource allocations and
use statistics. For multi-year projects, reports shall be provided annually, and on oompletion of the
project.

Copies of this report shall be forwarded within 30 days after the end of the Project to:

No. of Copies Addressee

COTR

Address

As designated

12
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SECTION G - CONTRACT ADMINISTRATION DATA

G. J INVOICE AND BILLINGINFOIMlATION

In order to initiate payment, the Contractor shall submit proper invoices for reimbursement in the
manner and format described herein. One original and three copies are required. The following
data must be included in an invoice for it to constitute a proper invoice:

name of contractor and invoice date;
contract number, or other authorization for delivery of property or services:
description, price, fee (if applicable), and quantity of property and services actually
delivered or rendered;
shipping and payment terms;
name (where practicable), title, phone number, and complete mailing address of
responsible official to whom payment is to be sent; and
other substantiating documentation or information as required by the contract.

The Contractor may use its own form, but all the above information must be on the invoice.
However, it is preferred that vouchers be submitted on the Government Standard Form 1034,
"Public Voucher for Purchases and Services Other Than Personal .. Continuation Sheet." These

. fonns are available from the Government Printing Office, 710 N. Capitol Street, Washington, DC
20801.

Upon completion ofthe required work, the Contractor shall submit a completion invoice in
compliance with the clause entitled, "Allowable Cost and Payment" incorporated by reference in
Section I ofthis contract. This completion invoice must ,be clearly marked as such and be
submitted promptly upon completion of the work, but no later than one year from the completion
date of this.contract.

The Contractor shall submit the original completion invoice to the Contracting Officer for
approval. All ~ther invoices shall be submitted to the National Science Foundation. Division
of Financial Management, Voucher Examination Section, Room 575, 4201 Wilson
Boulevard, Arlington, VA 22230.

G.2 PAYMENT INFORMATION

Payments of invoices and vouchers shall be subject to the withholding provisions of this contract.

Payments under the contract will be made by wire transfer through the Treasury Financial
Communications System. The following bank accounting information is required:

13
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name of the receiving bank;
city and state of the receiving bank; and
American Bankers Association (ABA) nine-digit identifier of the receiving bank.

G.3 CONTRACTING OFFICER'S AUTHORITY

The Contracting Officer is the only person authorized to approve changes in any of the
requirements under this contract. Notwithstanding any clause contained elsewhere in this
contract, the said authority remains solely with the Contracting Officer.

In the event the Contractor effects any change at the direction of any person other than the
Contracting Officer, including any change beyond the scope of authority given to the duly
authorized Contracting Officer's Technical Representative identified in the contract. the change
will be considered to have been made without authority and no adjustment will be made in the
contract price to cover any increase in charges incurred as a result thereof. The Contracting
Officer has the authority to perform any and all post-award functions in administering and
enforcing this contract in accordance with its· terms and conditions.

G.4 COTR DESIGNATION AND AUTHORITY

The Contracting Officer has designated Mr. Simon Stephenson as the Contracting Officer's
Technical Representative (COTR) under this contract. Mr. Stephenson can be reached at the
following address:

Simon Stephenson, COTR
National Science Foundation

.Office ofPolar Programs, Room 755S
4201 Wilson Boulevard
Arlington, VA 22230
703-306.,.1032

The COTR is responsible for administering the perfonnance of work under this contract. IN NO
EVENT, however. will any understanding, agreement, modification. change order, or other
matter deviating from the.terms of this contract be effective or binding upon the Government
unless formalized by propercontractu"al documents executed by the Contracting Officer prior to
completion ofthe contract.

The COTR may give technicaldirection to the Contractor which fills in details, requires pursuit of
certain lines of inquiry, or otherwise serves to facilitate the Contractor's compliance with the
contract. To be valid, technical direction by the COTR:

must be consistent with the general scope of work set fqrth in this contract;
may not constitute new assignment of work nor change the "expressed terms, conditions or
specifications of this contract; and

14
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shall not constitute a basis for any increase in the contract estimated cost, or extension to

the contract delivery schedule or period of perfonnance.

In the event any Government technical direction is interpreted by the Contractor to fall within the
clause of this Contract entitled "Changes", the Contractor shall not implement such direction. bur
shall notify the Contracting Officer in writing of such interpretation within ten (10) working days
after the Contractor's receipt of such direction. Such notice shall:

include the reasons upon which the Contractor bases its belief that the technical direction
falls within the purview of the "Changes" clause; and

include the Contractor's best estimate as to the revision of the current estimated cost, fee.
perfonnance time, delivery schedules or any other contractual provision that would· result from
implementing the COTR's technical direction.

If, after reviewing the infonnation presented by the Contractor, the Contracting Officer is of the
opinion that such direction is within the purviewof the "Changes" clause and considers such
change desirable, a unilateral direction will be issued to the Contractor to proceed pursuant to the
authority granted under that clause. If a determination is made that such direction is technical
direction authorized by this schedule clause, the Contractor will be directed to proceed with the
implementation ofsuch technical direction.

In the event a determination is made that it is necessary to avoid a delay in perfonnance of the
Contract, the Contracting Officer may direct the Contractor to proceed with the implementation
ofthe technical direction pending receipt of the information to be submitted by the Contractor.
Should the Contracting Officer later determine that Change direction is appropriate, the written
direction issued hereunder shall constitute the required Change direction.

Failure of the Contractor and the Contracting Officer to agree on whether Government direction
is technical direction or a Change within the purview of the "Changes" clause shall·be a dispute
concerning a question of fact within the meaning of the Clause of the General Provision entitled.
"Disputes. "

15



SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.l CONSULTANTS

Prior to retention -of any consultant( s), other than [hose which may be included in the offeror's
proposal. for the work under this contract, the contractor shall obtain advance written approval
from the Contracting Officer. Payments for the services of consultants shall nor exceed the
current maximum daily equivalent rate paid to a GS-18 federal employee (exclusive of indirect
cost. travel, per diem, clerical services, vacation, fringe benefits, and supplies) without the prior
written approval of the Contracting Officer. As of January 1999, this rate is $453 per day. Toral
payments shall notexce·ed a total of $4,530 per consultant during anyone twelve month period
without the prior written approval of the Contracting Offi.cer.

Requests by the Contractor for authorization to use consultants shall contain the following
information:

a biographical sketch including education and professional
experience ofthe consultant;
the services the consultant will perform and the amount of
time that will be spent;
previous rates paid to the consultant by the Contractor for
similar services for a like period;
available infonnation on rates charged by the consultant for
similar services for a like period.

H.2 SUBCONTRACTINGREQUlREMENTS

In addition to the requirements set forth in the clause of this contract entitled "Subcontracts" (see
Section T, FAR clause 52.244-2), the Contractor shall not commence the acquisition of any
subcontract item or service unless and until funds are obligated under this contract fOf that item or
service. or unless specifically authorized to do so in writing by the Contracting Officer. In
accordance with clause 52.244-2, the following subcontracts are hereby listed in accordance with
paragraph (k) ofthe clause and no further consent to subcontract is required by the Contracting
Officer. Contractor shall obtain consent as required in accordance with paragraph (d) of the clause
for all other required subcontract actions.

I) Subcontract-

2) Subcontract-

SRI International
333 Ravenswood Avenue
Menlo Park. CA 94025-3493

Polar Field Services.,......------0. 0.._0.
W-- • ..

.'"
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H.3 INSURANCE LlABILITY TO THIRD PARTIES.

(a) (I) Except as provided in subparagraph (2) immediately following, or in paragraph (h) of
this clause (if the clause has a paragraph (h), the Contractor shall provide and maintain workers'
compensation. employer's liability, comprehensive general liability (bodily injury), comprehensive
automobile (bodily injury and propeny damage) insurance and such other insurance as the
Contracting Officer may require under this contract. (Refer to H.4 herein)

(2) The Contractor may, with the approval of the Contracting Officer. maintain a self
insurance program; provided that. with respect to worker' compensation. the Contractor is
qualified pursuant to statutory authority. .

(3) All insurance required by this paragraph shall be in a fonnand amount and for those
periods as the Contracting Officer may require or approve and with insurers approved by the
Contracting Officer.

(b) The Contractor agrees to submit for the Contracting Officer's approval, to the ·extent and in
the manner required by the Contracting Officer, any other insurance that is maintained by the
Contmctor in connection with the performance of this contract and for which the Contractor
seeks reimbursement.

(c) Except as provided in paragraph (h) of this clause (if the clause has a paragraph (h)), the
Contractor shall be reimbursed--

(1) For that portion ofthe reasonable cost of insurance allocable to this contract and
required or approved under this clause; and

(2) For cenain liabilities (and expenses incidental to such liabilities) to third parties not
compensated by insurance otherwise. These liabilities must arise out of the negligence of the
Contractor or be approved in writing by the Government. These liabilities are for --

(i) Loss of or damage to property (other than property owned, occupied, or used
by the Contractor, rented to the Contractor, or in the care, custody, or control of the Contractor;
or

(ii) Death or bodily injury.

(d) The Government's liability under paragraph (c) of this clause is subject to the "Limitation of
Funds" or "Limitation of Cost" clause of this contract, whichever is applicable.

(e) The Contractor shall not be reimbursed for liabilities (and expenses incidental to such
liabilities)--

./.;

(1) For which the Contractor is otherwise responsible under the express tenns of any
clause specifi.ed in the Special provisions or elsewhere in the contract;
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(2) For which the Contractor had failed to insure or to maintain insurance as required by
the Contracting Officer; or

(3) That result from willful misconduct or lack of good faith on the pan of any of the
Contractor's directors, officers, managers, superintendents, or other representatives who have
supervision ofdirection of--

(i) AIlor substantially all of the Contractor's business;

(ii) AIlor substantially all of the Contractor's operations at any one plant or
separate location in which this contract is being performed: or

(iii) A separate and complete major industrial operation in connection with the
performance of this contract.

(f) The provisions ofparagraph(e) of this clause shall not restrict the right of the Contractor to be
reimbursed for the cost of insurance maintained by the Contractor in connection with the
performance of this contract, other than insurance required in accordance with this clause;
provided that such cost is allowable under the Allowable Cost and Payment clause of this
contract.

(g) If any suit or action is filed or any claim is made against the Contractor, the cost and expense
of which may be reimbursable to the Contractor under this contract and the risk of which is then
uninsured or is insured for less than the amount claimed, the contract shall--

(I) Immediately notify the Contracting Officer and promptly furnish copies of all peninent
papers received.

(2) Authorize Government representatives to collaborate with counsel for the insurance
carrier in settling or defending the claim when the amount of the liability claimed exceeds the
amount of coverage; and

(3) Authorize Government representatives to settle or defend the. claim and to represent
the Contractor "in·or to take charge of any litigation, if required by the Government, when the
liability is not insured or covered by bond. The Contractor may, at its own expense, be associated
with the Government representatives in any such claim -or litigation.

H. 4 LIABILITY INSURANCE.

The Contractor warrants that insurance coverage (currently in force) exists in the following. areas
and in amounts not less than those specified below:

18



\1'tRLSS)

1.

2.

Type

Comprehensive
General Liability

Automobile

Per
P·erson

$500,000

$500,000

Coverage
Property

$500,000

$500,000

Insurance
Per Accidem

$1.500.000

$1.000,000

3. A supplemental umbrella policy for $5,000,000.

4. Workman's Compensation - As required by law at the job site.

The Comprehensive general and automobile liability policies shall contain a provision worded as
follows:

"The insurance company waives any right of subrogation against the United States of America
which may arise by reason of any payment under the policy."

The contractor shall file with the Contracting Officer prior to beginning performance
under this contract, a certificate of insurance evidencing the above coverage.

The Contractor shall provide to the Contracting Officer within five (5) days after occurrence,
notice of cancellation of or reductions below the above cited amounts of any insurance coverage
related to this requirement.

The Contractor warrants that such insurance coverage for all subcontractors who will work at any
of the sites ofperformance does or will exist before subcontractors begin performance.

H.5 LIMITED USE OF DATA AND INFORMATION

Performance ofthis contract may require the Contractor to access data and information
proprietary to a Government agency or Government Contractor and/or such a nature that its
dissemination or use, other than in performance of this contract, would be adverse to the interest
of the government and/or others.

Contractor and/or Contractor personnel shall not divulge or release data or information developed
or obtained in performance ofthis contract, until made public by the Government,except to
authorized Government personnel or upon written approval of the NSF Contracting Officer. The
Contractor shall not use, disclose or reproduce proprietary data that bears a restrictive l'egend,
other than as required in the performance ofthis contract. Nothing herein shall preclude the use
of any data independently acquired by the Contractor without such limitations or prohibit an
agreement at no cost to the Government between the Contractor and the data owner which
provides for greater rights to the Contractor.
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H.6 TRANSITION
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The Contractor may be replaced by a successor Contractor for the performance 'Of requirements
of a similar nature and scope as the requirements specified herein. The Contractor shall cooperate
to effect an orderly and efficient transition to any such successor Contractor during a transition
period to be specified by the Contracting Officer.

Hi. YEAR 2000 WARRANTY

The Contractor warrants that each hardware, software, and firmware product delivered under this
contract and/or listed below shall be able to accurately process date data (including, but not
limited to, calculating, comparing, and sequencing) from, into, and between the twentieth and
twenty-first centuries, including leap year calculations, when used in accordance with the product
documentation provided by the Contractor, provided that all listed or unlisted products (e.g.
hardware, software, firmware) used in combination with such listed product properly exchange
date data with it. If the contract requires that specific listed products must perform as a system in
accordance with the foregoing warranty, then that warranty shall apply to those listed products as
a system. The duration of this warranty and the remedies available to the. Government for breach
of this warranty shall be defined in, and subject to, the terms and limitations of the contractor's
standard commercialwarranty or warranties contained in this contract, provided that
notwithstanding any provision to the contrary in such commercial warranties, the remedies
available to the Government shall include repair or replacement of any listed product whose non
compliance is discovered and made known to the contractor in writing within ninety (90)·days
after acceptance. Nothing in this warranty shall be construed to limit any rights or remedies the
Government may otherwise have under this contract with respect to defects other than Year 2000
performance.

H.B NSF BUSINESS HOURS, HOLIDAYS AND LEA VE

The normal business hours of the National Science Foundation (NSF) are 7:00am through 6:00pm
EST, Monday through Friday excluding federal holidays and periods approved for general
administrative leave.

Federal holidays observed by the NSF are New Year's Day, Martin Luther King Birthday,
Inauguration Day, Presidents Day, Memorial Day, Independence Day, Labor Day, Columbus Day,
Veterans Day, Thanksgiving Day, Christmas Day, and any other day designated by federal -statute.
Executive Order, or Presidential Proclamation. When any such day falls on a Saturday, the
preceding Friday is observed; or if any such day falls on a Sunday, the following Monday is
observed.

Except as specified elsewhere in this contract, the Contractor shall perform any services required
to be performed at NSFts site(s) during normal business hours.
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H.9 CONDUCT OF CONTRACTOR EMPLOYEES

The Contracting Officer may request that any agent or employee of the Contractor whose conduct
interferes with proper discipline on the Government site where services are performed. be
removed from such site and the Contractor shall comply with such request. Failure to do so will
be cause for action under the FAR clause entitled "Termination-Cost Reimbursement"

H.IO KEY PERSONNEL

The personnel positions listed below are considered essential to the work being perfonned
hereunder. Prior to removing, replacing, or diverting any of the specified individuals in these
positions, the Contractor shall notify the Contracting Officer reasonably in advance and shall
submit justification (including proposed substitutions) in sufficient detail to pennit evaluation of
the impact of such substitution upon the successfulperforrnance of the contract. No diversion
shall be made by the Contractor without the written consent ofthe Contracting Officer; provided.
the Contracting Officer may ratify the change in writing, and such ratification shall constitute the
consent of the Contracting Officer required by this clause. Positions may be added or deleted from
this clause during perfonnance of the contract by mutual agreement of both parties.

Key Personnel Positions

Project Director
PFS Project Manager
Planning andConiroIsMgr.
Logistics Manager, Greenland
Logistics Manager, Alaska

% Individuals Time on Contract

100%
100%

_100%
100%
100%

H.II SMALL BUSINESS SUBCONTRACTING PLAN

The subcontracting plan submitted by the Contractor and approved by the Contracting Officer is
hereby made a part of this contract and is incorporated by reference herein.

In addition, the SDB participation targets provided by the contractor in the BAFO proposal dated
October 29, 1999 are hereby incorporated by reference. The contractor shall report annually on
the extent ofSDB participation in contract perfonnance as required by FAR clause 52.219-25,
incorporated by reference herein. Attachment 3, OF 312, may be used for this reporting
requirement.

The Contractor shall establish and maintain a Subcontracting Plan acceptable to the Contracting
Officer which shall be attached and made a material part of any contract resulting under this
solicitation. Failure on the part of any prospective awardee to submit an acceptable
subcontracting plan shall render that offeror ineligible for award.
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The Contractor shaH submit quarterly SF 295 reports and semi-annual SF 294 reports to the
Contracting Officer per the instructions on the back of the forms. Regardless of this contracts
effective date, the SF 294 reports must be received not later than April 25 th and October 25 th

. as
well as at contract completion.

H.12 GOVERNMENTFURNISHED PROPERTY

Pursuant to the clause entitled "Government Property (Cost Reimbursement, Time and Material.
or Labor-Hour Contracts)" incorporated herein, certain property from time to time may be made
available to the Contractor for use in the performance ofthis contract. This property shall be
used, controlled, recorded and reported in a manner consistent with the clause and the terms and
conditions and specifications of this contract.

On June 30th ofeach contract year, the Contractor shall submit to NSF an inventory of
Government-owned property. The report shall be in any format~ but shall include all items of
capitalized equipment valued at $5,000.00 or more, except that it may also include some sensitive
items under $5,000.00 which have a life expectancy of two years or more, as a means of
controlling such property.

This report shall be broken down according toGSA Federal Supply Class Number, and shall also
include totals for each GSA class, and a grand total.

Reports shall be submitted in two copies to:

1 Copy to:

l·Copy to:

Contracting Officer
National Science Foundation

National Science Foundation
DAS-Property Section
4201 Wilson Boulevard
Arlington, VA 22230

H.l3 CLEARANCEAND CONSTRAINTS

Not withstanding any other provision of this contract, at any point in the conduct ofthis project
where NSF approval is required, NSF will endeavor to notify the contractor within ten (10)
working days of receipt of a contractor's request as to its approval or disapproval. Failure ofNSF
to respond within the ten (10) working day period shall NOT constitute approval.
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SECTION I - CONTRACT CLAUSES

/.1 52.252;..2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request. the Contracting Officer will make their full text
available. Also. the full text of a clause may be accessed electronically at this/these address(es).

WWW.ARNET.GOY

NOTICE LISTING CLAUSES INCORPORATED BY REFERENCE

Federal Acquisition Regulations (48 CFR Chapter 1) Clauses

52.202-1 DEFINITIONS OCT 1995

52.203-3 GRATUITIES APR 1984

52.203-5 COVENANT AGAINST CONTINGENT FEES APR 1984

52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES JUL 1995
TO THE GOVERNMENT

52.203-7 ANTI-KICKBACK PROCEDURES JUL 1995

52.203-8 CANCELLATION, RECISSION, AND RECOVERY JAN 1997
OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY

52.203-10 PRICE OR FEE ADmSTIv1ENT FOR ILLEGAL JAN 1997
OR Th1PROPER ACTIVITY

52.203-12 LTh11TATIONONPAYMENTS TO INFLUENCE JAN 1990
CERTAIN FEDERAL TRANSACTIONS

52.204-2 SECURITY REQUIRErviENTS AUG 1996

52.204-4 PRINTING/COPYING DOUBLE-SIDED ON JUN 1996
RECYCLED PAPER

52.208-8 HELIUM REQUIRErviENT FORECASTS AND JUN 1997
REQUIRED SOURCES FOR HELIUM



Contract OPP-OOO 1041
{ARLSS)

Arctic Rese:m: gistics Suppon SCI"'.;CCS

52.209-6

52.211-5

52.215-2

PROTECTING THE GOVERNMENTS
INTEREST WHEN SUBCONTRACTING \VITH
CONTRACTORSDEBARRED.SUSPE~~ED.OR

PROPOSED FOR DEBAR1v1ENT

MATERIAL REQUIREMENTS

AUDIT AND RECORDS--NEGOTIATION

JUL 1995

OCT 1997

AUG 1996

52.2 15-8 ORDER OF PRECEDENCE - UNlFORM CONTRACT OCT 1997
FORMAT

52.2 15-10 PRICE REDUCTION FOR DEFECTIVE COST
OR PRICING DATA

52.215-11 PRICE REDUCTION FOR DEFECTIVE COST
OR PRICING DATA- MOD"rFICATIONS

52.215-12 SUBCONTRACTOR COST OR PRICING DATA

52.215-13 SUBCONTRACTOR COST OR PRICING DATA
MODIFICATIONS

OCT 1997

OCT 1997

OCT 1997

OCT 1997

52.215-15

52.215-17

PENSION ADJUSTIvIENTS AND ASSET REVERSIONS DEC 1998

WAIVER OF FACllJTIES CAPITAL COST OF MONEY OCT 1997

52.215-18

52.215-19

52.216-7

52.216-8

52.216-11

REVERSION OR ADJUST~NTOF PLANS FOR
POST-RETIREMENT BENEFITS OTHER THAN
PENSIONS

NOTIFICATION OF OWNERSHIP CHANGES

ALLOWABLE COST AND PAYMENT

FIXED FEE

COST CONTRACT - NO FEE

OCT 1997

OCT 1997

APR 1998

MAR 1997*

APR 1984*

52.216-15 PREDETEIUv1INED INDIRECT COST RATES APR 1998*
(*Clause(s) that apply will depend on type of organization selected for award)

52.217-8 OPTION TO EXTEND SERVICES AUG 1989
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52.219-8

52.219-9

UTll..IZATION OF SMALL BUSINESS CONCERNS

SMALL BUSINESS SUBCONTRACTING PLAN

JAN 1999

JAN 1999

52.219-23 NOTICE OF PRICE EVALUATION ADJUSTMENT OCT 1998
FOR SMALL DISADVANTAGED BUSINESS
CONCERNS (Paragraph (b) _1{)%~

52.219-25 SMALL DISADVANTAGED BUSINESS JAN 1999
PARTICIPATION PROGRAM - DISADVANTAGED
STATUS AND REPORTING

52.222-3 CONVICT LABOR AUG 1996

52.222-20 WALSH-HEALY PUBLIC CONTRACTS ACT DEC 1996

52.222-24 PREAWARD ON-SITE EQUAL OPPORTUNITY FEB 1999
COMPLIANCE EVALUATION

52.222-26 EQUAL OPPORTUNITY FEB 1999

52.222-29 NOTIFICATION OF VISA DENIAL FEB 1999

52.222-35 AFFIRMATIVE ACTION FOR DISABLED APR 1998
VETERANS AND VETERANS OF THE
VIETNAM ERA

52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH JUN 1998
DISABILITIES

52.222-37 EMPLOTIv1ENT REPORTS ON SPECIAL JAN 1999
DISABLED VETERANS AND VETERANS OF
THE VIETNAM ERA

52.223-2 CLEAN AIR AND WATER APR 1984

52.223-3 HAZARDOUS MATERIAL IDENTIFICATION JAN 1997
AND MATERIAL SAFETY DATA

52.223-5 POLLUTION PREVENTION AND APR 1998
RIGHT-TO-KNOW INFORMATION

52.223-0 DRUF~FREEWORKPLACE JAN 1997

52.223-10 WASTE REDUCTION PROGRAM OCT 1997
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52.223-14 TOXIC CHEMICAL RELEASE REPORTING

52.224-1 PRIVACY ACT NOTIFICATION

52.224-2 PRIVACY ACT

52.225-11 RESTRICTIONS ON CERTAIN FOREIGN
PURCHASES

52.227-1 AUTHORIZATION AND CONSENT

52.227-2 NOTICE AND ASSISTANCE REGARDING
PATENT AND COPYRIGHT INFRINGErvlliNT

52.227-11 PATENT RIGHTS-RETENTION BY THE
CONTRACTOR- (SHORT FORM)

52.230-2 COST ACCOUNTING STANDARDS

OCT 1996

APR 1984

APR 1984

AUG 1998

JUL 1995

AUG 1996

JUN 1997

APR 1998*

52.230-5 COST ACCOUNTING STANDARDS - APR 1998*
EDUCATIONAL INSTITUTIONS

(*C1ause(s) that apply will depend ontype of organization selected for award)

52.230-6 ADMINISTRATION OF COST ACCOUNTING APR 1996
STANDARDS

52.232-9 LIMITATION ON WITHHOLDING OF APR 1984
PAYMENTS

52.232-17 INTEREST JUN 1996

52.232-22 LIMITATION OF FUNDS APR 1984

52.232-23 "ASSIGNMENT OF CLAIMS JAN 1986

52.232-25 PROMPT PAThffiNT JUN 1997
(para. (a)(5)(1) _30 days->

52.232-33 MANDATORY INFORMATION FOR ELECTRONIC AUG 1996
FUNDS TRANSFER PAYMENTS

52.233-1 DISPUTES DEC 1998

52.233-3 PROTEST AFTER AWARD-ALT I (JUNE 1985) AUG 1996
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52.237-2 PROTECTION OF GOVERNMENT BUILDINGS, APR 1984
EQUIPMENT, AND VEGETATION

52.237-3 CONTINUITY OF SERVICES JAN 1991

52.239-1 PRIVACY OR SECURITY SAFEGUARDS AUG 1996

52.242-1 NOTICE OF INTENT TO DISALLOW COSTS APR 1984

52.242-3 PENALTIES FOR UNALLOWABLE COSTS OCT 1995

52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS JAN 1997

52.242-13 BANKRUPTCY JUL 1995

52.243-2 CHANGES - COST-REIMBURSEMENT AUG 1987
-- ALTERNATE II (APR 1984)

52.244-2 SUBCONTRACTS - ALTERNATE II(AUG 1998) AUG 1998

52.244-5 COMPETITION IN SUBCONTRACTING DEC 1996

52.245-5 GOVERNMENT PROPERTY(COST JAN 1986
REIMBURSEMENT, TTh1E & MATERIAL, OR
LETTER CONTRACTS)

52.245-19 GOVERNMENT PROPERTY FURNISHED"AS IS" APR 1984

52.246-25 LIMITATION OF LIABll.JTY - SERVICES FEB 1997

52.247-63 PREFERENCE FOR US-FLAG AIR CARRIERS JAN 1997

52.247-64 PERFERENCE FOR PRIVATELY OWNED US-FLAG JUN 1997
COMMERCIAL VESSELS

52.247-67 SUBMISSION OF CO~RCIAL ]UN 1997
TRANSPORTATION BILLS TO THE GENERAL SERVICES
ADMINISTRATION FOR AUDIT

52.248-1 VALUE ENGINEERING MAR 1989
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52.249-5 TER1\1INATION FOR CONVENIENCE OF THE
GOVERMv1ENT (EDUCATIONAL AND OTHER
NONPROFIT INSTITUTIONS)

SEP 1996*

52.249-6 TERMINATION (COST-REIMBURSElv1ENT) SEP 1996*
(*Clause(s) that apply will depend on type of organization selected for award)

52.251-1

52.253-1

EXCUSABLE DELAYS

GOVERMv1ENT SUPPLY SOURCES

COMPUTER GENERATED FORMS

APR 1984

APR 1984

JAN 1991

L2 FAR CLAUSES INCORPORATED BY FULL TEXT

1) 52.229-8 TAXES-FOREIGN COST REIMBURSEMENT CONTRACTS (MAR 1990)

(a) Any duty or tax from which the United States Government is exempt by agreement with the
Government of Greenland, New Zealand, or other Governments that the US Government may
enter into an agreement with, or from which the Contractor or any subcontractor under this
contract is exempt under the laws of Greenland or New Zealand or any other Government,
shall not constitute an allowable cost under this contract.

(b) Ifthe contractor or subcontractor under this contract obtains a foreign tax credit that reduces
its Federal income taxliability under the United States Internal Revenue Code (Title 26, US
Code) because.ofthe payment of any tax or duty that was reimbursed under this contract, the
amount ofthe reduction shall be paid·or credited at the time of such offset to the Government
ofthe United States as the Contracting Officer directs.

L3 NSF ACQUISITION REGULATION-CLAUSE(S) INCORPORATED BY FULL TEXT

1) RIGHTS IN DATA (APR 1984)

(a) Subject D~ta

(i) The term "Subject Data" as used herein includes writings, information stored in any form,
sound recordings, computer programs, pictorial reproductions, drawings, or other graphic
representations and works of any similar nature which are first generated, produced or composed
in the performance of this contract, whether delivered or not under this contract.

(ii) All Subject Data shall be th~ sole property of the Foundation. The Contractor shall not
publish, reproduce, distribute or otherwise make disposition of such Subject Data in whole or in
part or in any manner or form, or authorize others to do so without the prior written consent of
the Contracting Officer or until such time as the Government may have r-eleased such Subject
Data to the public.
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(i) The term "Other Data" as defined herein includes writings, information stored in any form.
sound recordings, computer programs, pictorial reproductions, drawings, or other graphic
representations and works of any similar nature, not generated, produced. or composed for the
first time in the performance of this contract, whether or not copyrighted, which are deliveroed
under this contract.

(Ii) The·Govemment may duplicate, use and disclose in any manner and for any purpose
whatsoever, and have others so do, all or any part of the Other Data delivered by the Contractor
to the Government under this contract except as provided by subparagraph (b)(ii)(A) below.

(A). Material Covered by Copyright. The Contractor agrees to and does hereby grant to the
Government, and to its officers, agents, and employees acting within the scope oftheir official
duties, a royalty-free, non-exclusive and irrevocable license, throughout the world for
Government purposes to.publish, translate, reproduce, deliver, perform. dispose of, and to
authorize others to do so, all Other Data now or hereafter covered by copyright. No such
copyrighted matter shall be included in Other Data furnished hereunder without the written
permission of the copyright owner for the Government to use such copyrighted matter in the
manner described in this subparagraph (b)(ii)(A).

(c) The terms "Subject Data" and "Other Data" as defined herein do not include financial reports,
cost analyses and similar information incidental to contract administration.

Cd) The Contractor shall report to the Government promptly and in reasonable written detail each
notice or claim of copyright infringement received by the Contractor with respect to any technical
data delivered hereunder.

2) PATENT RIGHTS (APR 1992)

(NSF's Patent Rights Clause duplicates the clause contained at 37 CFR 401.12)

[balance of page intentionally left blank]
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SECTION J - LIST OF ATTACHMENTS

J.l LISTING OF ATTACHMENTS

These documents are attached and are made a part of this solicitation/award:

Document

1. Statement ofWork

2. SF 1411, "Contract
Pricing Proposal Cover
Sheet ll

No. of
Date Pages

N/A SeeSaW

10-95 1

Solicitation
Section (if applicable)

C

L

3. OF 312, "Small Disad. 1-99 1
Business (SDB) Participation Report

N/A

4. Staffing Schedule

5. Fixed Reimbursables

6. Medical Fonns

7. Materials Available for
Inspection

8. Government Furnished
Property

N/A 1

N/A 1

N/A 8

N/A *

N/A *

L

B,L

N/A

N/A

H

9. Client Letter: Offerors should send their listed private sector references a letter authorizing the
reference(s) to provide past perfonnance information to NSF. An example of the client
authorization letter is provided at Attachment 9.

10. Contractor Perfonnance Evaluatiori: A copy of the contractor perfonnance evaluation
questionnaire (survey) that may be used to record the infonnation received from references is
provided as Attachment 10.

11. Contract Listing Fonn - Attachment 11 is the fonnat for listing -each and every completed and
on-going co'ntract within the required timeframe.

12. Model Projects N/A 4 L
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ARCTIC RESEARCH SUPPORT & LOGISTICS CONTRACT

DESCRIPTION/SPECIFICATIONIWORK STATEMENT

SCOPE OF WORK

The scope of work is to provide logistics and research support for NSF-sponsored projects. and other
projects as directed by NSF.

The contractor's effort in support of NSF's Arctic Science section will focus on providing operational and
logistic functions to NSF funded research projects usually based at United States academic institutions and
conducted throughout the Arctic. TIle contractor will work with NSF. principal investigators. other state
and federal agencies, international organizations having agreements with NSF. and organizations that
own/manage logistics resources and facilities in the Arctic to provide operational plans to support research
projects. NSF will require support to be coordinated for projects to enhance the efficiency and cost-savings
to be gained in lieu of support for individual projects through arrangements by principal investigator(s).
TIle contractor will seek to minimize the environmental impact of work perfonned and advise researchers
for whom suppon is provided about applicable environmental law. The contractor will carry out all work
under the applicable environmental law and comply with the "Principles for the Conduct ofResearch in the
Arctic". Pennits for installation and use of the sites used by the contractor are the responsibility of the
contractor. and the contractor shall provide information to researchers to facilitate their permit requests for
conducting research projects.

BACKGROUND

In 1973 the National Science Foundation's Office ofPolar Programs (fonnerly the Division ofPolar
Programs) made the decision to consolidate under one management structure the U.S. operation of ice
drilling equipment at both poles and high latitude locations along with the planning for logistical .
support/coordination of ice core drilling. In October 1974 the University of Nebraska-Lincoln (UN-L)
established the Polar Ice Coring Office (PICO) under a contract with NSF. PICO was responsible for
organizing logistical support for ice core projects in Greenland.

In 1988 the PICO contract was competed and awarded to the University of Alaska-Fairbanks (UAF). This
contract essentially continued all drilling and Arctic logistics activities under the previous contract but
PICO's activities expanded to include the logistical support for a number of non-ice coring projects
sponsored by NSF and other l).S. government agencies.

In 1993 the contract was competed and awarded to UN-Lin 1994. This contract separated the ice-core
drilling activities (principally conducted in Antarctica) from the Arctic logistics activities. The
identification of activities under the previous contracts are identified as PICO activities. however, tins
solicitation is for Arctic logistics and science support activities only.

The major PICO Arctic logistics and science support activities (both UN-L and UAF contracts) since 1993
are discussed below by geographic region:

GREENLAND

Research projects that continue to utilize the site of the Greenland Ice Sheet Project Two (GISP2) near the
summit of the icecap at approximately 10.600 feet elevation are supported from a logistics base at the
Kangerlussuaq International Science Support (KISS) c-enter located at the fonner Sondrestrom Air Base.
Delivery of personnel and cargo to KISS is ac<:omplished using both scheduled commercial aircraft and
LC-130s operated by the New York Air National Guard (NYANGIl09 th TAG). NYANG LC-130s and
leased small ski--equipped fixed-wing aircraft are used to service the Summit research station. Access to
NYANG LC-130's has been arranged through the USAF Air Mobility Command (AMC). The sununit~ite
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is also used as a base for remote snowmobile traverses and support of aunospheridmeteorological stations
up to several lQs of kIn from the site. '

Occasional remote seasonal field camps and an annual training skiway for the NYANG have been lOCated
at various,locations on the ice cap. l1lose activities have been supported from KISS or Thule Air Base
(TAB)depending on practical logistics considerations. Access to TAB is controlled by the USAF Space
Command. Remote camps have been supported fromTAB and KISS using NYANG LC-130s and leased
aircraft.

Long-term removable housing, laboratory, and associated logistics facilities have been designed. installed.
and maintained at the Summit site by PICO. All remote field station facilities and necessary field
equipment is owned by NSF and stored at Summit., KISS, TAB, or UN-L. Equipment stored at KISS is in
facilities leased from the Danish Polar Center.

ALASKA

Research projects have been supported at numerous locations on the North Slope of Alaska, PIUdhoe Bay
(Deadhorse Airport), Barrow, Atqasuk, and recently Nome have been used as either a research site or point
of departure for remote fi·eld sites and are accessible through scheduled commercial aircraft. Prudhoe Bay
is also accessible via the Dalton Highway from Faitbanks.

Much of the activity is centered at the Toolik Field Station (fFS) located adjacent the Dalton Highway and
managed by the Institute of Arctic Biology (lAB) ofUAF. Activities at Barrow are conducted largely at
the Barrow Environmental Observatory (BEO) and laboratorieslbuildings owned by the Ukpeagvik Inupiat
Corporation (VIC) and managed through the Barrow Arctic Science Committee (BASC). Commercial
facilities are used in Atqasuk and Nome. A major upgrade of the TFS is underway in cooperation with
IABIUAF. New laboratory, housing, storage. electrical, drainage, and waste facilities have been designed
and installed on site.

Remote field camps have at various times been established at Happy Valley (adjacent the Dalton
Highway), Ivotuk (at the foot of the Brooks Range), and Council (Seward Peninsula). Necessary field gear
to support activities at remote sites is owned by NSF and stored in Alaska or at UN-L.

PLANNED AND FUTURE ACTMTIES

Ongoing activities similar to those supported in the past are expected in both Alaska, Greenland. and other
countries. Most future requirements will depend largely on the nature of support requested in submitted
proposals. NSF expects to receive proposals for enhanced activities in Alaska and Greenland as well as
projects outside of those two areas that will require support from the contractor. The expanded activity
includes tasking the contractor to support individual research projects requiring air, ground., and small boats
at sites throughout the Arctic but especially in Alaska. NSF will task the contractor to' coordinate support
requirements for some projects and directly support other projects where, in the opinion of NSF,enhanced
efficiency, safety, and reduced cost of the projects may be accomplished.

Logistics support may be required from the contractor in other countries. Such arrangements would
operate under a bi-Iateral or multi-lateral Memorandum of Agreement between or among government
agencies. The contractor would provide operational level planning, liaison with the cooperating
country/agency and expertise in international logistics.

NSF expects to support activities that address the needs identified by the scientifi·c community and tlle
Arctic Research Commission. Examples of those activities are included in the following publications:

1. Toolik Field Station: The Second 20 Years. 1996, Arctic Research Consortium of the U.S.
(ARCUS), Fairbanks, AK. (available at hnn://www.arcus.orgfIFSrrFS.htmn.

hnn://www.arcus.orgfIFSrrFS.htmn


2. Logistics Recommendations for an Improved U.S. Arctic Research Capability. 1997, United
States Arctic Research Commission, published by ARCUS. (available at
hw://www.arcus.orglLogisticsILogistics.html)

NSF also expects to task the contractor to support a wide range of activities proposed in
response to a new program solicitation:

3. Long-term Observations in the Arctic. Program Solicitation NSF99-IOI (available onthe NSF
Home Page). (available at http://www.nsLgov/cgi-bin/getpub?nsf9910n.

Many of the recommended upgrades ofTFS (see Appendix 3 in publication 1) have been. or will be,
completed in the current contract period. For example, all of the upgrades in the categories: Projects
current~v underway and Immediate improvements recommended to meet existing needs have or will be
completed except for the shipping/receiving/storage building. Additionally, lab facilities and a second
living writ from the other categories will be completed in the current contract period. Also two T-1 fiber
optic lines and associated electronic equipment will be operational for full access to the Internet.

Recommended logistics upgrades in publication 2 (see Chapter 4) include activities beyond those NSF
expects to support solely through the contract NSF does expect. however, to implement those
recommendations appropriate to the contract activities at sites ofNSF-support research projects. especially
those described in publication 3.

STATEMENT OF WORK

• Provide an administrative structure (address or describe this plan (or process) in the Concept of
Operations - Project Management Plan section)

The contractor must provide a staff and office environment for the administrative requirements of this
contract. The contractor must maintain an administrative staff capable ofproviding NSF with budget
estimates for proposed or planned activities. The administrative staff should have the expertise to
implement or supervise each element of the work-plan. The staff must implement subawards and purchase
neededequipmenr. supplies," and services and ensure their delivery to Arctic locations.

The contractor shall worle within the cycle ofNSFs grant award process. Researchers are expected to
prepare a proposal that is a complete description of the work to be undertaken and the cost to complete it
NSF recognizes, however, that it is not always possible to develop a complete operating plan at the time of
proposal preparation although the scale of support should be known at the time of the merit review. [The
contractor may be involved in informal discussions with the investigator concerning project feasibility and
the development of cost estiIWites prior to submission of the proposal to NSF.] If the proposal is selected
for support by NSF, then tasking of the contractor will be through a tasking letter and the subsequent
development of an operating plan by the contractor, in conjunction with NSF and the investigator. NSF
(OPP/Arctic) has proposal deadlines ofFebruary 15 and August 1 but occasionally may have other
deadlines during the year. A tasking letter to the contractor will be developed by November, and a
program plan to cover the fiscal year will be developed by the contractor no later than the following
January. - .

The contractor is expected to support outreach efforts by researchers and NSF personnel to inform and
involve Arctic residents of research plans and results.

The contractor should have the capability to establish a quality assurance program using quantitative
factors to assist in focusing on and documenting systematic improvements to services in the context of the
Government Performance and Results Act.

• Determine requirements and cost estimates for operational support of projects (address or describe
this plan (or process) in the Concept of Operations - Project Management Plan section)

http://www.arcus.orglLogisticsILogistics.html
http://www.nsLgov/cgi-bin/getpub?nsf9910n


..
The contractor will be required to determine the field support needs of individual research programs
identified by NSF and implement the most efficient and cost-effective means to provide the requested
suppon. An estimated budget for providing all of the support requests by investigators must be developed
by the contrnctor for NSF review. The comractor should have the capability to design a system that is fully
imetactive with the investigator and NSF so that support activities requested of the contractor by the
investigator may be easily transmitted to NSF with budget estimates. The system should have the
capability for modifications to planned support activities as identified by NSF. the contractor or
investigator as well as notification to all parties of the final approved support plan.

• Movement of personnel and supplies (address or describe this plan (or process) in the Concept
of Operations - Field Operations Plan section)

The contractor must position NSF equipment and contractor personnel at the research sites and support
research personnel in the field The contractor must provide staB:to facilitate movement of cargo and
personnel to the field site and maintain appropriate means for communication to ensure flexibility and
·safety at remote sites. NSF requires investigators to use commercial airfare to transport personnel and field
supplies as close to the research site as possible. The contractor will be required only to transport scientific
personnel and their supplies from the point of delivery to the field locationand support the researchers at
the site. In the case of activities in Greenland, the point of deparmre is Stratton Air Base. Scotia. NY. In
the case ·of Alaska, several commercial airports may be used depending on the location of the field work.
Research in other locales should be conducted using the same model. The contractor should have the
capability to describe an efficient system to support research conducted at a variety of Arctic sites where an
existing infrasUUcture exists to serve as a hub for logistics suppon.

• Storage and maintenance of equipment and supplies (address or describe this plan (or process) in
the Concept of Operations - Projed Management Plan section)

Currently NSF equipment is stored in Greenland. Alaska and at the current contractor's offices in Lincoln,
NE. A field equipment storage/dispersal system is required in order to maintain efficiency, flexibility, and
cost-effective support offield programs at widely dispersed sites for projects throughout North America
and Greenland The contractor should have the capability to design a system to position equipment in the
most cost efficient location(s) while maintaining flexibility to place NSF equipment where it will be used in
the field. All equipment must be maintained. repaired. and serviced.

• Develop and support facilities, including field camps (address or describe this plan (or process) in
the Concept of Operations - Field Operations Plan section)

Current and continuing activities in Greenland include maintenance of a field office at KISS. support of
swnmer season research projects at Summit, maintenance of the equipment inventory in the most accessible
and cost-efficient location, yearly installation ofa swmner season NYANG skiway at the Summit site and a
training skiway near the former Dye 2 early warning radar site, and maintenance of the facilities at the
Summit site. NSF will require support of a winter research program atSummit using the current facilities
on site or expanded facilities similar to those on siteifintemational support for research at Summit is
forthcoming. The contractor shall provide a plan and anticipated costs for doubling the current
infrastructure at the Summit site and any additional infrastructure required to support year-round activities.

Current and continuing activities in Alaska will be conducted at TFS. Prudhoe Bay, Seward Peninsula.
Atqasuk. and other sites throughout Alaska as identified in research proposals. The costs bome by the
contractor vary depending on the type of site and the individual arrangements made by NSF.

1. The contractor is required only to reimburse the operator of ITS for the daily per person
. charge, and pay for partial season helicopter support and build boardwalks at individual research
sites to protect the tundJa from foot traffic. [Facilities design and construction at TFS are
described in another section.]

2. The contractor is required to support room/board. and ground transportation at



Alaska sites such as Prudhoe Bay, Atqasuk, and other locations where commercial facilities are
available. Support for research at Barrow is not included in this contracL

3. The contractor will be required to support equipment requests for field camps for individual
projects anywhere in Alaska as well as providing full suppon. including camp management for
large full swnmer-season remote camps on the Alaska North Slope.

4. The contractor will be tasked to provide helicopter or small boats to in a wide variety of
places to establish and support projects involving large groups requiring full summer season use as
well as individual projects requiring intense operational periods for access to sample sites or
deployment and demobilization offield camps. A plan should be developed each year that shows
how cost savings could be implemented through shared use at as many sites as possible.

• D~sign. Fabricate, and Install Equipment or Facilities (address or describe this plan (or process) in the
Concept of Operations - Engineering and Design Plan section)

Design; delivery, construction and installation of additional facilities at TFS and Swmilit are expected.
NSF expects to consider the remaining enhancements at TFS (listed in publication 1 referenced above) as
well as a doubling of the Swnmit station in conjunction with international partners. Theestablislunent of
Environmental Observatories in response to Program Announcement NSF99-101 (see publication 3 above)
may require establishing facilities at remote sites or enhancing facilities at existing sites anywhere in the
Arctic. The·contractor must have the capability to implement construction projects that provide
improvements or new facilities for logistics or science laboratories at remote or permanent sites in a variety
of arctic locations.

Proposals submitted in response to NSF99-101 may also require installation of remote/autonomous
instrumentation in a wide variety ofarctic locations. The contractor should have the capability to provide a
plan for providing the expertise to design, install, operate, and maintain scientific instrumentation in a
variety of arctic environments.

• Provide information on support capabilities and requirements (address or describe this plan (or
process) in the Concept of Operations - Field Operations Plan section)

The contractor shall maintain a strong liaison with the US scientific commwrity and the international Arctic
logistics community. This shall involve, burnot be limited to:

1. Responding to investigators inquiry's about logistics and research support capabilities.
2. Maintaining an informative web site on current capabilities, with examples of recent work

completed.
3. Attendance at appropnate scientific workshop and conferences.
4. Recommendation.ofimprovements to services provided by advances in tecimology or changes in

scienti,fic requirements identified by researchers.
5. Coordination of planning with appropriate international organizations.

The contractor w1l1 maintain a strong liaison with the NYANG and attend its Arctic Planning Conference
annually. The contractor will be expected to work directly with the NYANG to plan and implement use of
the LC-130s for delivery of personnel and cargo"to/from/within Greenland.

The contractor will conduct after-operations meetings, where appropriate, for the evaluation of previous
support and planning for future research projects involving support provided by the contractor. The
contractor should have the capability to have personnel capable of understanding the basic scientific issues
that drive the selection of appropriate logistics capabilities to match the requirements identified by the
investigators and NSF.

• Provide means for transfer of information between sites and institutions (address or describe this
plan (or process) in the Concept of Operations - Project Management Plan section)



Communication between research sites and between home institutions and research sites is becoming an
increasingly important component of arctic research. Transfer of data from remote/autonomous field
instruments to operators who can manage the data collection/transfer remotely or respond in a timely
fashion to maintenance requirements is essential. In the current contract. two field stations. TFS and
SummiL are being connected to the Internet through fiber optic cable and an Earth station. respectively.
One remote station at Prudhoe Bay is connected through a cell phone. Researchers at sites where an
existing infrastructure exists sometimes can arrange for electronic communication. The contractor will be
tasked to· increase the connectivity of remote field stations, environmental obseIVatories. and autonomous
instruments to the Internet so that investigators have access to data at their home institutions and so that
data may be shared between researchers working at separate locations in the Arctic.

• Identify requirements oflocal, regional, Federal. and international entities «address or describe this
plan (or process) in the Concept of Operations - Safe.ty. Environmental and Health Plan
section)

The conduct of research· in the Arctic often requires the permission from at least one governmental
institution to provide access to land or facilities. The contraCtor will be responsible for obtaining all
permits for activities of the contractor in support of research programs. Researchers are responsible for
obtaining permits to conduct their research projects. The contractor, however, should provide information
to researchers that will facilitate their application for required permits. The contractor should have the
capability to compile a list of permitting procedures and requirements. for the North Slope of Alaska.
Greenland, and northern Canada.

The contractor will coordinate with other Federal agencies and other NSF contractors, where applicable. to
implement operational planning of NSF supported projects.

The contractor is required to conduct activities in a way that conforms to the "Principles for the Conduct of
Research in the Arctic". which is Appendix I to this SOW.



Appendix: Principles for the Conduct of Research in the Arctic

Introduction

All researchers working in the North have an ethical responsibility toward the people
of the North. their cultures. and the environment. The following principles have been formulated to
provide guidance for researchers in the physical, biological, behavioral, health, economic,
political, and social sciences and in the humanities. These principles are to be observed when
carrying out or sponsoring research in Arctic and northern regions or when applying the results of
this research.

This statement addresses the need to promote mutual respect and
communication between scientists and northern residents. Cooperation is
needed at all stages of research planning and implementation in projects
that directly affect northern people. Cooperation will contribute to a
bener understanding of the potential benefits of Arctic research for
northern residents and will contribute to the development of northern
science through traditional knowledge and experience.

These "Principles for the Conduct of Research in the Arctic" were
prepared by the Interagency Social Science Task Force in response to a
recommendation by the Polar Research Board of the National Academy of
Sciences and at the direction of the Interagency. Arctic Research Policy
Comminee. This statement is not intended to replace other existing
Federal, State, or professional guidelines, but rather to emphasize their
relevance for the whole scientific community. Examples of similar
guidelines used by professional organizations and agencies in the United
States· and in other countries are listed in the publications.

Implementation

All scientific investigations in the Arctic should be assessed in
terms of potential human impact and interest. Social science research, particularly studies of
human subjects, requires special consideration, as do studies.of resources of
economic, cultural, and social value to Native people. In all instances, it
is the responsibility of the principal investigator on each project to implement the
following recommendations:

1. The researcher should inform appropriate community
authorities of planned research on lands, waters, or territories used or
occupied by them. Research directly involvingnonhern people or
communities should not proceed without their clear and informed consent.
When informing the community and/or obtaining infonned
consent, the researcher should identify-

a. all sponsors and sources of fmancial support;
b. the person in charge and all investigators involved in the

research, as well as any anti-cipated need for consultants, guides, or
interpreters;

c. the purposes, goals, and time frame of the research;
d. data-gathering techniques (tape and video recordings,

photographs, physiological measurements. and so on) and the uses to which
they will be put; and

e. foreseeable positive and negative implications and impacts
of the research.

2. The duty of researchers to infonncommunities continues
after approval has been obtained. Ongoing projects should be explained in
terms understandable to the local community.

3. Researchers should consult with and, where applicable.
include northern communities in project planning and implementation.
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Reasonable opportunities should be provided for the communities to express
their interests and to participate in the research.

4. Research results should be explained in nontechnical terms
and, where feasible, should be communicated by means ofstudy materials
that can be used by local teachers or displays that can be shown in local
community centers or museums.

5. Copies of research reports, data descriptions, and other
relevant -materials should be provided to the local community. Special
effons must be made to communicate results that are responsive to local
concerns.

6. Subject to the requirements for anonymity, publications
should always refer to the informed consent of panicipants and give credit
to those contributing to the research project.

7. The researcher must respect local cultural
traditions, languages, and values. The researcher should, where
practicable, incorporate the following elements in the research design:

a. Use of local and traditional knowledge and experience.
b. Use of the languages of the local people.
c. Translation of research results, panicularly those of

local concern, into the languages
of the people affected by the research.

8. When possible, research projects should anticipate and
provide meaningful experience and training for young people.

9. In cases where individuals or groups provide information of
a confidential nature, their
anonymity must be guaranteed in both the original use of data and in its
deposition for
future use.

lD. Research on humans should only be undertaken in a manner
that respects their privacy and dignity:

a. Research subjects must remain anonymous unless they have
agreed to be identified.
If anonymity cannot be guaranteed, the
subjects must be informed of the possible consequences of becoming involved
in the research.

b. In cases where individuals or groups
provide information of a confidential-or personal nature, this
confidentiality must
be guaranteed in both the original use of data and in its deposition for
future use.

c. The rights of children must be respected. All research
involving children must be
fully justified in: terms of goals and objectives and never undenaken
without the
consent of the children and their parents
or legal guardians.

d. Panicipation of subjects, including the use of photography
in research, should always be based on informed consent.

e. The use and disposition of human tissue samples should
always be based on the informed consent of the subjects or next
of kin.

11. The researcher is accountable for all project decisions
that affect the community, including decisions made by subordinates.

12. All relevant Federal, State, and local regulations and
policies penaining to cultural, environmental, and health protection must
be -strictly observed.



.~

13. .Sacred sites, cultural materials, and cultural property
cannot be disturbed or removed without community andlor individual-eonsem
and in accordance with Federal and State laws .and regulations.

In implementing these principles, researchers may fmd additional
guidance from Alaska Native and municipal organizations. These can be contacted for general
information, obtaining informed consent, and maners relating to research
proposals and coordination with Native and local interests.
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Modification One .(001)
Contract OPP-OOOI041

1. The purpose of this modification to contract Opp"OOO1041 is to provide additional incremental funding
in the amount of $2,368,563 in accordance with the "Limitation of Funds" clause of the contract.
Accordingly, the contract is hereby modified as follows:

2. Section B, "Supplies/Services and Prices/Costs", subsection B.8, "(Incremental) Contract Funding ", is
revised to provide an additional $2,368,563. The total amount allotted to this contract, including this
modification, is $3,968,563.

3. As a result of the above action the total funding under the contract is hereby revised as follows:

COST FIXED FEE TOTALCPFF

fu..
(

--~
tI .4 $2,368,563

~....

FFrom -~
, $1,600,000

To '- • f $3,968,563

4. The funding provided is expected to cover contractor operations through 11130/00.

5. All other terms and conditions of the contract remain unchanged.

Page 2



Amy Gooden
2004 111h St NW
Washington, DC 2000I
(615) 414-7220

National Science Foundation
FOIA Officer (Rm 1265)
4201 Wilson Blvd
Arlington, VA 22230

May 11, 2007

FOIA REQUEST

Dear FOI Officer:

Pursuant to the federal Freedom oflnfonnation Act, 5 U.S.C. § 552, I request access to and copies of

i \
The 91,:1-512000 signed contract between VECO ROCKY MOUNTAIN, INC. and National Science
Foundation.

The following infonnation should ease your search for the contract.

VENDOR NAME: VECO ROCKY MOUNTAIN, INC, 9000 E NICHOLS AVE # 250,
ENGLEWOOD, CO, 80112
VENDOR DUNS NUMBER: 1883957920000
PROCUREMENT INSTRUMENT 10: CPOAS199912DOOOl041 .
DATE EFFECTIVE: 911512000 II

DATE COMPLETED: 11/1512004

Twould like to receive the infonnation in electronic format ifpossible.

I agree to pay reasonable duplication fees for the processing of this request in an amount not to exceed
$100. However, please notify me prior to your incurring any expenses in excess of that amount.

Tfmy request is denied in whole or part, I ask that you justify all deletions by reference to specific
exemptions of the act. I will also expect you to release all segregable portions ofotherwise exempt
material. I, ofcourse, reserve the right to appeal your decision to withhold any information or to deny a
waiver of fees.

Tlook forward to your reply within 20 business days, as the statute requires.

Thank you for your assistance.

Amy Gooden
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Modification Two (002)
Contract OPP-0001041

Page 2

1. The purpose of this modification to contract OPP-000I041 is to provide additional funding in the
amount of$838,560 for partial support of Approved Modification No. I to the Year One Program Plan
in accordance with the "Limitation ofFunds" clause of the contract. Accordingly, the contract is
hereby modified as follows:

2. Section B, "Supplies/Services and Prices/Costs", subsection B.8, "(Incremental) Contract Funding ", is
revised to provide an additional $838,560. The total amount allotted to this contract, including this
modification; is $4,807,123.

3. As a result of the above action the total funding under the contract is hereby revised as follows:

COST FIXED FEE TOTALCPFF

fu f'"
"aJ r I $ 838,560

--=-

From r J
r---......- . $3,968,563

t ,To / l $4,807,123. --
4. The funding provided is expected to cover contractor operations through 11/30/00.

5. All other terms and conditions of the contract remain unchanged.



Amy Gooden
200411 th $t NW
Washington, DC 20001
(615) 414-7220

National Science Foundation
FOIA Officer (Rm 1265)
4201 Wilson Blvd
Arlington, VA 22230

May 11,2007

FOIA REQUEST

Dear FOI Officer:

Pursuant to the federal Freedom ofInfonnation Act, 5 U.S.C. § 552, I request access to and copies of

'5'
The 4!l5/2001 signed contract between VECO ROCKY MOUNTAIN, INC. and National Science
Foundation.

The following information should ease your search for the contract.

VENDOR NAME: VECO ROCKY MOUNTAIN, INC, 9000 E NICHOLS AVE # 250,
ENGLEWOOD, CO, 80112
VENDOR DUNS NUMBER: 1883957920000
PROCUREMENT INSTRUMENT ill: CPOAS199912DOOO1041
DATE EFFECTIVE: 4~209I45,b, /)N4'&' '! '
DATE COMPLETED: 1I/15/2004! I '

I would like to receive the information in electronic fonnat ifpossible.

I agree to pay reasonable duplication fees for the processing ofthis request in an amount not to exceed
$100. However, please notify me prior to your incurring any expenses in excess of that amount.

Ifmy request is denied in whole or part, I ask that you justify all deletions by reference to specific
exemptions of the act. I will also expect you to release aU segregable portions ofotherwise exempt
material. I, of course, reserve the right to appeal your decision to withhold any information or to deny a
waiver of fees.

J look fOIWard to your reply within 20 business days, as the statute requires.

Thank you for your assistance.

Sincerely,

Amy Gooden
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Modification Four (004)
Contract OPP-OOO 1041

Page 2

1. The purpose of this modification to contract OPP-OOO 1041 is to provide additional
funding in the amount of $2,544,645 for partial support of Modification No.1 to the
approved Year Two·Program Plan in accordance with the "Limitation of Funds"
clause of the contract. Accordingly, the contract is hereby modifi·ed as follows:

2. Section B, "Supplies/Services and Prices/Costs", subsection 8.8, "(Incremental)
Contract Funding ", is revised to provide an additional $2,544,645. The total amount
allotted to this contract, including this modification, is $12,351,768.

3. As a result of the above action the total funding under the contract is hereby revised
as follows:

COST

,--
FIXED FEE

i"
TOTAL CPFF

$ 2,544,645

.t--

y

---J . --- .....
L-..-1 $ 9,807,123

$12,351,768

4. The funding provided is expected to cover contractor operations through 11/30/01.

5. All other terms and conditions of the contract remain unchanged.



OM8# 0990 0115-" .j 1. CONTRACT IDCODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT j PAGE OF PAGES

.' 1 I 2
2. AMENDMENT / MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION / PURCHASE REQ NO. 15. PROJECT NO. (if applicable)

Six (006) See 16c OPP·0212976
6. ISSUED BY 7. ADMINISTERED BY (if other than Item 6)

CODE ICODE

NATIONAL SCIENCE FOUNDATION
CPO· CONTRACTS BRANCH, SECTION II

SAME AS ITEM 6
,

4201 WILSON BOULEVARD, SUITE 475
ARLINGTON, VA 22230

8. NAME AND ADDRESS OF CONTRACTOR (,f) 9A. AMENDMENT OF SOLICITATlON NO.
I--

VECO Rocky Mountain, Inc.
9000 E. Nichols Avenue
Suite 250 9B. DATED (SEE ITEM 11)

Englewood, CO 80112
IDA. MODIFICATION OF CONTRACT / ORDER

Attn: Mike McKibben X NO.

OPP·0001041

CODE IFACILITY CODE lOB. DATED (SEE ITEM 13)

12/01/99
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not

extended.
Offers must acknowledge receipt of this document prior to the hour and date specified in the .solicitation or as amended, by one of the following methods:
(a) By completing Items 8 and 15, and returning __ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
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Modification Six (006)
Contract OPP-OOO 1041 .

Page 2

1. The purpose of this modification to contract OPP-0001 041 is to provide additional
funding in the amount of $6,000,000 for partial support of the approved Year Three
Program Plan in accordance with the "Limitation of Funds" clause of the contract.
Accordingly, the contract is hereby modified as follows:

2. Section B, "Supplies/Services and Prices/Costs", subsection B.8, "(Incremental)
Contract Funding ", is revised to provide an additional $6,000,000. The total amount
allotted to this contract, including this modification, is $19,355,0 13.

3. Asa result of the above action the total funding under the contract is hereby revised
as follows:

COST FIXED FEE TOTALCPFF

, $ 6,000,000

, -.lif $13,355,013

$19,355,013

4. The funding provided is expected to cover contractor operations through 9/30/02.

5. All other terms and conditions ofthe contract remain unchanged.
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Modification Eleven (O II)
Contract 0 PP-OOO I041

Page 2

1. The purpose of this modification to contract OPP-OOOI 041 is to provide additional
funding in the amount of $5,000,000 for partial support of the approved Year Four
Program Plan in accordance with the "Limitation of Funds" clause of the contract.
Accordingly, the contract is hereby modified as follows:

2. Section B, "Supplies/Services and Prices/Costs", subsection B.8, "(Incremental) .
Contract Funding ", is revised to provide an additional $5,000,000. The total amount
allotted to this contract, including this modification, is $26,781,017.

3. As a result of the above action the total funding under the contract is hereby revised
as follows:

COST FIXED FEE TOTALCPFF

fu: IP .# $ 5,000,000

From ,~ $21,781,017

To .,
~J $26,781,017

4. The funding provided is expected to cover contractor operations through 6/30/03.

5. All other terms and conditions of the contract remain unchanged.
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Modification Twelve (12)
Contract ()PP-OOOI041

Page 2

1. The purpose of this modification to Contract OPP-:-0001041 is to provide additional
funding in the amount of $1 ,000,000 in support of the approved Year Four Program
Plan in accordance with the "Limitation of Funds" clause of the contract.
Accordingly, the contract is hereby modifiedas follows:

2. SectionB, "Supplies/Services and Prices/Costs," subsection B.8, "(Incremental)
Contract Funding," is revised to provide an additional $1,000,000. The total amount
allotted to this contract, including this modification, is $27,781,017.

3. As a result of the above action the total funding under the contract is hereby revised
as follows:

Total Cost Fixed Fee Total CPFF

Iff t ~
.,

I $ 1,000,000

From ,
J ---_J $26,781,017-

-~To , ---I ., $27,781,017

4. The funding provided is expected to cover contractor operations through
September 30,2003.

5. All other tenns and conditions of the contract remain unchanged.
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· .SF Contract NiJ. OPP,,0001041
Modification No. Fourteen (14)

The purpose of this modification to NSF Contract No. OPP-0001041 is to provide additional funds.
Accordingly, the contract is hereby modified as fol.lows:

1. In Block 12 of this form (SF 30) add the follO\ving accounting and appropriations data:

01020100-5205-1079-02X-.'X-4110
01020100-5202-1079-02X,.,.'X-4110
01020100-52D8-1079-02X-.'X-4110
01020100-5219-1079"02)C'C-4110
01020100-5221-1079-0L"{X-411O
01020100-5240-1079"02)G'C-4110
06040.WO-4693-1079-0103-2570
01020200-5140-1079-022CK-4110
08010208-1181-1079-0103-4110
01020000-\T349-02)CK-4110
01020100-5280-02,~-4110

Increase: $880,956
Increase: $ 4,322
Increase:$ 10,195
Increase: $ 5,442
Increase: $ 35,065
Increase: $ 6,450
Increase: $ 81,661
Increase: $ 49,765
Increase: $ 8,670
Increase: $ 34,416
Increase: $ 38

2. Section B, Stlpplies!Services and Prices/ Costs, Subsection B.8, (Incrementa~ Contract Funding, is revised to
provide an additional $1,116,980. The total amount allotted to this contract, including this
modification, is $28,897,997.

3. .As a result of the above action the total funding under the contract is hereby revised as follows:

Cost Fixed Fee Totals

By:
From:
To:

4. It is understood that these funds are estimated to be sufficient for the performance of work through
November 30, 2003.

5. This modification shall ,not be interpreted in any way as approval for any indirect cost rate a.djustments
as identified in the document titled Program Plall Modification No. 2.for COlltract Year +, dated June 27,
2003, nor any other document as submitted by the contractor to the National Science Foundation.
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NSt' Contract OPP-0001041
Modification No. Fifteen (015)

The purposeof this modification to NSF Contract OPP-0001041 is to provide additional
funds. Accordingly, the contract is hereby modified as follows:

1. In Block 12 of this form (SF 30) add the following accounting and appropriation data:

01 0201 00-5205-02XX-2542 Increase: $2,500,000

2. Section B, "Supplies/Services and Prices/Costs," subsection B.8, "(Incremental)
Contract Funding," is revised to provide an additional.$2,500,000. The total amount
allotted to this contract, including this modification, is $31,397,997.

3. As a result of the above action the total funding under the contract is hereby revised as
follows:

Cost Fixed Fee Total CPFF

Afu 1 ---J $ 2,500,000

From .;P F -I $28,897,997----.--
.,--- --

$31,397,997To '-- _J

4. It is understood that these funds are estimated to be sufficient for the performance of
work through January 31, 2004.

5. This modification shall not be interpreted in any way as approval for any indirect cost
rate adjustments as identified in the document titled Program Plan Modijication No. 2for
Contract Year 4, dated June 27, 2003, nor any other document as submitted by the
contractor to the National Science Foundation.
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NS1' Contract OPP..0001041
Modification No. Seventeen (017)

The purpose of this modification to NSF Contract OPP-000I041 is to provide additional
funds. Accordingly, the contract is hereby modified as follO\vs:

1. In Block 12 of this form (SF 30) add d1e follo\vmg accounting and appropriation data:

01020100-520S-02K."X-2542 Increase: $1,800,000

2. Section B, '~Supplies/Services and Prices/Costs," subsection B.8, "(Incremental)
Contract Funding," is revised to provide an additional $1,800,000. The total amount
allotted to this contract, including this modification, is $39,197,997.

3. As a result of the above action the total funding under the contract is hereby revised as
follows:

Cost Fixed Fee Total CPFF

Ffu: --' , $ 1,800,000..
From

.,
$37,397,997- i

To I
.,

$39,197,997-
4. It is understood that these funds are estimated to be sufficient for the performance of

work through September 30, 2004.

5. This modification shall not be interpreted in any way as approval for any indirect cost
rate adjusunents as identified in the document titled Program Plan J\lodiftcation No.2for
Contract Year 4, dated June 27, 2003, nor anyother document as submitted by the
contractor to the National Science Foundation.
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o is extended, 0 is not extended. Of.fers must acknowledge receipt of this document prior to the hour and date
specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and
returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (e) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF
YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by
telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received pricr to
the opening hour and date specified. .
12. ACCOUNTING AND APPROPRIATION DATA (If required)

See attached
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS,

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

{Xl A. THIS CHANGE ORDER IS ISSUED PURSUANT TO, (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE .CONTRACT ORDER
- lOA.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE ·CHANGES (such as changes in paying office,
appropriation date,

etc.) SET FORTH IN ITEM 14, PURSUA.'lT TO THE AUTHORITY OF FAR 43.103 (b) .
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF,

X D. OTHER (Specify type of modification and authority)

FAR Clause 52.232-22

E. IMPORTANT: Contractor I:ZI is not, D· is required to sign this document and return
14. DESCRIPTION OF AMENDMENT / MODIFICATION (Organized b}' .UCF section headings, including solicitation
feasible. )

copies to issuing office.
;' contract SUbject matter wh2re

See attached.

l6A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Bart Bridwell
C<:mtracting Officer

l5A. N~~E k~D TITLE OF SIGNER (Type of print)

Except as provided herein, all terms and conditions of the document referenced in Item 9A and lOA, as heretofore changed, remains
unchanged and in full force and effect.

l6C. DATE Sr,GNED15B. CONTRACTOR / OFFEROR l5C. DATE SIGNED

8ro
[I 2 3

(Signature of person authorized to sign)

NSN 7540-01-152-8070
PREVIOUS EDITI"ON UNUSABLE

30-105

(Signature of Contracting Officer)
STANDARD FORM 30 (REV. 10 83:
Prescribed by .GSA
FAR (48 CFR) 53.243



NSF Contract OPP-0001041
Modification No. Eighteen (018)

TIle purpose of this modification to NSF Contract OPP-0001041 is to provide additional
funds. Accordingly, the contract is hereby modified as follows:

1. In Block 12 of tlus form (SF 30) add the following accounting and appropriation data:

01 0201 00-S205-022CK-2542
01020000-V411-0104-2542
01020200-5140-022CK-2545
06030201-1581-0104-2542
06020100-1692-0104-2542

Increase: $267,723
Increase: $132,351
Increase: $100,431
Increase: $22,085
Increase: $347,389

2. Section B, "Supplies/Services and Prices/Costs," subsection B.8, "(Incremental)
Contract Funding," is revised to provide an additional $869,979. The total amount
allotted to this contract, including this modification, is $40,067,976.

3. As a result of the above action the total funding under the contract is hereby revised as
follows:

Cost Fixed Fee Total CPFF

J )~
, .,

$ 869,979

From 1 " $39,197,997
----~-;------

.JIi

To ,. I .; $40,067,976-. , ._~/

4. Itis understoocltkat these -funds are estimated to be sufficient for the performance of
work through October 31, 2004.

5. This modification shall not be interpreted in any way as approval for any indirect cost
rate adjustments as identified in the document titled Program Plan Mod~fication No. 2for
Contract Year4, dated June 27, 2003, nor any other document as submitted by the
contractor to the National Science'F'oui1:clatio.n.



-
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT r' CONTRACT 10 CODE rAG~ OF PAGES

I 1
2.AMENDMENT/MODIFICAITON NO. 3. EFfECTIVE DATE 4. REOUISITION/PURCHASE REO. NO. r' PROJECT NO. (If applicble)

Nineteen (019) December 1, 2004 N/A N/A
6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE I
National Science Foundation

Division of Contracts and Complex Agreements

4201 Wilson Boulevard, Room 475

Arlington, VA 22230
8. NAME AND ADDRESS OF CONTRACTOR (No.• street. county. State and ZIP Code) (X) 9A. AMENDMENT OF SOLICIATION NO.

f---

VECO Rocky Mountain, Inc.

9000 East Nichols Avenue, Suite 250 9B. DATED (SEE ITEM 11 )

Englewood, CO 80112
lOA. MODIFICATION OF CONTRACT/ORDER NO.

OPP-0001041

X lOB. DATED (SEE ITEM 11)

CODE IFACILITY CODE December 1, 1999

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers D is extended. 0 ,is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended. by one of the' following methods:

(a)By completing items 8 and 15. and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE
PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment
your desire to change an offer already submitted. such change may be made by telegram or letter. provided each telegram or letter makesreference to the solicitation and this
amendment. and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPIRA-nON DATA (If required)

N/A

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER
NO. IN ITEM lOA.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office.
appropriation date. etc.) SET FORTH IN ITEM 14. PURSUANT TO THE AUTHORITY OF FAR 43. 103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X 42 U,S.C. 253(c)(1) and FAR 17.204(e)

E. IMPORTANT: Contractor 0 is not,lKJiS required to sign this document and return ____3~ -copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIRCATION (Organized by UCF section headings. including solicitation/contract subject matter where feasible.)

The purpose of this modification to NSF Contract No. OPP-0001041 is to incr.ease the performance period by six months, through May 31, 2005. Accordingly,
the contract is hereby modified as follows:

1. In Section F.2, "P.eriod of Performance with Options Period{s)," add the following at the end of the section: "Per the authorities at 42U.S.C. 253(c)(1) and
FAR 17.204(e), this contract's performance period is increased by an additional six months, from December 1, 2004 through May 31 ,2005. This contract, as
modified, expires May 31 ,2005."

Except as provided herein. all terms and conditions of the document referenced in Item 9A or lOA. as heretofore changed. remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

1,6C. DATE SIGNED

(Signature of Contracting Officer)

Bart Bridwell; Contracting Officer

.. / ///-4
/ 1/ ,.' '-<' /'-

'I.~· / ......

15C. DATE SIGNED

? ,,-- (Signature of person authorized to 'sign)

15B. CONTRACTOR/OFFEROR
. ',' / _/

/~4/-;:~

NSN 7540·01-152·0070
Previous edition unusabLe

STANDARD FORM 30 jREV. 10·83)
Prescribed by uSA FAR 148 CFR) 53.243
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OMB# ·0990-0115

SOLICITATION/MODIFICATION OF CONTRACT r' CONTRACT 10 CODE

I
PAGE OF

AMENDMENT OF PAGES
1 2

2. AMENDMENT / MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION / PURCHASE REQ 5. PROJECT NO. (i f

(020 )
NO. applicable)

Twenty per Block
16c AR<>051592D

6. ISSUED BY 7. ADMINISTERED BY (if other than Item 6.1 1
CODE CODE

NATIONAL SCIENCE FOUNDATION
DCCA - CONTRACTS BRANCH
4201 WILSON BOULEVARD, ROOM 475
ARLINGTON, VA 22230

8. NAME AND ADDRESS OF CONTRACTOR ~ 9A. AMENDMENT OF SOLICITATION NO.

VECO Rocky Mountain, Inc.
9DOO E. Nichols Avenue
Suite 250 9B. DATED (SEE ITEM 11)

Englewood, CO 80112
lOA. MODIFICATION OF CONTRACT / ORDi::R NO.

Attn: Mike MCKibb'en X
OPP-D001041

. CODE IFACILITY CODE lOB. DATED (SEE ITEM 13)

December 1, 1999
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for' receipt of Offerso is extended, 0 is not extended. Offers must acknowledge receipc of this document prior to the hour and date

specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and
returning copies of the amendment; (b) By acknowledg~ng receipt of this amendment on each copy of the offer
submi tted; or (e) By separate letter or telegram which includes a J:'eference to the solicitation and amendment numbers. F.l\ILURE OF
YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED HAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by
telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to
the opening hour and date specified.
12. ACCOUNTING AND.APPROPRIATION DATA (If required)

See attached
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS,

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(X) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO, (Specify authoI'ity) THE CHANGES SET .FORTH IN ITEM 14 ARE MADE IN THE CONTR.l\CT ORDER

- lOA.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHA1\TGES (such as cJlangesin paying office,

appropriation date,
etc.; SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.l03(bl.

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF,

X D. OTHER (Specify type of modification and authority)

FAR Clause 52.232-22

E. IMPORTANT: Contractor ~ is not,
14. DESCRIPTION OF AMENDMENT / MODIFICATION
feasible. )

See attached.

o is required to sign this document and return
(Organized by UCF section headings, 'including solicitation"

copies to issuing office.

contract subject matter where

EXCf.:pt as .orovided herein, all terms and conditions of the document referenced in ,Item 9A and lOA,_ as heretofore changed, remains
unchanged ~nd in full force and effect.
l5A. NANE AND TITLE OF SIGNER (Type of print) l6A. NAME AND TITLE OF CO~TR.l\CTING

Patrick Welsh
Contracting Officer

OFFICER (T]r~e or print)

15B. CONTR...::'.CTO? OFFEROR 15C. 8ATE SIGNED 16B. UNITED S?ATES OF AMERICA

(Signa tun;> of person duchorized t'o si,}n) {Signature of c.']i1r..:"acting Oft.i.cer)

NSN 754C OJ 152- 8070

?REVIOUS EDITION U~~SABLE

30-105 STANDARD FORM 30 \ REV. J G 23)
Prescribed by GSA
FAR (48 eFR) ·53.243



N~t Contract OPP-OOOI041
Modification No. Twenty(020)

The purpose of this modification to NSF Contract OPP-0001041 is:

a. to approve the VPR Contract Year 6 Program Plan at a level of $9,777,392, and;
b. to provide funding of $3,00,000 towards Contract Year 6 Program Plan activities.

Accordingly, the contract is hereby modified as follov.'S:

1. In Block12 of this form (SF 30) add the following accounting and appropriation data:

04010000-5205-02)8(-2542 Increase: $3,000,000

2. Section B, "Supplies/Services and Prices/Costs," subsection B.8, "(Incremental)
Contract Funding," is revised to provide an additional $3,000,000. The total amount
allotted to th+s contract, including this modification, is $43,067,976.

3. .As a result of the above action the total funding under the contract is herebyrevised as
follo"WS:

Cost Fixed Fee TotalCPFF

fur .- ..-1 $ 3,000,000

From I $40;067,976•

To -. $43,067,976- •
4. Itis understood that these funds are estimated to be sufficient for the performance of

work through February 28,2005.


